CONTRACT

BELLAIRE PROPERTIES INC. (the "Builder"), and the undersigned Subcontractor (the "Subcontractor”), agree that the
Subcontractor shall subject to the General Conditions and the Notice to All Trades forming a part hereof, supply all of the

labour, materials, services, tools and/or equipment to perform the Work described on Schedule B attached hereto with

respect to the Project, in accordance with Builder's plans, drawings and specifications, copies of which have been inspected

by the Subcontractor. The Subcontractor acknowledges that the Work can be satisfactory performed with no extras or charges.
Builder shall subject to the said General Conditions, pay to the Subcontractor in full payment for the Work, the Unit price and

Price indicated below. As specifically provided herein, the Price is exclusive of all duties and Government Taxes (including H.S.T.)
applicable, which will be calculated on the price herein and the Subcontractor shall commence its work upon two days' notice,
writing or otherwise, and to complete such work at such times and in such manner as may be required by the Builder.

IF DELIVERY DATES ARE NOT MET OR ON TIME AN ALTERNATE SUBCONTRACTOR, WILL BE CALLED, IF SHOULD THIS
OCCUR, YOU WILL BE NOTIFIED BY FAX.

Terms of Payment: As per section 2 of General Conditions attached herein.

SUBCONTRACTOR: Date: April 01 /2022
GEORGE CAULKING & RENO LTD.
21 Delroy-Dr-Etobicoke,-ON-M8Y.-1M9- Expiry Date:
CONTACT: George
22 Spring Garden Rd., Etobicoke, ON, M8Z3X1
HSTNO. __ 773826482RT0001
W.S.1.LB.NO. __4166595 CODE NO. 1550
Laibility Insurance: Insurance Co.: Intact Insurance Company (Exterior Caulking)
=olicy No: 501315664
Expiry Date: Septembe: 1, 2022
The Subcontractor agrees to maintain and notify in writing of any change on the above.
470-234-915°5
Phone: 416-875-2377 Fax No. 416-503-9967 E-mail address: georgecaulking@gmail.com
MODEL NAME Sq.Ft. Elev. A Elev. B
38'Lots  |BUCKHORN 1800 $625.00 $625.00 P A . l AN
T e
FINLAY 2515 $625.00 $625.00
FRASER 2250 $625.00 $625.00
MAINTOU 2480 $625.00 $625.00
SUPERIOR (3 car garage) 3400 $820.00 $820.00
SUPERIOR (2 car garage) 3615 $820.00 $820.00
TEMAGAMI (3 car garage) 3068 $820.00 $820.00
TEMAGAMI (2 car garage) 3350 $820.00 $820.00
TIMISKAMING 2775 $625.00 $625.00
MODEL NAME Sq.Ft. Elev. A Elev. B
47'Lots ARROWHEAD 2650 $750.00 $750.00
BALSAM 2740 $750.00 $750.00
CARLYLE 2950 $750.00 $750.00
CARLYLE W OPT BASE 2950 $750.00 $750.00
KAHSHE 3000 $750.00 $750.00
MADAWASKA CORNER 3190 $750.00 $750.00
NIPISSING 3210 $750.00 $750.00
Cont'd...
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ALL WORK MUST MEET ONTARIO BUILDING CODE REQUIREMENTS AND PASS CITY INSPECTION. Additional

information as per attached Schedule.

Accepted this

Accepted this

4

day of A’ Pﬁ\{" , 2022
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BELLAIRE P

Per: (

RTIES INC.

/Ab@jized Signing Offier

day of __April , 202

Per:

AuthlfiZéd Signing Offier
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GENERAL CONDITIONS

DEFINITIONS

In this Contract, unless there is something in the context inconsistent therewith, the following terms shall have the
following meanings:

(a) “General Conditions” means these terms and conditions which apply to this Construction Contract;

(b) “Contract means the contract resulting from the acceptance of this Contract and the General Conditions
and anty plans, drawings, specifications or addenda that are annexed hereto or issued by the Builder to the
Subcontractor;

(©) “Work” means all the labour, material and services offered to be provided by the Subcontractor to the
Builder in order to perform the Project on the terms and conditions described in this Construction
Contract;

(d) “Site” means the general Jocation and conditions where the work is to be performed by the Subcontractor;

(e) “Project” means the project described in this Construction Contract.

PAYMENT

Payment (less 10% holdback) will be made by the Builder to the Subcontractor , approximately forty-five to sixty
(45-60) days after the receipt of an invoice covering the value of the work completed and invoiced by the
Subcontractor. Invoices received by the 15" of each month will be paid the end of the following month. The
ten percent (10% holdback will be paid after the lien rights have expired, all as per Paragraph 3. Release of
holdback also requires updated WSIB clearance certificate, certificate of insurance, statutory of declaration
and an updated statement of account.

For the purposes of the Construction Lien Act, each individual unit (Lot or Building) on or in which the
Subcontractor performs the work described in this contract shall be considered as comprising a separate contract.
All invoices shall be accompanied by a Completion Certificate signed by the job superintendent of the
Subcontractor certifying that the portion of work covered by the Completion Certificate has been inspecied by him
and is completed in every respect before approval by our superintendent.

All invoices improperly submitted (without proper backup such as a purchase order or completion
certificate (original copies only) signed by the superintendent on site confirming that all work is complete,
will not be processed and returned to your office. Please do not leave it up to the site super to hand in any
back-up information to the office, it must be received attached to your invoice at the time it is sent in.
Extras for labour or material will not be accepted unless a Purchase Order has been written showing the agreed
cost of the extra before the extra work or material is to be supplied.

ALL EXTRAS to the contract must be invoiced separately and not on the same invoice as the Contract
Agreement work. (Each invoice with proper back-up approved by the supervisor on site.

Purchasers Extras Sheets issued to the Subcontractor will be the authorization to proceed with such works as
detailed thereon.

CONSTRUCTION LIEN ACT (ONTARIO) HOLDBACK

The Builder shall retain a holdback out of each payment due to the Subcontractor hereunder in accordance with the
provisions of the Act of 10% of such payment, plus any amount in respect of which the Builder has received a
written notice of lien, (as that term is described in the Act). In addition where the Contract has been certified or
declared to be substantially performed but labour, materials or services remain to be supplied to complete the
Contract, the Builder shall retain, from the date of such certification or declaration, a separate holdback equal to
10% of the price of remaining labour, materials or services if they are actually supplied under the Contract, until
all liens that may be claimed against such holdback have expired, or been satisfied or discharged or provided for,
all as provided in the Act.

Any lien or liens or claim or claims for lien pursuant to the Act shall be deemed to arise and expire solely on a lot
by lot basis and under no circumstances may a claim for a general lien be asserted.

WARRANTY

The Subcontractor warrants that the Work shall be completed in a good and workmanlike manner free of any
defects in material or workmanship, and shall comply in all respects with federal, provincial, municipal and local
building codes, The Ontario New Home Warranty Program, the minimum specifications of the CM.H.C. and all
plans, drawings and specifications provided by the Builder.

The Subcontractor agrees that during a period of two years following the receipt by the Builder of the final invoice
for Work, any failure to perform or rectify a deficiency or defect in the performance of any obligation of the
Subcontractor hereunder shall be remedied by the Subcontractor at its sole expense and to the satisfaction of the
Builder, provided that the Builder may, upon five days” written notice, and immediately in the case of an
emergency, and without prejudice to any other rights, remedy such deficiency or defect or complete such failure to
perform and may deduct the cost thereof from payments due to the Subcontractor. In exercising its rights under
this paragraph 4.02 the Builder may take possession of any materials, tools or construction equipment owned or
leased by the Subcontractor on the Site and use such materials, tools, or construction equipment. The costs of such
completion or remedy may be subtracted from any payment required to be made by the Builder to the
Subcontractor. If the costs of such completion or remedy exceed any amount owing to the Subcontractor
hereunder, the Subcontractor shall forthwith pay, on demand, to the Builder an amount equal to the costs of such
completion or remedy.

SCHEDULE AND SUPERVISION
The Subcontractor shall provide a competent person (the “Representative”) to supervise and co-ordinate the Work
at all times; provided that the Representative and the Work shall at all times be subject to the control and direction
of the Builder. Any instruction or directions given by the Builder to the Representative, shall be deemed to be
given to the Subcontractor for the purpose of this Contract.
The Subcontractor agrees to complete each and every portion of the Work on or before the time or times specified
by the Builder from time to time. If the Subcontractor fails to complete any such portion before the date specified
by the Builder, the balance of the Work to be performed under the Contract may be cancelled at the option of the
Builder. In any event, the Subcontractor shall be liable to the Builder for any loss, damage or claim suffered by
the Builder, which results from the Subcontractor’s failing to complete any portion of the Work on a timely basis
or which results from the Builder having cancelled the balance of the Work under this paragraph.
The Subcontractor covenants and agrees to use such materials as may be specified by the Builder from time to
time for the performance of the Project and its obligations hereunder.

Js 2D



6.01

6.02

7.01

7.02

7.03

(@)
®)
©

8.
8.01

9.01

10.
10.01

(@)
®)

©
10.02

10.03

10.04

10.05

2-

PRIOR WORK

Prior to commencement of the Work, the Subcontractor shall ensure that all prior work has been properly
completed in a manner which will permit the Subcontractor to complete the Work in accordance with the
provisions hereof and the Subcontractor shall immediately give notice in writing to the Builder of any error or
omission or deficiency or information which would prevent or hinder the Subcontractor from performing its
obligations hereunder. By commencing the Work, the Subcontractor shall be deemed to have accepted all prior
work and the Subcontractor shall be responsible for any defects in the Work, whether resulting from any prior
work or otherwise.

The Subcontractor shall not cut, dig, box or sleeve any structural member so as to endanger any existing work or
alter any work performed by any other contractor or subcontractor except with the Builders written consent.

CHANGES AND EXTRAS

If the Subcontractor or Builder desires to change the Work in any respect whatsoever, and in the case of the
Builder it so notifies the Subcontractor initially orally and later in writing, which later notification in writing shall
not delay implementation of the change in the Work, the Subcontractor shall obtain from the Builder a Notice of
Change prior to proceeding with any such change. The Builder shall not be liable for the cost of any such change
if the Subcontractor has failed to obtain such a signed Notice of Change from the Builder.

Prior to commencing work on any portion of the Work the Subcontractor shall review the plans, drawings and
specifications in respect of such portion to determine whether any change in the work or in any work done or to be
done by any other contractor or subcontractor is necessary to be done in order for the Site Subcontractor to
perform its obligation hereunder. If the Subcontractor determines that any such change should be done it shall
only be done if the Site Superintendent approves it in writing. If any change reasonably could have been seen as
necessary by the Subcontractor and was not requested by the Subcontractor prior to commencing work on any
portion of the Work, the Subcontractor shall be liable at its own expense to make any such change which is
subsequently required in respect of that portion of the Work

The value of any change in the Work performed by the Subcontractor in accordance with such a signed Notice of
Change from the Builder pursuant to paragraph 7.01 hereof shall be determined by one or more of the following
methods or combination of such methods as determined by the Builder;

by estimate by the Subcontractor and acceptance by the Builder in writing of a lump sum;

by unit prices set out in the Contract or subsequently agreed upon; or

by cost plus a fixed or percentage fee.

COMPLIANCE WITH LAW

The Subcontractor shall fully comply with all applicable federal, provincial and municipal law, codes, regulations
and standards whether now in effect or hereinafter imposed and shall pay all levies or amounts and obtain all
permits required in connection with unemployment insurance, vacation pay, welfare, workers’ compensation and
any other employee benefits required to be paid, remitted or retained or obtained in respect of any employee of the
Subcontractor in respect of its performance of the Work.

TAXES

The contract price does not include H.S.T. The amount of any H.S.T. and/or other Government Taxes shall be
completed as a separate item on all invoices submitted by the Contractor to the Builder. The Contractor shall
remit all Government Taxes (including H.S.T.) paid by the Builder to the appropriate Tax Agency (including
Revenue Canada) in accordance with applicable legislation.

INSURANCE

Without restricting the generality of paragraph 11.02, the Subcontractor shall provide, maintain and pay, either by
way of a separate policy or by an endorsement to its existing policy:

comprehensive general liability insurance in the Joint names of the Subcontractor and the Builder with limits of
not less than five million dollars ($5,000,000) per individual occurrence for bodily injury, death and damage to
property, including loss of use thereof arising from or in any way relating to the Work;

automobile liability insurance in respect of licensed vehicles used in connection with the Work with limits of not
less than five million dollars ($5,000,000) per individual occurrence for bodily injury, death and damage to
property; and

all risks builders property insurance in the joint names of the Subcontractor and the Builder, insuring the full value
of the Work.

The duration of each insurance policy referred to in paragraph 10.01 shall be from the date of commencement of
the Work until the Expiry of Term pursuant to paragraph 22 hereof or until twelve months after the date of receipt
by the Builder of the final invoice for the Work, whichever shall last occur.

The Subcontractor shall provide the Builder with evidence of all insurance referred to in paragraph 10.01 prior to
the commencement of the Work which is satisfactory to the Builder.

All insurance policies shall contain an endorsement to provide all named insured’s prior notice of changes and
cancellations. Such endorsement shall be in the following form: “It is understood and agreed that the coverage
provided by this policy limited to this Contract will not be changed or amended in any way nor cancelled until 30
days after written notice of such change or cancellation shall have been given to all names insureds.”

If the Subcontractor fails to provide or maintain insurance as required herein, then the Builder will have the right
to provide and maintain such insurance at the expense of the Subcontractor and the costs and expenses incurred in
connection therewith may be deducted from any payment required to be made by the Builder to the Subcontractor
hereunder. Any such costs or expenses that exceed any amount owing to the Subcontractor hereunder, shall
forthwith be paid by the Subcontractor, on demand, to the Builder.

s 2D



11.
11.01

11.02

11.03

12,
12.01

13.
13.01

14.
14.01

14.02

15.
15.01

(a)
®)

©

16.
16.01

16.02

16.03

23

DAMAGE TO SITE

The Subcontractor shall be liable for any loss, claim or damage caused at the Site or any adjacent property by its
employees, agents and/or suppliers including, without limitation, damage caused to pegs and markers, trees, curbs
or roads, equipment, sod, sewers, power lines, pipes, buildings and all structures and things. In the event of any
such damage, the Builder may make such repairs as it deems necessary and may deduct the cost of such repairs
from any amount owing to the Subcontractor hereunder. If the cost of such repairs exceeds any amount owing to
the Subcontractor hereunder the Subcontractor shall, on demand, pay to the Builder an amount equal to the
difference by which such cost of repairs exceeds any amount owing hereunder.

If the Subcontractor causes any loss or damage to any other contractor or subcontractor, the Subcontractor agrees
to indemnify and save harmless the Builder from any loss or damage of any nature whatsoever occasioned by any
claim by such contractor or subcontractor in respect thereof and the Builder may require the Subcontractor to
defend any suit or action by such contractor or subcontractor against the Builder at the Subcontractor’s expense.
The Builder shall not be liable for loss or damage to the work in the Agreement, until after the final acceptance of
the work by all authorities having jurisdiction over it and signed Completion Certificate and the Builder shall not
be liable for loss or damage to materials, tools, etc., of the Subcontractor used in its construction, caused by water,
wind, acts of God, theft or other causes.

ACCESS TO SITE

Pursuant to arrangements made with the Builder, the Subcontractor shall be responsible for the access of its trucks
or other vehicles to the Site and for the stockpiling of its materials.

TESTS AND INSPECTION

The Builder shall be entitled at any time and from time to time to conduct such tests and inspections as may be
necessary to ensure compliance with the terms hereof and all applicable federal, provincial and municipal law,
codes, regulations and standards. If any such test or inspection discloses any failure to comply, the Subcontractor
shall be liable for all costs of such testing or inspection and shall, at its own expense, perform such work and
supply such materials as is required to effect compliance. The Builder may hold back such amounts payable to the
Subcontractor which, in the opinion of the Builder, are sufficient to ensure the performance of the obligations of
the Subcontractor under this paragraph 13.01.

CLEAN UP

The Subcontractor shall, at its own expense, keep the Site free of accumulation of waste material and debris and
shall remove the same on a daily basis to a location designated by the Builder and upon completion of the Work.
In the event of any failure

by the Subcontractor to perform its obligations under this paragraph 14.01 the Builder may cause such waste
material and debris to be removed from the Site and the Subcontractor shall be liable for the costs of such removal
which may be subtracted by the Builder from any amount owing to the Subcontractor hereunder and if such costs
exceed any amount owing then they shall forthwith be paid by the Subcontractor, on demand, to the Builder.

DEFAULT

In the event of any failure to perform or deficiency or defect in the performance of any obligation of the
Subcontractor hereunder, or if there shall cccur at any time an act or event of bankruptcy or insolvency (as defined
or provided for in any applicable statute) of the Subcontractor, or if any proceedings, either voluntary or
involuntary, are commenced by or against the Subcontractor under any law relating to the bankruptcy, insolvency,
liquidations, dissolution or winding-up of the Subcontractor, or if any receiver, receiver and manager, trustee,
custodian, liquidator, agent or similar official is appointed, judicially or by instrument, for or in respect of the
Subcontractor or any of the property or assets of the Subcontractor, become subject to any execution, sequestration
or any other process of any court or to distress or any similar process then the Builder, at its sole option, and in
addition to and without prejudice to any other right or remedy it may have, may do any or all of the following,
namely:

cancel the balance of the Work to be done under this Contract and complete the Works;

remedy any failure to perform or deficiency or defect in the performance of any obligation of the Subcontractor
hereunder, all in such manner as the Builder may deem necessary;

for the purpose of any such completion or remedy, take possession of the Subcontractor’s materials, tools and
equipment on the Site. The Subcontractor shall be liable for the costs of any such completion or remedy and for
any claim made against the Builder or any other damage suffered by the Builder as a result of any default by the
Subcontractor. The Builder may deduct such costs or damages or claim for damages from any amount owing to
the Subcontractor hereunder all without the requirement of any written or other notice to the Subcontractor. If the
costs of any such completion or other remedy exceed any amount owing hereunder to the Subcontractor, the
Subcontractor shall forthwith on demand pay to the Builder an amount equal to the difference between the costs of
such completion or remedy and any amount due hereunder no failure of the Builder to, or forbearance of the
Builder in, exercising any right or remedy in respect of any default shall constitute a waiver thereof or otherwise
bar the subsequent exercise of such right or remedy.

SUB-SUBCONTRACTS

The Subcontractor agrees that it will incorporate all the terms and conditions of this Contract into all sub-
subcontracts or agreements it enters into with its sub-subcontractors.

The Subcontractor agrees that is shall be fully liable to the Builder for any act or omission of the sub-subcontractor
or of any person or persons direcily or indirectly employed or contracted with by it.

Nothing contained herein or any sub-subcontract shall create any contractual relationship between any sub-
subcontractor and the Builder.
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NON WAIVER

No waiver by either the Builder or the Subcontractor of any term or provision of this Contract or any breach or
default by the other party under this Contract shall be binding unless in writing. Any such waiver shall not be
deemed a continuing waiver and the failure of such party to enforce, at any time, for any period of time, any term
or provision hereof shall not be construed as a waiver of such term or provision or of the right of such party to
enforce such provision thereafter.

PAYMENTS TO SUB-SUBCONTRACTORS
Subject to any holdback requirements, the Builder shall be entitled to pay any outstanding past due obligation of
the Subcontractor to any sub-subcontractor by cheque or cheques made payable to the Subcontractor and the sub-

subcontractor or employee owed such obligation and any such payment shall apply as a payment to the
Subcontractor,

FORCE MAJEURE

If performance by the Subcontractor of its obligations hereunder is prevented or delayed due to any cause or
contingency beyond its reasonable control the Builder may cancel the balance of the Work to be performed under
the Contract and may withhold from any payment due to the Subcontractor hereunder such moneys as the Builder
may determine are sufficient and reasonable to cover the cost of performing such remaining Work and to
adequately protect the Builder from claims.

WORKERS’ COMPENSATION

If the Subcontractor employs any person or persons for the purpose of performing its obligations hereunder it shall
produce and file with the Builder a “letter of good standing” (as that term is defined in the Workers’ Compensation
Act [Ontario]) from the Workers’ Compensation Board and the Builder need not make payments owing to the
Subcontractor under the Contract until such letter is filed or, if it is filed but then expires, until a replacement
“letter of good standing” is filed. If such letter is not filed, the Builder may fulfil the Subcontractor’s obligation
under the Workers’ Compensation Act (Ontario) at the Subcontractor’s expense.

NOTICE

All notices and other communications required or permitted to be given hereunder shall be in writing; if mailed by
pre-paid first class mail they shall be deemed to have been received three business days after the post marked date
thereof and if a mailing hereunder is interrupted by a postal strike, three business days after the strike is over; if
telegraphed or telexed they shall be deemed to have been received three business hours following dispatch thereof
or they may be delivered by hand to an adult person during normal business hours at a business address of the
Subcontractor. Notice of change of address for notice shall be governed by this paragraph 21.01.

MISCELLANEOUS

This Contract shall be binding upon and enure to the benefit of the Builder, its successors and assigns and the
Subcontractor and its successors and permitted assigns, provided that this Contract may not be assigned in whole
or in part by the Subcontractor without the prior written consent of the Builder.

This Contract shall be deemed to have been made in and shall be governed by and construed in accordance with
the Jaws of the Province of Ontario and the laws of Canada applicable therein and the Builder and the
Subcontractor agree that the courts of Ontario shall have non-exclusive jurisdiction to entertain any action in
respect of this Contract.

Time shall be of the essence of this Contract.

Unless the context otherwise requires, the singular shall include the plural and the plural the singular and the
masculine shall include the feminine.

No party to this agreement shall be liable for any representation or warranty that may have been made or given by
any party hereto or any agent or representative thereof, whether intentional, negligent or otherwise, in respect of
this contract or the subject matter of this Contract, other than those representations and warranties which have
been expressed in writing in this Contract.

The Builder reserves the ight to interpret plans and specifications as to their true intent and meaning, and the
Builder’s decision on all matters in this respect shall be deemed final and binding.

The Subcontractor acknowledges and agrees that the covenants and obligations of the Owner contained in this
Agreement shall be those of the Owner only and should the Owner represent or act as trustee or agent on behalf of
a beneficiary or principal (whether disclosed or undisclosed) in executing this Agreement, such beneficiary or
principal shall have no liability under this Agreement, such liability being restricted to the Owner only.

SAFETY

The Subcontractor is responsible to ensure that his company is in full compliance will all rules and regulations
according to the Occupational Health and Safety Act and regulations for construction projects.

J.S



NOTICE TO ALL TRADES

Subcontractor has only 120 days following completion of work to invoice Contract Work and Extra to
Contract. No invoices will be accepted after the 120 Days, and no payment will be made.

1.

10.

This Subcontractor recognizes the Contractor / Builder is constructing in accordance with
“PACKAGE J” of the ONTARIO BUILDING CODE on this site and as part of the requirement of
PACKAGE J is for each house to have Air Tightness. Any holes made in the building envelope or
in the air / vapour barrier will be repaired to an airtight assembly, with approved materials by
the tradesperson who made the hole.

Subcontractor must provide up to date documentations: FORM 100 / WHIMIS (Workplace
Hazardous Materials Information System) FALL PROTECTION / ONTARIO COLLEGE OF TRADES
LICENCE on site.

BEFORE STARTING WORK ON ANY UNITS, each trade is responsible for checking any extras that
are above the scope of the contract. If this is not followed, trades will be back-charges if any
extra costs are incurred to Bellaire Properties Inc, or other trades. Your head office should have
these changes. There will be no exceptions.

This project will have QUALITY CONTROL, enforced in accordance with Tarion Warranty
Program, so we suggest that once work is completed in a home, you have your foreman spend
sufficient time to check that all work has been done properly and in a good workmanlike
manner. At the same time we will reserve the right to have others complete any unsatisfactory
work and back-charge you accordingly.

ALL DEFICIENCY MEMOQS on the board must be cleared, signed and returned to the trailer within
seven (7) working days or completion slips will not be issued. Again we will reserve the right to
have these deficiencies complete by others and back-charge you accordingly including
administration costs, this will be done without any further notice.

COMPLETION SLIPS will be written up weekly (Saturdays and Sundays) all completed job memos
request must be taken to the site to the proper supervisor for approval and job memos will be
picked up weekly. Faxed copies will not be acceptable. Note: office policy that invoices will not
be processed for payment unless they are received with original signed copy of the Purchase
Order or original copy of completion slip. They will be returned without notice, and with 20%
administration fee.

REQUESTS FOR COMPLETION SLIPS must be made in writing on the trades’ company letterhead
showing the number of lots that have been completed. Please ensure that all work has in fact
been completed before submitting requests for completions, if it is found that work is not
complete then the slips will not be made until the following week, assuming that ALL work is
complete by then.

INVOICING — all invoices must be received in our office on the 15™ of the month in order to get
paid at the end of the following month. Invoices must have proper back-up / completion slip or
purchase order (original copies ONLY) they must be signed by the site supervisor, failure to
follow these steps will cause invoices to be returned. Contract amounts and extras to the
contract are to be invoiced separate and invoices must indicate the proper site.

GARBAGE REMOVAL: Our supervisor will direct you to the garbage area. Each trade must clean
their own garbage once house is completed. Either put in the garbage box or in one pile, see
site foreman if not done. There will be a charge or 125 per house without notification.

MEETINGS will be held once a month at 6:30 a.m. at the construction trailer, the foreman from
each trade must attend. It is imperative that all trades attend.
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NOTICE TO ALL TRADES

The foreman for each trade will be held responsible to see that their workers are wearing the
PROPER ATTIRE ON THE JOBSITE, in accordance with the Ontario Safety Association and the
Workers Compensation Board. Any worker who is not wearing the proper safety attire will be
removed from the job site at once, and any fines from the WSIB will be the responsibility of the
trade for whom they work. If we are issued a Stop Work Order by the inspector due to poor
workmanship ALL costs for loss of time and other will be back-charged accordingly.

All Trades are responsible to ensure that work is carried out as per “PACKAGE J”

SPECIFICATIONS. Any inspections or test that does not pass and Trades at fault will be back-
charged $650.00 and will be notified accordingly.

Any items outstanding on the Service Memos from our Service Department, payment will not be
released until it has been rectified.

14. Any trades that start working on a house and notice any issues that have been done by

15.

previous trade, DO NOT START, report to supervisor, if you do continue you will be back-
charged for any cost that occur.

Each trade that receives construction site memos, if not completed by set date there will be a
back-charge that is non reversible.

GENERAL COMMENTS FOR ALL TRADES:

s The Contractor agrees that any damages to the air vapour barrier caused during installation
will be restored to an air-tight assemble with products approved for this purpose. (Low
expansion foam, Acoustical Sealant, Sheathing Tape, etc.).

e The header wrap is not to be cut or damaged in any way except as required to install
services. Any cuts to Header Wrap shall be made perpendicular to the installation with a
sharp utility knife.

o Subcontractor will only cut holes with tools designed to cut holes. Holes are to be no longer
than %” diameter than the penetration item for holes leading to unconditional spaces.

The use of chainsaws is prohibited on this site.
All trades are required to attend (IF REQUIRED) training session.

e The latest revisions to Tarion Warranty Program Plan Act, Ontario Building Code (0.B.C),
National Building Code (N.B.C), and any other municipal revisions will be in effect of this
project.

; ~
Accepted this g day of A Pe LL , 2021

Bellalre Pro ies Inc.

Per: ; \
Agmigning Officer

Accepted this__14 day of April ,2021

Vot

Authorizéd Sfénihé Officer

Per




SCHEDULE “LL”

Finished Area in Lower Level

In addition to Lormel’'s standard list of features, outlined in Schedule B and the

Bonus Package described in Schedule B1, the following Floor Plans shall have the
Lower Level completed:

The Temagami, 2 Car Garage
The Temagami, 3 Car Tandem
The Superior, 2 Car Garage
The Superior, 3 Car Tandem

Specification for the finished area in Lower Level shall be completed as follows.

¢ Finished three-piece bathroom (as indicated on floor plan):

Which includes a standup shower, 12x12 or 13x13 ceramic floor tiles,
8x10 ceramic wall tiles, vanity and laminate countertop with drop-in vanity sink
and single lever lavatory faucet, mirror and light fixture, in area indicated on plan.

Purchaser to choose from vendor’s standard samples.
¢ Standard Trim Package and Interior Doors, where applicable
» 350z Carpet Throughout, including basement stairs. (except for tiled areas)
e Rough-in for 1 telephone and 1 cable

« Mechanical room to be left unfinished

o Electrical and Heating, and all work will be performed in accordance with
Ontario Building Code Standards.

Purchaser's Initials:

Purchaser's Initials:

Purchaser’s Initials:

Purchaser's Initials:

J.S 240
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SCHEDULE B - STANDARD LUXURY FINISHES CARSON'S CREEK

EXTERIOR FEATURES

1.

Architecturally designed exteriors which include genuine clay brick, stone, pre-cast detail, exterior siding detail,
architectural style and colour, as per applicable plans.

2. Exterior colours and siting will be architecturally coordinated to create pleasing streetscapes and to conform
Architectural Contral Guidelines.

3. Entry-resistant framing on all perimeter doors.

4. Glazed panel in front entry door and/or sidelight, and/or transom (as per applicable elevation).

5. Self-sealing shingles (30-year manufacturer's warranty).

6. Plre-ﬁnished maintenance free aluminum soffits, eavestrough, fascia, downspouts and siding, as per plan and
elevation.

7. Steel insulated exterior doors with weather-stripping and deadbolt lock.

8. Vinyl casement windows throughout with Low-E Glass (White), basement windows to be white vinyl sliders.

9. All operating windows and patio doors are complete with screens.

10. Premium quality molded paneled sectional roll-up garage doors as per elevations.

11. Entire lot to be sodded except paved areas.

12. Precast concrete slab walkway to front door entry, precast step at rear door.

13. Paved driveway.

14. Two exterior water taps and two exterior weatherproof electrical outlets with ground fault interrupter.

15. Elegant Satin Nickel grip set for front door.

16. Elegant black coach lamps at front door, as per plan

17. Decorative precast address number plaque. Location as per Architectural Control guidelines.

18. 2" x 6" exterior wall construction

19. Engineered floor system.

20. 3/8" plywood roof sheeting

21. Decorative pillars on front elevations, as per plan.

INTERIOR FEATURES

1. All detached homes feature standard 9ft ceilings on main floor and standard 8ft ceilings on 2™ floor. (Except
where bulkheads may be required).

2. Natural oak veneer main stairs with oak veneer stringers, oak posts from 1% Floor to 2™ Floor.

3. Natural oak nosing in upper hall under all pickets.

4. Natural oak handrails (2 5/8" oval top) and 1 5/16” oak square pickets on main staircase

5. Molded two-panel, flat top interior passage doors throughout, including all closets, as per plan.

8. 4" baseboard with 2 %" throughout with door stop (in applicable areas), including all doors and windows
throughout in all finished areas where applicable, as per plan in applicable areas.

7. All archways are trimmed.

8. Alldrywall applied with screws and nails.

9. Satin Nickel finished interior door hardware. (Levers)

10. All interior walls to be painted in Builder's standard off-white colour with premium quality latex paint.

11. Smooth finish ceilings in kitchen, powder room and bathrooms. Spray textured ceiling in all other rooms with
4-inch boarder (excluding closets, coffered and cathedral ceilings).

12. Coffered or Cathedral Ceilings as per applicable plans.

13. Direct vent gas fireplace with paint (white) grade mantle in 38’ Lots and 47’ Lots

KITCHEN FEATURES

1.
2
3.

»

©oNOG

Purchaser's choice of Quality Custom Kitchen Cabinets from Vendor’s standard samples.

Extended height Kitchen Cabinets for all Models, as per plan

Bulkheads will not be installed, unless required by plan. Bulkheads may be necessary for mechanical and
structural requirements.

Purchaser's choice of granite/stone/quartz (engineered) countertop with double compartment stainless steel
undermount sink with single lever pull-out faucet, from Vendor's standard selections.

Deluxe kitchen stainless steel exhaust fan with 6” exhaust vented to exterior.

Heavy-duty receptacle for stove.

Dedicated electrical outlet for refrigerator.

Split electrical outlets at counter level for small appliances.

Dishwasher space provided in kitchen cabinets with rough-in wiring and drains. Space for dishwasher left
open; cabinet not provided.

LUXURIOUS BATHS

N ahroOb=

©

Ensuite bath off master bedroom with elegant freestanding soaker tubs and separate shower, as per plan
Cement Board used in all shower enclosures

Energy efficient WATER SAVER showerhead, toilet and faucets. Pressure balance valves in all showers.
Wall mounted mirrors over all vanities in all Bathrooms and Powder Room.

Frameless glass shower enclosure with frameless glass shower door in Master Ensuite, as per plan - (clear
glass, chrome hardware)

White plumbing fixtures throughout.

Purchaser's choice of Quality cabinets and laminate countertops from Vendor's standard samples for vanity
{(where applicable).

Separate showers include full height ceramic wall tiles on walls and ceiling from Vendor's standard samples,
as per plan

Electrical outlets for small appliances beside vanity in all bathrooms.

Lormel APS-Schedule B, (3 pages)-09/258/202¢0
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SCHEDULE B — STANDARD LUXURY FINISHES CARSON'S CREEK
Exhaust fans vented to exterior in all bathrooms.

. Privacy locks on all bathroom doors.

Single-lever washerless faucets with pop-up drains in all vanities.

PEDESTAL SINK in powder room as per plan.

Choice of ceramic wall tile (8" x 10”) for main bathtub enclosures and Ensuite shower enclosures, from
Vendor's standard samples. Separate shower enclosure and tub enclosure include full height ceramic wall
tiles up to and including ceiling,

White Ceramic bathroom accessories to include towel bar, toilet tissue dispenser, and soap dish.
Shut off valves to all basins and sinks.

LAUNDRY FEATURES

PrON=

Laundry tub with hot and cold-water faucet, as per plan

Heavy duty electrical outlet for washer and dryer.

Vent for dryer.

Laundry rooms to have standard base cabinet with built-in single compartment laundry tub, as per applicable
model. (Cabinet is based on standard white laundry cabinet door with white laminate countertop)

2 floor laundry room equipped with fioor drain, as per applicable model.

FLOORING

1.

w

No oo~
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Quality ceramic tile flooring, 12” x 12" or 13" x 13" (standard) in the foyer, kitchen/breakfast area, powder
room, all bathrooms and main floor laundry room, as indicated on plan, some detached models include standard
hardwood in the kitchen/dinette area. Purchaser to choose from Builder's standard samples. Ceramic floor tiles
shall be completed with metal edging when abutting a different floor type.

All Detached Models include pre-finished strip oak hardwood flooring (3 ¥2° x ¥27), natural colour* throughout
main floor except tiled areas, from Builder's standard samples. Some detached models include standard
hardwood in the kitchen/dinette area.

All Towns include engineered vinyl flooring throughout the main floor including kitchen (except for powder
room and foyer), from Builder's standard samples

35 oz broadloom on second floor (except tiled areas) with quality underpad.

Concrete basement floor with drain

Engineered Floor Joist System

All Sub-floors to be fastened with glue screws and nails, seams1205 to be sanded.

LECTRICAL

Decora type and white switches throughout.

Heavy duty receptacle for stove in kitchen.

Holiday switch for seasonal lights at exterior front porch and second floor soffit.
Electrical outlets in all bathrooms and powder rooms include ground fault interrupters.
200 Amp service with Circuit breaker panel.

All wiring in accordance with Ontario Hydro Standards.

Ceiling light fixture in all bedrooms.

Two electrical outlets in the garage (one in ceiling for future door opener).

Door chime.

Switch controlled receptacle, in living room (as per plan)

. Smoke detector in main hall, upper hall and basement, in accordance with building code.

Carbon Monoxide detector installed in accordance to the Building Code.

. Waterproof shower light in all shower stalls, where applicable

ADDITIONAL PROVISIONS

5.
6.
7

8.

Rough-in 3-piece washroom in the basement (drains only, no water line).

Pre-wiring for telephone outlet in Kitchen, and Master bedroom. Purchaser is to arrange finishing details
directly with the phone company after closing.

Pre-wiring for four RG6 coaxial cable TV outlets Family Room/Great Room/Den and all bedrooms, location as
per Vendor. Purchaser is to arrange finishing details directly with Cable Company after closing.

1 Smart Wire located in the computer/den or family room for high speed intemet, video, audio and computer
network access.

Rough-in for Central Vacuum System to garage

Rough-in for Central Air Conditioning.

Security rough-in wiring on all doors on main floor plus rough-in wiring for one keypad by the front door and
one motion detector in main floor hallway

All garage walls to be drywalled, from top of foundation walll to ceiling, as per OBC

HEATING/INSULATION

1.
1.
2.

NG AW

"High efficiency forced air heating system with ducting sized for future central air systems”

Themmostat centrally located on main floor.

* R60 insulation for attic ceiling area over habitable areas. Weather stripped access. (as per Ontario
Building Code Requirements).

* R22 insulatlon In exterior habitable walls, as per Ontario Building Code Requirements.

* R31 spray foam to garage ceilings and overhangs, as per Ontario Building Code Requirements.

* R20 continuous insulation on basement walls, as per Ontario Building Code Requirements.

H.R.V. (Heat Recovery Ventilation unit), Simplified installation.

Hot water tank is a rental gas unit, power vented to exterior. (Purchaser will execute Rental Agreement with
Provider).

Lormel: AP3-8Schedule B, (3 pages)-08/25/2020
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SCHEDULE B - STANDARD LUXURY FINISHES 'CARSON'S CREEK

LORMEL'S SPECIAL FEATURES

Mortgage survey provided at no additional cost.

Concrete garage floor with reinforced grade beams.

Cross link pex piping/ABS plumbing throughout.

Poured concrete basement walls with heavy damp proofing (drainage membrane) and weeping tile performed
drainage membrane to all exterior wall excluding garage.

Cold Cellars, if grade permits

Poured concrete front porch, where applicable

All work to be performed to OBC standards

NOTE: THE PURCHASER ACKNOWLEDGES THAT IN THE EVENT FINAL GRADING REQUIREMENTS CAUSE
THE DWELLING TO BE BUILT AS A LOOK-OUT OR WALK-OUT, THE PURCHASE PRICE SHALL BE
INCREASED BY THE VENDOR’S STANDARD CHARGE FOR THIS DWELLING TYPE IN THIS COMMUNITY.

LORMEL WARRANTY

Warranty backed by Ontario New Home Warranty Program, Tarion, which includes:

The home is warranted against major structural defects for 7 years.

The home is free from defects in workmanship and materials for 1 year.

Purchaser agrees to pay the Tarion Warranty Program Enroliment Fee, as an adjustment on closing.

All Purchasers should note the following:

1.

ohwh

10.

All selections are to be made from Vendor's samples and are subject to availability & provided that they have not
already been ordered for the house. All selections are final & no changes will be accepted.

Variations from samples may occur in all materials due to normal production process.

Steps to front, side and rear doors where applicable may vary due to grading variances.

Corner lots may require minor interior and exterior modifications as per architectural controls.

Because of siting, grading and paving conditions, roof lines may vary due to structural roof framing conditions and/or
Architectural Control Guidelines. Exterior architectural features may be added or altered as required by such
Architectural Guidelines.

The siting of the house on the real property as a standard of reversal plan shall be at the sole discretion of the
builder.

The Purchaser acknowledges that at the Vendor's sole discretion door swings may be different than those indicated
on brochures and ceilings and walls may be modified to accommodate mechanical systems, and the Purchaser
agrees to accept such modifications.

The Purchaser acknowledges and accepts that all dimensions in this Agreement are approximate, windows and
actual square footages may vary depending on elevations selected, and actual usable floor space may vary from
the stated floor area.

The Purchaser acknowledges that the lot including the home being constructed thereon is, until Closing, considered
a workplace and construction site and as such is governed by the laws and regulations of same. The Purchaser
therefore acknowledges not being permitted unsupervised entry or access to such workplace and construction site
and further agrees and covenants not to attempt to gain entrance and access to same except during normal working
hours and by prior arrangement with the Vendor at the sales office. The Purchaser agrees to follow all safety
practices as prescribed by law during all such pre-arranged visits to the workplace and construction site.

NO PURCHASER SHALL BE ALLOWED TO PERFORM ANY WORK OR SUPPLY MATERIALS TO THE HOUSE
PRIOR TO CLOSING.

All illustrations are artists’ concept. Plans, dimensions and specifications are subject to change at the discretion of the
Vendor. Materials may be substituted for those of equal or better quality. All dimensions are approximate.

In the event of model homes, the Purchaser acknowledges that they have been decorated for public display purposes
and may contain certain features and upgrade features that are not included in the basic model type. You are hereby
put on notice that the Vendor reserves the right to use your home for public relations and/or advertising purposes and
consent is hereby given.

Specifications and terms are subject to change without notice.

Errors and Omission Excepted
Effective — October 9th, 2020

Lormel: APS-Schedule B, (3 pages)-09/25/2020
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SUBCONTRACTOR SAFETY PACKA(}E

ACKNOWLEDGEMENT SHEET

.
2

.

I have received and read a copy of the "SUBCONFRACTOR SAFETY PACKAGE " (27 pages
in length, including Lormel Homes Health and Safety Policy, Subcontractor Guidelines and
Site Safety Requirements) and agree, on behalf of;

GEORKE (hoikzen LRG0 (TH

(name of Contractoar)

to comply with the requirements of this document and the requirements of the Occupational
Health and Safety Act and Regulations for Construction Projects (R213/91) and any

Juraj ( George ) Slugen
(Contractor Representative having authority to bind) (sigrétif

24chiry DE Medeans N
(Lormel Homes Representative) (s%tu?’ex

Signed inthe City of ___Toronto  yuo April 14, 2022
(date)

Ta
ra

“(Witnessed by)

Note :  (Psior te the commencement of work, this ‘acknowledgment sheet must be signed
and returned to Lormel Homes head office along with the final contract)

Larmel Homes - Site Safety Manual Section 2:2 page 27 of 27



SUBCONTRACTOR SAFETY PACKAGE

INTRODUCTION

on the project.

CONTENTS

LORMEL HOMES "HEALTH AND SAFETY POLICY™
SECTION I: SUBCONTRACTOR GUIDELINES (Contract: Schedule “S”) 2

SECTION IIl: SITE SAFETY REQUIREMENTS (Contract: Schedule *S7) 8

ACKNOWLEDGEMENT SHEET s 27
8

s
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LORMEL HOMES
Health and Safety Policy Statement

At LORMEL HOMES we believe that health and safety in the workplace should always
be an integral aspect of our business and everyday lives. Through this statement we will

In order to prevent workplace accidents and maintain safe and healthy working
conditions in all of our workplaces, we will continue to commit ourselves to the following;
We will;
e promote health and safety awareness, training and education
® work closely with our staff, subcontractors and health and safety
professionals in the prevention of accidents

* €ncourage a pro-active approach to alf health and safety issues
monitor workplace conditions and implement corrective measures where
required
provide assistance to Joint Health and Safety Committees
consider legislative health and safety requirements as the minimum
require that Subcontractors commit themselves to the above
evaluate employees and Subcontractors safety performance

Performing our everyday tasks safely and ensuring that our actions do not result in
accidents or create unsafe conditions, requires; knowledge of potential hazasds, pre-
planning, thought and individual responsibility. BE AWARE, THINK AHEAD AND BE

SAFE!

President Revised Date

LS



Subcontractor Safety Pa ckage: Safety Guidelines

Introduction

Itis the responsibility of the Subcontractor to review with his/her workers,
Subcontractors, suppliers and visitors, the contents of the Subcontractor Safety
Package and abide by this package at all times while on the project. These

guidelines are meant to assist the Subcontractor in the prevention of incidents,
i d workforce. They are by no

means all inclusive of the requirements specified by the Occupational Health and
Safety Act and pertinent regulations. The Subcontractor must have their own
policies and procedures to meet or exceed these guidelines and address the
specific hazards associated with their work as it relates to this project. Additional
policies and amendments may be added through the progression of the project
should they be deemed necessary to address unforeseen hazards.

ponsible to ensure that their Subcontractors and

copy of our Subcontractor Safety Package prior to
commencing work. The Subcontractor must ensure that their Subcontractor's
and/ or suppliers are oriented to the project, the acknowledgment is signed and
all required documents are delivered to the Site Superintendent.

Responsibilities of the Subcontractor’s Management
1. Prior to the commencement of work on site, the Subcontractor shall ensure
the appointment of a “competent” supervisor to oversee health and safety

responsibilities. The Subcontractor’s project manager and supervisor must
i eting and complete the Subcontractor Orientation

Checklist in conjunction with the constructor’s Site Superintendent or Safety
Consultant. Where the Subcontractor employs five or more workers on the
site, including Subcontractors, the supervisor must be present at all times or

assign a Competent Person to supervise in his/her absence..

The Subcontractor is also res
suppliers are provided with a

2. The Subcontractor's Management and supervisor(s) must ensure site
policies, legislation, codes and standards governing the work and workers of
the Subcontractor, their Subcontractors, suppliers and visitors, as a minimum,
are complied with, and undertake every reasonable precaution to ensure the

health and safety of all workers, persons and property.

3. The Subcontractor must abide by the requests of the constructor's Site
Superintendent and alj Governin iti

Lormel Homes - Site Safety Manual Section 2:2 page 2 of 27



Subcontractor Safety Package: Safety Guidelines

Training, Orientation and On-Site Meetings

1. The Subcontractor must provide their supervisors and workers with the
appropriate training and certification in health and safety to ensure that they
are competent to perform all required work in a safe manner. This will include
as a minimum;

* Duties and rights under the Occupational Health and Safety Act,
Construction Regulations
Warkplace Hazardous Materials Infarmation System (WHMIS)
Standard First Aid (per WSIB Reg. 1101)

* Specific training or instruction (fall prevention, scaffold erection,
signaling, elevated work platforms, explosive actuated tools, 0-8 ton
hoisting devices, 8 ton + hoisting devices, cranes, forklifts, propane,
chainsaws, inspection of formwork, falsework, suspended scaffold,
trenches and roofers hoist, etc.)

® Certification in their specified trades (where applicable)

A record of training/ certification must be maintained on the worker and
provided to the Site Superintendent, where requested.

2. Project health and safety "Tool Box" meetings shall be held by the

Subcontractor's Supervisors for their workers at least once/month, with
records of these meetings available for review by the constructor (as
requested). The documentation muyst include as a minimum;

* Subject matter

e attendance (signatures)

® Company and presenter's name

® date, time and location

® date, time and location of following weeks meeting

Toolbox talks may be required more frequently at the request of the Site
Management Team.

3. The Subcontractor's Supervisor must attend site production and/ or safety

4.

meetings, as required.

The Subcontractor must ensure that all workers, Subcontractors, visitors and
Suppliers employed by their company on the project receive instruction
regarding the Subcontractor’s health and safety policy and these guidelines.

Subcontractor's Worker Safety Representative

1.

Every Subcontractor and/ or Subcontractor that employs more than five (5)
workers shall have their workers elect a worker safety representative from

Lormel Homes - Site Safety Manual Section 2:2 page 3 of 27



Subcontractor Safety Package: Safety Guidelines

Subcontractor's Representative to the Joint Health and Safety Commiittee
(JHSC)

project who do not perform managerial functions. Worker representatives to
the JHSC will be selected by the trade union, which represents those workers
or elected by the workers on the site.

3. The Subcontractor shall ensure that the powers and duties of JHSC
members, as required by legislation and/ or site policy, are not obstructed or
hindered by the Subcontractor's activities or personnel.

4. The Subcontractor shall ensure that the worker representative in its employ is
familiar with these guidelines and allow the JHSC member such time as

requested by the site Superintendent.

5. The JHSC will meet and conduct inspections on 2 regular basis. Members
are to be paid by their respective employers for the time to prepare for and

attend meetings and carry out duties required by the JHSC.

6. Where the site population exceeds fifty (50) workers and the project is
expected to last more than 3 months, a Workers Trades Committee (WTC)
will be established. Subcontractors are expected to cooperate with and
Support these workers as they would a JHSC representative. s

Provision of Documents

1. The Subcontractor shal| provide an Ontario Ministry of Labour “Registration of
Constructors and Employers Enagaged in Construction” (Registration) form
for their company and ali their subcontracted employers that will be
performing work on the project.

2. The Subcontractor shall provide a current Workplace Safety and insurance
Board “Certificate of Clearance” and ensure that all Subcontractors,
independent operators and suppliers providing work for the project have

‘appropriate Workplace Safety and Insurance Board coverage.

3. The Subcontractor and their Subcontractors shall submit a copy of their
Health and Safety Program, site specific procedures and any drawing,
Specification, license, document, material safety data sheet, record or report
pertaining to the health and safety of workers on the project. These must be
submitted to the Site Superintendent prior to commencement of the work.

Lormel Homes - Site Safety Manual

Section 2:2 page 4 of 27



Subcontractor Safety Package: Safety Guidelines

4. On the project, the Subcontractor shall maintain a copy of all documentation
required in accordance with applicable legisiation, prior to the work

5. The Subcontractor must follow Ministry of Environment and Energy
regulations for generation and disposal of municipal and subject waste.

6. The Subcontractor must ensure each worker’s trade certification (where
required) and records of training are available on the worker or the project at

all times.
Written Procedures

Notification of Near Misses/ Incidents/ Accidents and Unsafe Conditions

1. The Subcontractor or its Subcontractors_, workers, visitors or suppliers must
immediately report all near misses, inclients, e?ccidents or unsafe conditions
to the Site Superintendent.

Investigation and Reporting Forms

1. The Subcontractor shall conduct 3 fuil investigation for any loss-causing

Lormel Homes - Site Safety Manual Section 2:2 page 5 of 27



Subcontractor Safety Package: Safety Guidelines

Incident/ Accident Follow-Up Procedure

1.

The Subcontractor shall ensure that preventive measures have been
implemented to prevent a recurrence, and verify that the respective
Authorities and Lormel Homes (Construction Manager) have received the

appropriate notification.
The Subcontractor must establish an Early Safe Return to Work Program and

take all necessary measures to accommodate injured workers. The
Subcontractor must also ensure that their Subcontractors have implemented

an Early Safe Return to Work Program.

Enforcement

1.

The Subcontractor shall ensure that these guidelines and all statutory
requirements or requests/ orders by Govermning Authorities are enforced with
all employees, Subcontractors, suppliers or visitors, and take immediate
corrective action to eliminate any hazardous conditions, violations, or other
non-compliance. The Subcontractor shall notify the Site Superintendent, in

writing, of any such action.

Non-Compliance Penalties

1.

The Subcontractor shall hold harmless the Owner, Constructor (Lormel
Homes) and their respective officers, employees and agents for any failure by
the Subcontractor to comply with the requirements of these guidelines or their
statutory responsibilities. The Subcontractor shall be responsible, financially
and otherwise for the non-compliance of their employees, Subcontractors,

suppliers or visitor on the project.

The following penaltiessmay be levied without recourse, at the discretionaof

the Constructor, against the Subcontractor, his employees, Subcontractors,

suppliers or other person for non-compliance.

a) termination of the contract where the Subcontractor refuses and/or fails to
fulfill all duties and responsibilities

b) immediate ejection from the site of any offending employee,
Subcontractor, supplier or other person, temporarily or permanently

The Subcontractor shall be responsible for and shall fully indemnify the
owner, the Constructor and their officers, employees and agents for:

a) any and all costs incurred due to charges, fines and convictions resulting
from the Subcontractor or their Subcontractor’s, suppliers, workers or
visitors failure to comply with these guidelines or their statutory
responsibilities.

any and all costs Incurred to defend any action resulfing from the
Subcontractor or their Subcontractors, suppliers, workers or visitors failure
to comply with these guidelines or their statutory responsibilities

Lorme!l Homes - Site Safety Manual Section 2:2 page 6 of 27



Subcontractor Safety Package: Safety Guidelines

d) any and all costs incurred due to delays in the progress of work or their
Subcontractors, suppliers, workers or visitors failure to comply with these
guidelines or their statutory responsibilities .

4. Where the responsibilities of the Subcontractor or their Subcontractor or
suppliers are not camried out in 2 timely manner, for any reason, others will
perform the work and costs shall be back-charged to the Subcontractor.

Hours of Work

1. The hours of work on the project are from 7:30 am to 5:00 pm Monday
through Friday, unless otherwise posted by the Site Superintendent. The Site
Superintendent must grant permission for after hours, weekend or statutory

holiday work.

‘e
L)
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Subcontractor Safety Package: Site Safety Requirements
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Subcontractor Safety Package: Site Safety Requirements

1.0

General Requirements

Policy:
The safe physical condition of our project and its surroundings is of prime importance. All

worke

rs, Subcontractors, suppliers and any other visitors to our project must coaoperate

and make all reasonable efforts to ensure that;

guardrails/ handrails
flaor openings
access/ egress
ladders/ ramps

scaffold
excavations, trenches and caissons

general cleanliness
treatment of ice and snow

standards meet and/ or exceed the minimum requirements specified in the Occupational
Health and Safety Act, pertinent regulations and the following site requirements.

1.01

1.02

Guardrails

where there is a possibility of 2 worker falling from one warking or walking surface
to another, a barrier must be pProvided (i.e. caution tape, temporary fence, etc.).

guardrails must be provided around the perimeter of all working and walking
surfaces, platforms and roofs where a worker may fall 8 fest (2.4m) or mare, or
onto/into a hazardous object. Guardrails must consist of a top rail, intermediate rail
and toe-board or be otherwise approved by the Ministry of Labour to meet the
criteria for guardrails per the Regulations for Construction Projects. (i.e. safety
fence, wire rope, etc.).

guardrails removed temporarily for the purpose of doing work must be replaced in
& proper manner immediately after work is completed. Where removed, a travel
restraint, fall restrict or fall arrest system must be used, “DANGER” signs posted
and a “bump line” used prevent access. Guardrails must be replaced by the end

of the shift.
Handrails

securely fastened handrails must be installed on the open sides of all stairs and
guardrails must be installed an any open side of stair landings.

handrails must be constructed of the same materials required for guardrails and

secured in place. .
always ensure that handrails are free of protruding objects such as nails and that
the wood does not pose sliver hazards, furthermore, wood handrails should not

protrude into the aisle.

Floor Coverings

Where it is not possible to provide guardrails around floor openings, they must be
covered with securely fastened coverings capable of supporting all loads to which
they may be subjected and identified (i.e. ‘DANGER, FLOOR OPENING").

Floor coverings must have a professional engineer’s opinion if provided in an area
where mobile equipment may be used.
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All floor openings 3 inches or greater in diameter must be protected immediately.

1.03 Access/ Egress

overhead protection or appropriate barricades and pedestrian traffic control
measures must be provided where work is being carried out above a means of
access/ egress or work area.

access to and egress from work areas that are above or below ground must be
appropriate for wark being done and maintained in a safe condition. (i.e. ladders,
scaffold stairs, ramps and runways, etc.). Temporary stairs must be used where
regular access/ egress is required from one level to another and/ or tools and
materials are being handled manually.

na means of access or egress to units or to the site in general shall be blocked or
restricted without prior notification to the site superintendent (due to emergency
access/ egress). This condition will only be permitted under strict supervision by
the Subcontractor only if permission has been granted by the site superintendent.

access to roof areas is restricted to authorized workers only. The Subcontractor
supervisor must evaluate hazards (snow, wind, guards, etc) prior to work.

1.04 Ladders/ Ramps

oy

ladders should be set up on a firm level surface. If the base is to rest on soft
uncompacted or rough soil, a mudsill must be used.

ensure ladders are of proper length (extended 3 feet (80 cm) beyond the landing).
landing areas at both ends of the fadder must be clear of debris and materials.

always visually inspect ladders prior to using them. Ladders with weakened,
broken, bent or missing steps; broken or bent side rails; broken, damaged or
missing non-slip bases; or otherwise defective must not be used and are to be

removed from the site immediately.
all access ladders must be tied off or otherwise secured to prey.ent movement.

where a ladder is used to complete a task or for access and egress, a fall arrest

| system must be used where a worker may fall 10 feet (3m) or more.

depending on length, straight ladders should be set up on an angle such that the
horizontal distance between the top support and the base is not less than one-
quarter or greater than one-third the vertical distance between these points.

always maintain three-point contact when climbing a ladder (e.g. two feet and one
hand or one foot and two hands). When a task must be performed while standing
on an extension ladder, the length of the ladder should be such that the worker
stands on a rung no higher than the second from the top, maintaining his/her body
between the side rails.

ladders should not be erected on boxes, carts, tables, scaffold platforms, elevated
work platforms or on vehicles. Ladders should not be used horizontally as
substitutes for scaffold planks, runways or other service for which they have not
been designed.

Metal ladders, or ladders with metal re
electrical equipment or conductors.

inforcing must not be used near energized

Lormel Homes - Site Safety Manual Section 2:2 page 10 of 27



Subcontractor Safety Package: Site Safety Requirements

1.05

Scaffold
the erection, inspection and dismantling of scaffold must be carried out by trained,

knowledgeable and competent persons.
scaffold planks must be of good quality; free of defects such as lcose knots, splits
or rot; rough sawn: measuring 2 inches x 10 inches (51mm x 25.4mm) in cross
section; No.1 spruce.

scaffolds must be erected with all braces, pins, screwjacks, baseplates, wheels
and other fittings installed as required by the manufacturer.

scaffold platforms and benches must be at least 18 inches (46 cm) wide and
planked across their full width.

scaffolds must be tied in to a building at vertical intervals not exceeding three times
the least lateral dimension, including the dimension of any outrigger stabilizing
devices.

where scaffolds cannot be tied into a building, adequately secured guy lines must
be used to provide stability.

scaffold planks must be securely fastened to prevent them from sliding.

scaffolds must be erected, used and maintained in a reasonably plumb condition.

remove ice, snow, oil, grease and other slippery material from the platform and
the surface shall be treated to prevent slip hazards (where required).

a vertical access ladder must be used to access/ egress scaffold. Fall arrest
equipment must be incorporated for heights of 10 feet (3m) or mare.

A competent person must inspect scaffold prior to each use.

Scaffold on Wheels or Castors

all castors or wheels must be provided with a functioning braking device.

brakes on the castors shall be engaged when working on the scaffold.

eénsure surfaceis firm and level prior to moving scaffold.

no Worker shall mount scaffold unless the brakes are applied.

where a roliing scaffold is being moved, with a warker on a platform that is 8 feet
(2.4m) high or more, the worker must wear fall arrest secured to the scaffold.

a scaffold mounted on castors or wheels shall be equipped with guy wires or
outriggers to prevent its overturning if the height of the scaffold platform exceeds
three times the least lateral dimension of the scaffold.

measured at the base of the scaffold.

i outriggers are used, measured betwesn the outriggers.

Surface Penetrations/ Excavations
locates must be obtained prior to any surface penetration (walls, floors, etc) or sail
disturbance (trenches, auguring, fence holes, etc.) of any kind.

locate drawings must be reviewed by the supervisor and be in the possession of
the equipment operator.

Trenches and Excavations
where workers are required to enter a trench or excavation, proper means of

access/ egress must be provided.
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where personnel are required to enter a trench deeper than 1.2 metres (4 feet), the
walls must be cut back on a one to one gradient. Where it is not possible to slope
the walls adequately, they must be Supported as prescribed in the Regulations for
Construction Projects (i.e. shoring or a trench box designed by a professional
engineer).

when a worker is in a trench, a competent worker trained in first aid must be
stationed on the surface to alert the workers in the french if any unsafe conditions
develop. Workers must stay within the protected area of the trench. No one may
enter an unprotected trench, no matter how short the period.

all loose material must be scaled or trimmed from the sides and surface of an
excavation or trench. Materials, equipment or machinery may be stored or used
no closer than 6 feet (1.8 m) from the surface of the caisson, trench or excavation.
soil conditions and/ or the shoring systems must be inspected by a competent
person (designated by the professional engineer) before a worker enters the trench
or excavation and then on 2 regular basis.

Caissons
confined space entry pracedures/ permits must be followed for caisson entry.

atmospheric testing must be performed to ensure that the work environment is
safe.

workers must be competent and trained before entering the caisson.

caissons must have linings installed to within 1.2 metres (4 feet) of the bottom.

a fall arrest system/ retrieval system and a worker trained in its use ahd GPR must
be stationed at the top of the caisson being entered.

A professional engineer must design the bucket used to lower the worker into the
caisson and the drawings must be available on the equipment.

a fall prevention system must be used to protect workers from unprotected

caissons and/ or drilling equipment.
caissons must be securely covered and identified immediately following drilling.

'1 .07 General Cleanliness

all major pathways shall be kept clean’and free of obstructions at alf times!

Scrap materials and general dunnage shall be placed in waste containers
immediately and removed from the work area fo the identified scrap containers on
a daily basis. Each Subcontractor and all workers should reduce waste, reuse and
recycle materials.
each Subcontractor is responsible for maintaining and cleaning their work area and
materiais on a daily basis. Pop cang, coffee cups and other garbage are to be put
in waste containers.

pieces of lumber with protruding nails are to be promptly piled out of the way and
the nails withdrawn or bent over. - -

other protruding objects, such as reinforcing steel (rebar) must be protected by a
suitable means (capped) to prevent injury/ impalement.
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1.08 Treatment of Ice and Snow

B Accumulations of ice or snow which create slip hazards on access routes and/ or
work areas will be cleared/ treated as soon as practical. Always exercise caution
when walking during inclement weather conditions.

. should you discover that access to your work area or the work area itself is
slippery due to inclement weather conditions, please see the site superintendent
for Calcium Chioride and/or other materials (e.g. sand), which will be provided for
the treatment of the work surface. '

. if the conditions are such that the treatment of the surfaces would not be practical,
therefore leaving the work area slippery, workers should refrain from working in

such areas until they can be made safe.

1.09 Bracing and Securing

e during the course of work, all Subcontractors must ensure that they use
appropriate walb’ﬂoorr‘stmcture!component bracing/securing techniques to prevent
any part of the structure under construction, temporarily/permanently installed
compaonents (e.g. stairs or windows) or equipment in use, from toppling over or
collapse. Braces or supports should only be removed progressively when
components or structural members no longer pose the danger of collapse or

toppling over.

1.10 Utilities
e underground utilities — prior to excavating, locates must be performed and

identified accordingly for alf underground utilities. In the event that during the
excavating of soil, the operator begins to encroach on an identified utility, the
operator shall cease use of the powered equipment and digging shall only be
performed by a worker using a hand held shovel (if safe to do so)

. overhead utilities - whenever there is 2 danger of equipment, persons and/or
materials encroaching on the minimal allowable distances (section 186 Reg.
213/91) or making contact with any energized electrical conductors, safety
precautions (e.g. de-energizing of power source, insulating electrical qonductors,
use of spotters, having power lines moved, etc.) must be taken in accordance with
Sections 186 and 187 Reg. 213/81. When unsure, always treat electrical
conductors as if they are energized (verify with site management) and take
precautions accordingly. Should any utility appear to be damaged, notify the Site

Superintendent immediately.

’a

2.0 Material Storage

Policy:

-- To ensure both the appropriate flow of material and the safe storage of materials on site, -
Subcontractors and suppliers must coordinate the shipment, handling and storage of
materials. This policy is meant to address the areas of;

compressed gas cylinders

welding
flammable/combustible materials
general material storage
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n

* hazardous materials
* fire protection

and achieve awareness and compliance with the Occupational Health and Safety Act,
Regulations for Construction Projects, WHMIS Regulations, the Fire Code and Energy

is policy is not all inclusive of the legislative requirements

nd should be used as a quide onl . The Subcontractor must be aware of and work in
compliance with all legislation that governs their work,

2.01 Compressed Gas Cylinders:

handle compressed gases with extreme caution. Compressed gas cylinders may
only be transported or hoisted on site where a suitable crib, secured from
movement, is used.

only competent authorized warkers are to handle compressed gas cylinders

use/ store and transport all compressed gas cylinders adequately secured in an
upright position. Storage cages or racks must be made available in a safe location
away from work areas and other areas where damage may occur (e.g. roadways)
after using a compressed gas cylinder, ensure the valve has been closed. Cylinder
valves must also be covered with their appropriate screw on caps.

upon discovery of a compressed gas leak from a cylinder, hose, valve or other
connection, discontinue use, remove from work area (if safe) and report
immediately. Under no circumstances, is a leaking compressed gas cylinder to be
used! Cylinders should be tested with soapy water.

empty containers of compressed gases should be stored separately from full or
partial containers. Flammable materials should be stored separately from oxygen.
Only one day's supply or less of compressed gas is to be stored indoars, at any
time

store cylinders in cages identified with the company name when not in use.
welding/ cutting torches, hoses, regulators and flashback arrestors must be

. inspected prior to each use.

Propane y
The use of pgopane is common in construction. When working with any equipment

that is fueled by propane, the following safety precautions must be observed:
keep sources of ignition 2 minimum of 3 metres (10 feet) from a propane cylinder.
an approved and charged fire extinguisher must be readily available.

only competent, authorized personnel with a record of training (ROT) may handie/

connect compressed gas cylinders.
always handle compressed gas cylinders and their contents with extreme caution.
after using a compressed gas cylinder, &nsure the valve has been closed.
Unless designed for harizontal use, store all propane cylinders in an upright
position, adeguately secured in an approved, identified storage crib

empty propane cylinders should be stored separately from full or partially full
containers and identified accordingly. ‘

upon discovery of a propane leak from a
close valve if possible and safe to do so,
your supervisor immediately.

cylinder, hose, valve or other connection,
warn others, leave the area and notify
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®  where cutting, welding or other spark producing work is performed above or in an

precautions to prevent the outbreak of fire.

° the Subcontractor shall utilize a fire-watch and/or provide fireproof tarpaulins where
it is necessary to cover equipment or combustible materials.

® Performing operations that generate sparks or open flames in the vicinity of
flammable liquids is not permitted.

2.03 Fiammablel Combustible Materials

© flammable liquids must be stored in approved containers with flash arresting caps
in place. Containers must be grounded and bonded during decanting.

° flammable or combustible materials must not be stored or situated in areas where

welding, cutting or open flames are produced.

flammable materials must be stored outside in isolated or fenced areas outside of

units (see the Site Superintendent for appropriate storage areas). Such areas shall

be appropriately marked with “NO SMOKING and/or Sources Of Ignition allowed

in this area”.

all flammable or combustible materials must be clearly labeled as to their contents,

hazards (i.e. WHMIS Regulations) and have company identification.

@ draining of gasoline, fuel oil, mator oil or other flammable liquids onto the ground or
into an open sewer is strictly prohibited.

2.04 Hazardous Materials

s hazardous materials must be stored in areas designated by the site
Superintendent. The Subcontractor must notify the site superintendent of special
storage requirements for particularly hazardous or designated substances.

o all hazardous materials brought on site must have appropriate labeling and have
up to date Material Safety Data Sheets (maximum 3 years old). MSDS must be
provided to the site superintendent and be available on site.

° all workers must have received WHMIS training or the appropriate upgrading
within the last year. This should include Specific training to ensure they are fully
aware of use, storags, €mergency and disposal requirements for the hazardous
materials they may use. Proof of training must be available on the worker.

. improper use, handling, storage and disposal of hazardous materials may create
imminent hazards, which could result in a serious accident. To ensure proper
storage of hazardous materials, refer to Material Safety Data Sheets.

* .. spills or discharges of any hazardous material must be safely contained and
- reported fo the site superintendent immediately.
2.05 General Material Storage
o large shipments must be pre-arranged with the Site Superintendent.
. all materials are to be stored in an organized manner in the designated storage
areas outside the building.
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° materials must be stored in such a manner that they will not tip, collapse, fall or
protrude from a load in a dangerous manner. Care must be taken while unloading/

unpacking trucks and crates.

e doorways, aisles, roadways and work areas are to remain unobstructed, by
materials and other objects.

. materials must not be stored within 6 feet (1.8 m) from the edge of a roof, floor,
excavation or other openings.

e materials must be adequately secured in place to prevent movement in strong
winds or other inclement weather conditions.

J approval must be obtained from the Site Superintendent for receiving of materials
from the roadway. Appropriate signaling, traffic contral and elecirical conductor
precautions must be taken.

2.06 Fire Protection

@ where sparks or open flames may be present, fire extinguishers must be readily
accessible in an adequately marked location and properly maintained, regularly
inspected and promptly refilled after use.

Employers must ensure that their workers who may be required to use fire
extinguishers in emergency situations are trained

portable extinguishers must be secured to all maving vehicles and machines (i.e.
backhoes, crane cabins, etc.). '
3 portable extinguishers are classified according to their capacity for handling
specific types of fires. Underwriters Laboratories of Canada 4A40BC rating meets
the minimum requirements.
Class "A" Extinguishers
For fires of ordinary combustion materials such as woad, paper textiles where
a quenching, cooling effect is required.

Class "B" Extinguishers
For flammable liquid apd gas lines, such as oil, gasoline, paint and grease

where oxygen exclusion or flame-interruption is essential.

Class "C" Extinguishers
For fires involving electrical wiring and equipment whére the non-conductivity

of the extinguishing agent is crucial.

3.0 Personal Protective Equipment

Policy:
Appropriate personal protective equipment must be supplied, used and maintained

according to the manufacturer and/ or CSA standards. This palicy is not all inclusive of

the legislative requirements and should be used as a guide only. The Subcontractor
must be aware of and work in compliance with all legislation that govems their work.

Subcontractors must ensure their workers, Subcontractars, suppliers and visitors are

familiar with all safety equipment required on the project and have been instructed how
to use and maintain the equipment, according to good safety and hygiene practices.
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3.01 Foot Protection

° CSA certified Grade 1 boots (Green Triangular Patch) must be womn at all times by
construction workers.
Note: Work boots should be fully laced and tied.

3.02 Head Protection:

° Site Approved Hard Hats must be worn at all times by construction workers.
Note:Hard hats must be replaced when the interior (suspension system) or exterior

. is damaged.
3.03 Skin Protection/ Protective Clothing

° Proper protective clothing must be worn at &l times, i.e. full length pants and at
least, short sieeve shirts (no cut-off). Sun block is recommended for outdoor work.

° Other protective clothing must be worn, when required, to prevent exposure to a
naxious gas, liquid, dust, fume, or objects which may cut, puncture, abrade or burn
skin, or as required by Material Safety Data Sheets.

= Tear-away fluorescent vests must be worn by all workers working around heavy
machinery, while backing up vehicles and signaling cranes or traffic.

3.04 Eye and Face Protection

. CSA approved glasses with side shields must be worn where the hazard of eye
injuries may exist.

° Suitable CSA approved goggles and/or welding shields with the appropriate
shading shall be worn when welding or cutting. . :

a Face shields in combination with safety glasses must be used where there is a
possibility of injury to eyes or face. (grinding, chipping, handling hazardous
substances, etc...,)

3.05 Fall Prevention

° Every Subcontractor must develop a fall prevention plan to eliminate and/ or
control falls from heights.

o The fall prevention plan must address the prevention of falls through the use of
guardrails, travel restraint or fall restrict systems. If the hazard of falling may not be
eliminated then a fall arrest plan must be implemented. The fall arrest plan must
include procedures to inspect equipment and to rescue a worker that has fallen.

*  Workers must receive fraining in the fall prevention, fall arrest, inspection and
rescue plan and procedures. Documentation must be provided to the site
superintendent.

. All workers in danger of falling 10 feet (3m) or more must use a fall arrest system.
A fall arrest system may consist of any of the foilowing components so long as it
will not cause an arrest force of greater than 1800 Ibs. (8kN), all CSA standards

are met and the worker is not able to ground-out.
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3.06

3.07

’a

CSA approved full body safety hamess

CSA approved shock absarbing lanyards (where appropriate) (to achieve
100% tie-off 2 “Y” lanyard may be required) equipped with double locking anti
roll-out clips

CSA approved connecting devices (i.e. chokers, rape grabs, etc.)

approved anchorage points

CSA approved vertical or retractable lifeline

horizontal lifeline (where designed by a professional engineer and drawings
are submitted to site superintendent)

e safety nets
These components or others, submitted as part of a fall prevention plan must be

used in accordance with the OHS Act and Regulations for Construction Projects as
a minimum. Procedures must be submitted to the site superintendent.

All companents of a fall prevention system must be inspected by a competent
person prior fo its first use on site and by the worker daily thereafter. Mechanical
components should be inspected and labeled by the manufacturer according to the

manufacturer and CSA standards.
Hearing Protection
Each worker should have hearing protection available for use at their work area (to

be worn at all times in designated areas where noise levels exceed 80 dB. (i.e.
chipping, using explosive actuated toals, grinding, etc.).

Respiratory Protection/ Air Quality

The Subcontractor must take all actions necessary to ensure the quality of air on
the project and in their work areas is not affected by fugitive emissions caused by
their work processes or by materials used.

Where the quality of air is or may be affected through work activities or by pre-
existing conditions the Subcontractor must take measures to ensure the hazards
that may be present are identified and controlled. (i.e. air quality tests, ventilation,
etc.)

All air quality tests must be conducted in the presence of a worker safety
representative, appointed by the JHSC, and reports must be copied to the site
superintendent and the JHSC.

Where required, NIOSH approved respiratory protection must be used to ensure
workers do not exceed legislated or recommended expasure criteria as identified

by the appropriate air quality tests, an the Material Safety Data Sheet or
Regulations for Exposure due to Biological or Chemical Agents or Occupational

Exposure Limits.

Warkers must be trained regarding the fit testing requirements, maintenance and . .

limitations of respirators.

Work areas or processes (i.e. Cement finishing in basements) should be ventilated
to decrease the potential for worker over exposure to harmful emissions.

Confined Space Entry procedures with criteria for testing, entry, ventilation, rescue,
etc. must be provided to the site superintendent and are required prior to entering

1 confined space.
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4.0 Equipment and Machinery
Policy

Equipment and machinery are the direct responsibility of the Subcontractor and/ or
supplier, however, as constructor, we must ensure compliance with legislation and
ensure the protection of workers on the project. It is, therefare, our policy to identify
equipment and machinery requirements so that Subcontractors may ensure their safe
use, maintenance and the appropriate supporting documentation.

This policy will cover the areas af ;

general and hoisting equipment,

log books and operators manuals

signal persons

equipment and tool use

vehicle operation on site (speed, parking)
electrical equipment,

for the purpose of education and awareness. This palicy is not all inclusive of the
legislative requirements and should be used as a guide only. The Subcontractor must be
aware of and work in compliance with all legislation that governs their work.

4.01 General Equipment/ Elevated Workplatforms

° equipment is to be operated and maintained by competent trained and authorized
personnel. Proof of training must be kept in the operator's possession and
provided to the site su perintendent, upon request. Preoperation checks must be

made daily.

. an operator must never leave the equipment running while unattended. Hoisting
equipment must not be left unattended while any part is in a raised position.

. in the event that the view of an operator is obstructed or where warking near a
roadway, electrical conductor or public/ pedestrian way, the operator shall be

assisted by a competent, trained signalperson. s

= excavating equipment shall be equipped with roll-over protection as required by
the Regulations for Roll Over Protective Structures.

° prior to use on site all equipment over 10 harsepower must have
® @ pre-job inspection certificate and stickar signed by a competent maintenance
person.
* have a letfer bearing the seal of 3 professional engineer stating the equipment
is in compliance with applicable legislation and CSA/ CAN:standards.

» the operators manual
This information must be readily available for review on the equipment.

Elevated Work Platforms

° only personnel trained and authorized by the supplier for that specific equipment
are allowed to operate self-propelled elevating work platforms. Workers on this
type of equipment must use appropriate fall protection at all times.

s pump-jacks may be used on the Jjob-site provided that the equipment is in good
repair, the manufacturer's engineer's drawings are available on site and the
workers have erected the equipment in accordance with the specifications. Proper
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mudsills must be used and the support legs (at the base) must be secured to
prevent them from slipping. Guardrails must be installed to prevent the workers
from falling and an access ladder must be used as required.

4.02 Hoisting Equipment/ Lift-Trucks

loads being hoisted must not pass over workers, or be handled in a manner, which
might endanger a worker. Hoisting equipment is to be operated by certified or
trained personnel only, as required for the capacity and type of equipment.

The operator of the hoisting equipment at a|| times must obtain full visibility. In the
event that his view is abstructed or work is conducted near equipment, machinery,
electrical conductors or other hazards, a competent trained signalperson shall be
used.

at no time shall the operator of the hoisting equipment attempt fo lift an object or
load, which is in excess of the maximum load, rated capacity. The capacity of the
equipment and any attachments must be readily available.

the operator must always ensure that full control of the load is maintained.

loads must not be left suspended, unless an operator is at the controls of the

equipment.

Lift Trucks

Lift trucks must be in good condition and equipped with an overhead guard and all
necessary safety devices.

The Lift - truck shall be suitable for the work involved.

Persons operating lift trucks must be qualified and the Subcontractor must have
documented proof of recent training.

Operatars must know the weights of the loads to be carried or lifted and must know
the lifting capacities of the Lift-Truck. Loads that exceed the load rating of the fift-
truck must not be lifted.

Subcontractors shall check load capaciies of any floor or roof with the Site
Superintendent before loading with any material or equipment.

When traveling without a load, the forks of a lift truck must be tilted back and raised
at least 4 inches off the floor to avoid any obstructions. When not in use, the forks
of a lift truck must be rested on the ground. Powered equipment shall not be left
unattended unless forks, buckets, blades and similar parts are in the lowered
position or solidly supported.

The raising of personnel on the forks or a platform of a lift truck is prohibited.

No persen other than the operator shall ride on the lift truck or its load.

Lift trucks, are required to stop and sound their horn at all intersections and when

backing up ,
The operator must always maintain a clear view and/or use trained signal persons

to assist during travel.
Where it is required to control vehicle traffic, required provisions must be in place

including barriers, signs, properly instructed flag people and refiective fluorescent

vests for the flag people.
Any large, heavy, round objects with a tendency to roll must be blocked on the

equipment or when stored to prevent any movement.
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4.03 Log Books and Operators Manuals

= must be maintained by Subcontractors for all incoming mechanical /electrical
machinery or equipment to be used on the project rated at 10 horse power or
greater. The logbook will identify previous inspections performed and contain
details of the inspection (e.g. frequency of inspections, maintenance and repairs).
All Log books must be maintained as prescribed in the Construction Regulations
and be available for review at any time by the site superintendent. Operators
Manuals must be supplied by the equipment manufacturer, supplier or an
equivalent and maintained on the project, readily available to equipment operatars

or the site superintendent.

4.04 Sigr';al Persons

< Subcontractors must provide signalpersons who are "Competent Workers" and
therefore have received the appropriate training to meet the criteria defined in the
Occupational Health and Safety Act and Regulations for Construction Projects.
Every vehicle backing up must have a signal person present. Proof of training must

be provided to the Site Superintendent.

4.05 Equipment and Tool Use

e All equipment/ tools must be inspected for defects prior to each use. Tools must be
effectively guarded and used in a safe manner.
Chain saws are only to be used by those who have received adequate instruction

and can produce a valid Record Of Training (ROT).
° Ensure electrical tools are grounded. If the cord is cut/frayed, or the motor casing is
defective, they must be tagged out of commission, repaired and/ or removed from

the site.

° Do not operate electrical power tools or run electrical cords in damp or wet areas.
Ground Fault Circuit Interrupters (GFCI) must be used for all electrical tools used

outdoors,
Do not leave power tools/ equipment tumed on when unattgnded.

All tools and equipment must be stored so they do not create a hazard for other
workers on the project.

Explosive Actuated Fastening Tools
waorkers using these tools must have a current record of training (ROT), supplied
by the manufacturer, with them and available for review.

o eye protectjon, hard hats and hearing protection must bq worn.

. the tool must be inspected prior to use to ensure it is clean, operating freely, the
barrel is obstruction free and there are no defects.

*  this tool must always be stored in a locked container when not in use and must
never be left unattended when out of its case.

° this tool shall never be pointed at anyone, whether it is loaded or not.
® only shells/loads suitable for the application and as specified by the manufacturer

of the tool, shall be used.
misfired loads shall be placed in a water filled container and removed daily from

site.
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4.06 Vehicle Operation

The Subcontractor shall see to it that their employees park in the designated areas,
in a manner which will not impede accéss of emergency apparatus/equipment.

only competent, trained and authorized persons are to use vehicles, hoists, cranes,
elevated work platforms, lift-trucks, elevated work platforms or other motor
powered equipment or machinery, whilg on site. Proof of training must be
maintained on the operator and a copy. provide to the Site Superintendent.

Posted "speed limits" must be observed at all times on the site. Whers there are
no limits posted, the maximum speed is walking speed.

Parking on-site must be in designated areas only. Vehicles parked on-site
obstructing traffic or materials flow will be removed at the owner’s expense.

4.07 Electrical Equipment

e

4

only qualified electricians may perform any tie-ins to electrical equipment.
prior to performing any tie-ins, maintenance or repairs on electrical equipment,
power sources must be de-energized, locked out and tested.

clothing, materials or machinery.
all electrical cords and equipment must be effectively grounded.

extension cords must be inspected and maintained in proper working order.
connections between electrical extension cords and power tools cords, must not to

be tied off.
Ground Fault Circuit Interrupters (GFCI) must be used outdoors or in damp

locations.
report any loose, unprotected wires/ cables to your supervisor.

energized overhead conductors must be identified with the appropriate signage.

{08 Temporary Heat

when propane or natural gas are used to fuel heaters, the following precautions

must be followed by the subcontractor:

o ensure circulation of fresh air in the unit (open windows while
working in the unit)
ensure a fire extinguisher (4A40BC) is readily available for use
never store or use flammable or combustible materials on or
near the heater

- should you detect g gas leak, advise anyone in the unit to leave
and do so yourself (leave the daor to the unit open). After
exiting the unit, proceed to the propane cylinder and shut the
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cylinder valve off and then report the condition to the site
management team immediately.
Note: when electrical means are used to heat units, always ensure that
flammable and/or combustible materials are not stored and or used in close

proximity to the heater.

4:09 Equipment Powered By Internal Combustion Engines

. when using intemal combustion powered equipment such as cement finishing
equipment, salamander heaters, chain saws, quick-cut saws, efc., ensure the area
of use is well ventilated to prevent worker over exposure to potentially lethal toxins

such as carbon monoxide

° to maintain the lowest levels of harmful exhaust emissions, all equipment should
be serviced regularly and if work areas cannot be ventilated, other precautions
must be taken to prevent worker over exposure to carbon monoxide (e.g. the use
of electrical equipment, proper respiratory equipment for workers, etc.)

5.0 Public and Occupant Safety

Policy:
The safety of the general public and occupants of existing buildings on our project and
its surroundings are of prime importance. All workers, Subcontractars, suppliers and any
other visitors to our project must cooperate and make all reasonable efforts to ensure
the maximum protection and minimum inconvenience to the general public or occupants,
through;
* appropriate signage
* installzion and maintenance of fencing, hoarding and other
precautions
designation and use of construction access and parking
reporting incidents involving occupants or general public
appropriate traffic control and equipment on public/private ways
s

that meet and are used according to all requirements of applicable legislation/ statutes
and the following site policies. This policy is to be posted in the Subcontractor’s site
office, made available and explained to workers and Subcontractors on the project prior

to performing work;

5.01 Signage

. appropriate signage will be provided by the Subcontractor, as required, to ensure
the appropriate identification of construction areas, access route$, overhead
dangers, electrical conductors and the boundaries of the project. Please note, that
in the absence of signage, the "ORANGE" snow fence or hearding signifies the
project boundaries and should not be crossed by unauthorized non-construction

personnel or the general public.
. signage must also be supplied by the Subcontractor to identify hazards to other

workers, the general public or occupants of existing buildings. In addition to
signage, hazardous areas or operations must be restricted from access by

unauthorized persons.

Lormel Homes - Site Safety Manual Section 2:2 page 23 of 27



Subcontractor Safety Package: Site Safety Requirements

5.02 Fencing, Hoarding and Other Precautions

appropriate fencing, hoarding, covered ways and other precautions (i.e. fire routes/
escapes, dust barriers, etc.) must be provided, as required, to ensure the
appropriate restriction of work areas and safe access to existing buildings or
through the project (if hecessary) for the general public or occupants.

fencing, hoarding, covered ways and other precautions (i.e. fire routes/escapes)
may only be altered or removed with the expressed authorization of the company.
and/or governing authorities (i.e. Ministry of Labour, Fire Marshall, etc.)

additional precautions must be taken by the Subcontractor to ensure appropriate
protection of occupants or the general public where work conducted creates unsafe
conditions or exceeds safety factor provided by existing precations. (i.e. removal
of windows, work performed outside project boundaries, ,etc.)

5.03 Construction Access and Parking

all construction personnel must use "designated" construction access routes and
parking areas.

driveways, laneways, walkways or emergency vehicle routes must not be blocked
or restricted at any time by construction vehicles, machinery, equipment or
materials.

overnight parking of equipment or vehicles must be done with the permission of the
site superintendent. The Subcontractor must ensure the security of equipment or
vehicles. No vehicle is to be left without appropriate brakes/ blocking, unlocked or

with keys in place.

construction equipment such as zoom booms, scissor lifts, bulldozers, forklifts, etc.
must have all moveable parts kept in their lowered positions when left unattended.

The Subcontractor must make the site superintendent aware of any change in
process, which may cause unfareseen hazards or concern to occupants. Where
required, information will be supplied to occupants regarding hazards.

5.04 Traffic Control and Equipment on Public Ways

Subcontractors must ensure that appropriate flag persons, signalpersons,
barricades or signage is installed on public or private ways on the project to protect
workers, the general public, occupants and vehicles on that way. Flag persons or
signalpersons must be provided with written instructions by their supervisor.

priority must be given to ensuring that public or private ways are accessible to
emergency service vehicles at all times. Where the public or private way is to be !
blocked, an alternative route must be provided and clearly marked.

Equipment to be used on public or private ways must be barricaded where
practical and equipped with a working flashing amber light .

* where roadwork has been performed the appropriate barricades and flashing light

standards must be installed to prevent hazards to traffic or pedestrians.

good housekeeping practices must be followed, at all times, to prevent, general
public or accupant contact with waste, scrap or other unsafe conditions on public or

private ways.
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6.0 Personal Conduct
Policy:

The safe and proper conduct of all employees, Subcontractors, suppliers and any other
visitors to our project is of prime importance. All requirements of the Regulations for
Construction Projects identified by the Occupational Health and Safety Act, Employment

Standards Act and the following site policies;

6.01 General Conduct
The following is a guideline to be followed by all workers or Subcontractars employed on
the project;

° ensure that you are familiar with and abide by these guidelines, your Company
Policy and these Safety Guidelines;

. always work in compliance with the Occupational Health and Safety Act and
pertinent Regulations.

. Co-operate with Ministry of Labour Inspectors, site safety personnel, worker health

and safety representatives, supervisars and others who are attempting to achieve
and maintain a healthy and safe workplace;

minimum age of any personnel on site is 16 (sixteen).

Immediately report unsafe conditions, near misses and accidents to the Site
Management Team

always wear the personal protective equipment required for the site:

do not engage in harseplay or fighting;

use discretion, if it does not lock or feel safe, ask for your supervisars assistance;
read and follow all posted notices and warnings;

portable/ personal radios (i.e. walkmans) are not permitted on the project;

rings, jewelry and loose clothing must not be womn during wark activities:

if you are not familiar with the use of any equipment, machinery, or toals, ask your
supervisor for assistance;

° da not disturb fellow workers while they are setting up or operating any equipment

or machinery; ) ‘o
. a clean work area is also a safe work area. Alays keep work areas and access
ways clean and free of spills, scrap, debris, and congestion.
Incidents Involving Occupants or General Public
. communications by construction workers with the general public and/ or
occupants of existing homes must be limited and must not be confrontational.
Report any adverse encounters with general public or occupants to your
supervisor and the site management team.

6.02 Alcohol and Drug Procedure

® e

N
N

e the Subcontractor shall ensure that all workers must be fit for the duties they have
been hired to perform.

o Intoxication due to or possession of alcohol or illicit drugs will not be permitted on
the project whatsoever.

o The use of prescription drugs is permitted as prescribed by a physician, provided

it does not affect the workers fitness to perform job duties safely. The
Subcontractor must ensure that the site superintendent is notified of these

requirements.
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where a worker is suspected of being intoxicated, the following procedures must

be followed;

* the worker will be escorted and requested to remain in a safe lacation away
from the work area.

e the worker's supervisor and safety representative, if availa ble, will be
requested to attend.

© the group present will determine the appropriate course of action and a means
of transport to a suitable safe location.

* where a dispute exists regarding the worker’s fitness for duty, the appropriate

health care practitioner or authorities will be summoned to make a further
assessment. The employer and supervisor must act on this assessment and

advise the site superintendent regarding the outcome.

6.03 Visitors

The Subcontractor must ensure the health and safety of visitors to the project.

Upon arrival to the site, visitors must report to the Site Office. They will only be
allowed on site if granted permission from the Site Management Team. Visitors
must always be accompanied by a competent supervisor and must wear the
required personal protective equipment,

Visitors must be aware of these guidelines (available on site). Visitors must not
perform work.

Visitors must report any hazards observed on the project to the site
superintendent.

Visitors must wear the protective equipment required for the work area and as a
minimum CSA approved hard hats and safety boots. Fall arrest, eye protection,
respiratory protection, hearing or other protection may be necessary.

- 8
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