


Bayview Wellington Homes
111 Creditstone Rd
Concord, Ontario
L4K 1N3
(905) 695-0661
(905) 669-2049




Bayview Wellington Homes (the "Builder"), and the undersigned Subcontractor (the "Subcontractor") agree that the Subcontractor shall, subject to the General Conditions forming a part hereof, supply all of the labour, materials, services, tools, and/or equipment necessary to perform the Work described on Schedule A attached hereto with respect to the Project, in accordance with Builders plans, drawings and specifications, copies of which have been inspected by the Subcontractor. Subcontractor acknowledges that the Work can be satisfactorily performed with no extras or charges. Builder shall, subject to the said General Conditions, pay to the Subcontractor in full payment for the Work, the Unit Price and Price indicated below. As specifically provided herein, the Price is inclusive of all duties and provincial sales tax where applicable and exclusive of the goods and services tax, which will be calculated on the price herein, and the Subcontractor shall commence its work upon two days' notice, in writing or otherwise, and to complete such work at such times and in such manner as may be required by the Builder.

Subcontractor: CONTINENTAL KITCHEN 30 CASMIR COURT CONCORD, ONTARIO L4K 4J5		Contract Number: ASP2-21
Terms of payments: STANDARD		Code Number: 6067- KITCHENS
		Date: April 30 , 2021
Project: Alcona Shores. Phase 2		Expiry Date: April 30, 2022

Description – House Type – Unit Price	Total Price
Prices and Specifications as per attached schedules. <u>All invoices to be addressed to:</u> ALCONA CAPITAL PROPERTIES INC Construction Trailer Contacts: Site Super: BRUNO GALATI EMAIL: bgalati@bwhomes.ca Sandy Balugas Email: sbalugas@bwhomes.ca To access our builder portal go to: https://bstapps.com/bayview/portal/BulderPro/BPVendorLogin.php To retrieve your login details please click "forgot password" and Insert the email address associated with our portal. Go to "ALCONA SHORES " . For Portal Support or setup a new login please contact: support@buildersit.com or call 1-877-788-9988	

Per:  (Subcontractor)

Per:  c.o.p. BAYVIEW WELLINGTON
Alcona Capital Properties

GENERAL CONDITIONS

1. DEFINITIONS

1.01 In this Contract, unless there is something in the context inconsistent therewith, the following terms shall have the following meanings:

- (a) "General Conditions" means these terms and conditions which apply to this Construction Contract;
- (b) "Contract" means the contract resulting from the acceptance of this Contract and the General Conditions and any plans, drawings, specifications or addenda that are annexed hereto or issued by the Builder to the Subcontractor;
- (c) "Work" means all the labour, material and services offered to be provided by the Subcontractor to the Builder in order to perform the Project on the terms and conditions described in this Construction Contract;
- (d) "Site" means the general location and conditions where the work is to be performed by the Subcontractor;
- (e) "Project" means the project described in this Construction Contract.

2. PAYMENT

- 2.01 Payment (less 10% holdback) will be made by the Builder to the Subcontractor on the thirtieth day of each month, approximately forty five (45) days after the receipt of an invoice covering the value of the work completed and invoiced by the Subcontractor. Invoices received after the fifteenth day of the month will be paid the month following. The ten percent (10%) holdback will be paid after the lien rights have expired, all as per Paragraph 3.
- 2.02 For the purposes of the Construction Lien Act, each individual unit (Lot or Building) on or in which the Subcontractor performs the work described in this contract shall be considered as comprising a separate contract.
- 2.03 All invoices shall be accompanied by a Completion Certificate signed by the job superintendent of the Subcontractor certifying that the portion of work covered by the Completion Certificate has been inspected by him and is completed in every respect before approval by our superintendent.
- 2.04 All invoices improperly submitted will not be processed until rectified and the 30 days hereby specified shall commence after the proper invoice is received.
- 2.05 Extras for labour or material will not be accepted unless a Purchase Order has been written showing the agreed cost of the extra before the extra work or material is to be supplied.
- 2.06 Extras must be on a separate invoice and not on the same invoice with the regular work covered in the contract, and must be accompanied by the Purchase Order number and a Completion Certificate.
- 2.07 Purchasers Extras Sheets issued to the Subcontractor will be the authorization to proceed with such works as detailed thereon.

3. CONSTRUCTION LIEN ACT (ONTARIO) HOLDBACK

- 3.01 The Builder shall retain a holdback out of each payment due to the Subcontractor hereunder in accordance with the provisions of the Act of 10% of such payment plus any amount in respect of which the Builder has received a written notice of lien (as that term is described in the Act). In addition where the Contract has been certified or declared to be substantially performed but labour, materials or services remain to be supplied to complete the Contract, the Builder shall retain, from the date of such certification or declaration, a separate holdback equal to 10% of the price of the remaining labour, materials or services if they are actually supplied under the Contract until all liens that may be claimed against such holdback have expired, or been satisfied or discharged or provided for, all as provided in the Act.
- 3.02 Any lien or liens or claim or claims for lien pursuant to the Act shall be deemed to arise and expire solely on a lot by lot basis and under no circumstances may a claim for a general lien be asserted.

4. WARRANTY

- 4.01 The Subcontractor warrants that the Work shall be completed in a good and workmanlike manner free of any defects in material or workmanship, and shall comply in all respects with federal, provincial, municipal and local building codes, The Ontario New Home Warranty Program, the minimum specifications of the C.M.H.C. and all plans, drawings and specifications provided by the Builder.
- 4.02 The Subcontractor agrees that during a period of two years following the receipt by the Builder of the final invoice for Work any failure to perform or deficiency or defect in the performance of any obligation of the Subcontractor hereunder shall be remedied by the Subcontractor at its sole expense and to the satisfaction of the Builder, provided that the Builder may, upon five days' written notice, and immediately in the case of an emergency, and without prejudice to any other rights, remedy such deficiency or defect or complete such failure to perform and may deduct the cost thereof from payments due to Subcontractor. In exercising its rights under this paragraph 4.02 the Builder may take possession of any materials, tools or construction equipment owned or leased by the Subcontractor on the Site and use such materials, tools or construction equipment. The costs of such completion or remedy may be subtracted from any payment required to be made by the Builder to the Subcontractor. If the costs of such completion or remedy exceed any amount owing to the Subcontractor hereunder, the Subcontractor shall forwifh pay, on demand, to the Builder an amount equal to the costs of such completion or remedy.

5. SCHEDULE AND SUPERVISION

- 5.01 The Subcontractor shall provide a competent person (the "Representative") to supervise and co-ordinate the Work at all times; provided that the Representative and the Work shall at all times be subject to the control and direction of the Builder. Any instruction or directions given by the Builder to the Representative shall be deemed to be given to the Subcontractor for the purpose of this Contract.
- 5.02 The Subcontractor agrees to complete each and every portion of the Work on or before the time or times specified by the Builder from time to time. If the Subcontractor fails to complete any such portion before the date specified by the Builder, the balance of the Work to be performed under the Contract may be cancelled at the option of the Builder. In any event the Subcontractor shall be liable to the Builder for any loss, damage or claim suffered by the Builder which results from the Subcontractor's failing to complete any portion of the Work on a timely basis or which results from the Builder having cancelled the balance of the Work under this paragraph.
- 5.03 The Subcontractor covenants and agrees to use such materials as may be specified by the Builder from time to time for the performance of the Project and its obligations hereunder.

6. PRIOR WORK

- 6.01 Prior to commencement of the Work, the Subcontractor shall ensure that all prior work has been properly completed in a manner which will permit the Subcontractor to complete the Work in accordance with the provisions hereof and the Subcontractor shall immediately give notice in writing to the Builder of any error or omission or deficiency or information which would prevent or hinder the Subcontractor from performing its obligations hereunder. By commencing the Work, the Subcontractor shall be deemed to have accepted all prior work and the Subcontractor shall be responsible for any defects in the Work, whether resulting from any prior work or otherwise.
- 6.02 The Subcontractor shall not cut, dig, box or sleeve any structural member so as to endanger any existing work or alter any work performed by any other contractor or subcontractor except with the Builder's written consent.

7. CHANGES AND EXTRAS

- 7.01 If the Subcontractor or Builder desires to change the Work in any respect whatsoever, and in the case of the Builder it so notifies the Subcontractor initially orally and later in writing, which later notification in writing shall not delay implementation of the change in the Work, the Subcontractor shall obtain from the Builder a Notice of Change prior to proceeding with any such change. The Builder shall not be liable for the cost of any such change if the Subcontractor has failed to obtain such a signed Notice of Change from the Builder.
- 7.02 Prior to commencing work on any portion of the Work the Subcontractor shall review the plans, drawings and specifications in respect of such portion to determine whether any change in the Work or in any work done or to be done by any other contractor or subcontractor is necessary to be done in order for the Site Subcontractor to perform its obligation hereunder. If the Sub contractor determines that any such change should be done it shall only be done if the Site Superintendent approves it in writing. If any change reasonably could have been seen as necessary by the Subcontractor and was not requested by the Subcontractor prior to commencing work on any portion of the Work, the Subcontractor shall be liable at its own expense to make any such change which is subsequently required in respect of that portion of the Work.
- 7.03 The value of any change in the Work performed by the Subcontractor in accordance with such a signed Notice of Change from the builder pursuant to paragraph 7.01 hereof shall be determined by one or more of the following methods or combination of such methods as determined by the Builder:
 - (a) by estimate by the Subcontractor and acceptance by the Builder in writing of a lump sum;
 - (b) by unit prices set out in the Contractor subsequently agreed upon; or
 - (c) by cost plus a fixed or percentage fee.

8. COMPLIANCE WITH LAW

- 8.01 The Subcontractor shall fully comply with all applicable federal, provincial and municipal law, codes, regulations and standards whether now in effect or hereinafter imposed and shall pay all levies or amounts and obtain all permits required in connection with unemployment insurance, vacation pay, welfare, worker's compensation and any other employee benefits required to be paid, remitted or retained or obtained in respect of any employee of the Subcontractor in respect of its performance of the Work.

9. TAXES

- 9.01 The Subcontractor represents, warrants, acknowledges and agrees that all customs duties on materials or goods supplied in the performance of this Contract or on components of such goods, and all excises and taxes on property or services or on persons in connection with the ownership, use, consumption or transfer thereof, whether in the nature of a sales tax, value added tax or otherwise, levied or imposed by Canada, a province of Canada, a municipality or other political subdivision thereof or any authority competent to do so, will have been duly and timely paid prior to or in the course of performance of this Contract as the laws governing such levies, imposts and taxes may require; and that no such levies, imposts and taxes will or can be required to be paid by the Builder or will be a charge upon any property or assets of the Builder. In addition and further to any other right or remedy of the Builder hereunder, the Subcontractor agrees to indemnify and save harmless the Builder completely for all losses, damages, costs or expenses including interest, fines or penalties and forfeitures, resulting from the nonpayment or late payment of any such levies, imposts and taxes. This paragraph 9.01 is not intended to apply to income or profits taxes of the Subcontractor or the Builder.



10. INSURANCE

- 10.01 Without restricting the generality of paragraph 11.02, the Subcontractor shall provide, maintain and pay, either by way of a separate policy or by an endorsement to its existing policy:
- (a) comprehensive general liability insurance in the joint names of the Subcontractor and the Builder with limits of not less than five million dollars (\$5,000,000) per individual occurrence for bodily injury death and damage to property, including loss of use thereof arising from or in anyway relating to the Work;
 - (b) automobile liability insurance in respect of licensed vehicles used in connection with the Work with limits of not less than five million (\$5,000,000) per individual occurrence for bodily injury, death and damage to property; and
 - (c) all risks builders property insurance in the joint names of the Subcontractor and the Builder, insuring the full value of the Work.
- 10.02 The duration of each insurance policy referred to in paragraph 10.01 shall be from the date of commencement of the Work until the Expiry of Term pursuant to paragraph 22 hereof or until twelve months after the date of receipt by the Builder of the final invoice for the Work, whichever shall last occur.
- 10.03 The Subcontractor shall provide the Builder with evidence of all insurance referred to in paragraph 10.01 prior to the commencement of the Work which is satisfactory to Builder.
- 10.04 All insurance policies shall contain an endorsement to provide all named insured with prior notice of changes and cancellations. Such endorsement shall be in the following form:
- "It is understood and agreed that the coverage provided by this policy limited to this Contract will not be changed or amended in any way nor cancelled until 30 days after written notice of such change or cancellation shall have been given to all named insured".
- 10.05 If the Subcontractor fails to provide or maintain insurance as required herein, then the Builder will have the right to provide and maintain such insurance at the expense of the Subcontractor and the costs and expenses incurred in connection therewith may be deducted from any payment required to be made by the Builder to the Subcontractor hereunder. Any such costs or expenses which exceed any amount owing to the Subcontractor hereunder shall forthwith be paid by Subcontractor, on demand, to the Builder.
- 11. DAMAGE TO SITE**
- 11.01 The Subcontractor shall be liable for any loss, claim or damage caused at the Site or any adjacent property by its employees, agents and/or suppliers including, without limitation, damage caused to pegs and markers, trees, curbs or roads, equipment, sod, sewers, power lines, pipes, buildings and all structures and things. In the event of any such damage, the Builder may make such repairs as it deems necessary and may deduct the cost of such repairs from any amount owing to the Subcontractor hereunder. If the cost of such repairs exceeds any amount owing to the Subcontractor hereunder the Subcontractor shall, on demand, pay to the Builder an amount equal to the difference by which such cost of repairs exceeds any amount owing hereunder.
- 11.02 If the Subcontractor causes any loss or damage to any other contractor or subcontractor, the Subcontractor agrees to indemnify and save harmless the Builder from any loss or damage of any nature whatsoever occasioned by any claim by such contractor or subcontractor in respect thereof and the Builder may require the Subcontractor to defend any suit or action by such contractor or subcontractor against the Builder at the Subcontractor's expense.
- 11.03 The Builder shall not be liable for loss or damage to the work in the Agreement, until after the final acceptance of the work by all authorities having jurisdiction over it and signed Completion Certificate and the Builder shall not be liable for loss of damage to materials, tools, etc., of the Subcontractor used in its construction, caused by water, wind, acts of God, theft, or other causes.
- 12. ACCESS TO SITE**
- 12.01 Pursuant to arrangements made with the Builder, the Subcontractor shall be responsible for the access of its trucks or other vehicles to the Site and for the stock-piling of its materials.
- 13. TESTS AND INSPECTION**
- 13.01 The Builder shall be entitled at any time and from time to time to conduct such tests and inspections as may be necessary to ensure compliance with the terms hereof and all applicable federal, provincial and municipal law, codes, regulations and standards. If any such test or inspection discloses any failure to comply, the Subcontractor shall be liable for all costs of such testing or inspection and shall, at its own expense, perform such work and supply such materials as is required to effect compliance. The Builder may hold back such amounts payable to the Subcontractor which, in the opinion of the Builder, are sufficient to ensure the performance of the obligations of the Subcontractor under this paragraph 13.01.
- 14. CLEANUP**
- 14.01 The Subcontractor shall, at its own expense, keep the Site free of accumulation of waste material and debris and shall remove the same on a daily basis to a location designated by the Builder and upon completion of the Work. In the event of any failure by the Subcontractor to perform its obligations under this paragraph 14.01, the Builder may cause such waste material and debris to be removed from the Site and the Subcontractor shall be liable for the costs of such removal which may be subtracted by the Builder from any amount owing to the Subcontractor hereunder and if such costs exceed any amount owing then they shall forthwith be paid by the Subcontractor, on demand, to the Builder.
- 15. DEFAULT**
- 15.01 In the event of any failure to perform or deficiency or defect in the performance of any obligation of the Subcontractor hereunder, or if there shall occur at any time an act or event of bankruptcy or insolvency (as defined or provided for in any applicable statute) of the Subcontractor, or if any proceedings, either voluntary or involuntary, are commenced by or against the Subcontractor under any law relating to the bankruptcy, insolvency, liquidation, dissolution or winding-up of the Subcontractor, or if any receiver, receiver and manager, trustee, custodian, liquidator, agent or similar official is appointed, judicially or by instrument, for or in respect of the Subcontractor or any of the property or assets of the Subcontractor, or if the Subcontractor or any of the property or assets of the Subcontractor become subject to any execution, sequestration or any other process of any court or to distress or any similar process, or if the Subcontractor fails to pay when due all rates and charges and all levies, taxes and imposts and resultant costs and expenses as contemplated by paragraph 9.01 hereof, then the Builder, at its sole option, and in addition to and without prejudice to any other right or remedy it may have, may do any or all of the following, namely:
- (a) cancel the balance of the Work to be done under this Contract and complete the Work;
 - (b) remedy any failure to perform or deficiency or defect in the performance of any obligation of the Subcontractor hereunder, all in such manner as the Builder may deem necessary;
 - (c) for the purpose of any such completion or remedy, take possession of the Subcontractor's materials, tools and equipment on the Site.
- The Subcontractor shall be liable for the costs of any such completion or remedy and for any claim made against the Builder or any other damage suffered by the Builder as a result of any default by the Subcontractor. The Builder may deduct such costs or damages or claim for damages from any amount owing to the Subcontractor hereunder all without the requirement of any written or other notice to the Subcontractor. If the costs of any such completion or other remedy exceed any amount owing hereunder to the Subcontractor, the Subcontractor shall forthwith on demand pay to the Builder an amount equal to the difference between the costs of such completion or remedy and any amount due hereunder. No failure of the Builder to, or forbearance of the Builder in, exercising any right or remedy in respect of any default shall constitute a waiver thereof or otherwise bar the subsequent exercise of such right or remedy.
- 15.02 A surcharge of 15%, with a minimum of \$25.00, shall be deemed to form part of any cost incurred by the Builder in completing the Work or remedying any failure to perform or deficiency or defect in the performance of any obligations hereunder to cover overhead and incidental expenses of the Builder.
- 16. SUB-SUBCONTRACTS**
- 16.01 The Subcontractor agrees that it will incorporate all the terms and conditions of this Contract into all sub-subcontracts or agreements it enters into with its sub-subcontractors.
- 16.02 The Subcontractor agrees that it shall be fully liable to the Builder for any act or omission of the sub-subcontractor or of any person or persons directly or indirectly employed or contracted with by it.
- 16.03 Nothing contained herein or any sub-subcontract shall create any contractual relationship between any sub-subcontractor and Builder.
- 17. NON WAIVER**
- 17.01 No waiver by either the Builder or the Subcontractor of any term or provision of this Contract or any breach or default by the other party under this Contract shall be binding unless in writing. Any such waiver shall not be deemed a continuing waiver and the failure of such party to enforce, at anytime, for any period of time, any term or provision hereof shall not be construed as a waiver of such term or provision or of the right of such party to enforce such provision thereafter.
- 18. PAYMENTS TO SUB-SUBCONTRACTORS**
- 18.01 Subject to any holdback requirements, the Builder shall be entitled to pay any outstanding past due obligation of the Subcontractor to any sub-subcontractor by cheque or cheques made payable to the Subcontractor and the sub-subcontractor or employee owed such obligation and any such payment shall apply as a payment to the Subcontractor.
- 19. EMPLOYEES**
- 19.01 Upon the request of the Builder, the Subcontractor shall supply the Builder with a list of the names and addresses of all employees of the Subcontractor.
- 19.02 Upon the request of the Builder, the Subcontractor shall refuse to employ or shall discontinue the employment of any person whose work performance is not satisfactory to the Builder or whom the Builder reasonably believes might adversely affect the interests of the Builder or others associated with the Site and/or Project.
- 19.03 Upon the request of the Builder, the Subcontractor shall supply the Builder with a copy of any collective agreement between the Subcontractor and any trade union.
- 19.04 Upon the request of the Builder, the Subcontractor shall enter into such agreements and take such actions as the Builder determines are necessary to avoid or to resolve any Work stoppage, Work slowdown or other labour dispute which would result in delay or expense to the Builder or others associated with the Site and/or Project.
- 19.05 Upon the request of the Builder, the Subcontractor shall dismiss any workman or employee who comes to work with beer or liquor on his breath, or who is intoxicated in any way, and/or brings any intoxicating beverages onto the job site.
- 19.06 The Sub-Contractor shall co-operate with the Builder in avoiding labour disputes and shall employ only men whose work and presence shall be acceptable to other workmen employed at the site. The Sub-Contractor shall at no time employ men at a wage that contravenes any applicable schedule made pursuant to the Industrial Standards Act or The Minimum Wage Act.



20. FORCE MAJEURE

20.01 If performance by the Subcontractor of its obligations hereunder is prevented or delayed due to any cause or contingency beyond its reasonable control, the Builder may cancel the balance of the Work to be performed under the Contract and may withhold from any payment due to the Subcontractor hereunder such moneys as the Builder may determine are sufficient and reasonable to cover the cost of performing such remaining Work and to adequately protect the Builder from claims.

21. PATENTS, LICENCES, ETC.

21.01 The Subcontractor agrees to pay all royalties and patent license fees required for the performance of the Work and shall indemnify and save the Builder harmless from and against all losses, damages or claims arising out of any actual or alleged infringement of any patent by the Subcontractor.

22. EXPIRY OF TERM

22.01 If the Contract term has expired and the Subcontractor has not commenced Work under the Contract because the Builder has not authorized the Work to be commenced then the Contract shall have expired and the parties shall have no rights or claim of any kind against each other.

22.02 If the Contract term has expired and the Subcontractor has performed part of the Work under the Contract in circumstance where the Work has been commenced but not completed on all of the lots, then, subject to the Builder exercising its rights under paragraph 5.02 in the event such non-completion is the fault of the Subcontractor, the Subcontractor shall complete the rest of the Work under the Contract as if the Contract had not expired within 45 days of the stated expiry date of the Contract upon the written direction of the Builder to the Subcontractor to do so delivered to the Subcontractor within five business days of the expiry date:

22.03 If the Contract term has expired and the Subcontractor has not commenced Work under the Contract on some lots then at the option of the Builder either (i) the remaining lots upon which the Work has not been commenced by the Subcontractor for any reason whatsoever shall be deemed to have been deleted from the Contract and the parties shall have no rights or claim of any kind against each other in respect of such remaining lots; or (ii) the Subcontractor shall complete the Work on the remaining lots and on all other lots as if the Contract has not expired within 45 days of the stated expiry date of the Contract; which option shall be exercised in writing by the Builder delivered to the Subcontractor within five business days of the expiry date failing which option (i) shall be deemed to have been exercised.

22.04 In the event of the Builder requesting and the Subcontractor agreeing to complete Work within a stated number of days as herein provided, the term of the Contract shall thereby be deemed to have been extended by that number of days for all purposes under this Contract.

23. BONDS

23.01 Prior to any payment hereunder, the Builder may require the Subcontractor to provide and maintain in good standing, bonds covering the faithful performance of the obligations of the Subcontractor hereunder including, without limitation, the requirements of all warranties.

24. WORKERS' COMPENSATION

24.01 If the Subcontractor employs any person or, persons for the purpose of performing its obligations hereunder it shall produce and file with the Builder a "letter of good standing" (as that term is defined in the Workers' Compensation Act (Ontario)) from the Workers' Compensation Board and the Builder need not make payments owing to the Subcontractor under the Contract until such letter is filed or, if it is filed but then expires, until a replacement "letter of good standing" is filed. If such letter is not filed, the Builder may fulfill the Subcontractors obligation under the Worker's Compensation Act (Ontario) at the Subcontractor's expense.

25. NOTICE

25.01 All notices and other communications required or permitted to be given hereunder shall be in writing, if mailed by pre-paid first class mail they shall be deemed to have been received three business days after the post marked date thereof and if a mailing hereunder is interrupted by a postal strike, three business days after the strike is over; if telegraphed or telexed they shall be deemed to have been received three business hours following dispatch thereof or they may be delivered by hand to an adult person during normal business hours at a business address of the Subcontractor. Notice of change of address for notice shall be governed by this paragraph 26.01.

26. MISCELLANEOUS

26.01 This Contract shall be binding upon and ensured to the benefit of the Builder, its successors and assigns and the Subcontractor and its successors and permitted assigns, provided that this Contract may not be assigned in whole or in part by the Subcontractor without the prior written consent of the Builder.

26.02 This Contract shall be deemed to have been made in and shall be governed by and construed in accordance with the laws of the province of Ontario and the laws of Canada applicable therein and the Builder and the Subcontractor agree that the courts of Ontario shall have non-exclusive jurisdiction to entertain any action in respect of this Contract.

26.03 Time shall be of the essence of this Contract.

26.04 Unless the context otherwise requires, the singular shall include the plural and the plural the singular and the masculine shall include the feminine.

26.05 No party to this agreement shall be liable for any representation or warranty that may have been made or given by any party hereto or any agent or representative thereof, whether intentional, negligent or otherwise, in respect of this Contract or the subject matter of this Contract, other than those representations and warranties which have been expressed in writing in this Contract.

26.06 The builder reserves the right to interpret plans and specifications as to their true intent and meaning, and the builder's decision on all matters in this respect shall be deemed final and binding.

27. SAFETY

27.01 The Subcontractor is responsible to ensure that his company is in full compliance with all rules and regulations according to the occupational health and safety act and regulations for construction projects.

SUBCONTRACTOR ACKNOWLEDGEMENT

I HEREBY ACKNOWLEDGE RECEIPT OF A COPY OF THE BAYVIEW WELLINGTON HOMES

HEALTH AND SAFETY POLICY. THE POLICY AND PROGRAM WAS DEVELOPED AND

IMPLEMENTED FOR THE PURPOSE OF PREVENTING PERSONAL INJURIES AND

PROPERTY DAMAGE AT A WORK LOCATION.

I UNDERSTAND THAT IF I, OR ANY OF MY WORKERS HAVE ANY QUESTIONS ABOUT THE

BAYVIEW WELLINGTON HOMES POLICY, OR, SAFETY ON SITE, THAT WE CAN ASK THE SITE

SUPERVISOR, CONSTRUCTION SAFETY MANAGER OR BAYVIEW WELLINGTON HOMES SAFETY
CONSULTANT.



**SCHEDULE "A" TO CONTRACT #ASP2-6067-21
KITCHEN & VANITY CABINETS – CODE 6067
PROJECT: ALCONA SHORES – PHASE 2**

SCOPE OF WORK

The subcontractor agrees to furnish all material, equipment and to perform all their work according to the scope. Work under this contract to include, but not necessarily limited to the following:

1. To supply and install kitchens and vanities as per plans and layouts. All in accordance with approved colour charts and/or purchaser's extras sheet issued by the builder.
2. To supply and Install post formed counter tops for kitchens, and vanities.
3. Selections of styles and colours for kitchens, vanities and counter tops to include **"VIKING 2"** styles to be made by purchasers from sample boards prepared by the subcontractor for the Builder's sales office. These sample boards are to be kept up to date by the subcontractor with respect to availability of colours and styles of cabinets and counter tops.
4. Individual house measurements to be the responsibility of the subcontractor. All field measurements must be approved by site superintendent before manufacturing of cabinets begin.
5. All uppers to be extended.
6. Supply and install all necessary silicone caulking at junction with walls.
7. All exposed gable ends (**and kickplates**) to finish matching cabinets.
8. The builder will not be responsible for damaged or stolen material unless installed properly in the house.
9. All units to be installed complete with all rough and finish hardware.
10. The subcontractor to cut out cabinets for sinks and any other appliances that require cut-outs. All cut-outs to be confirmed with site superintendent prior to entering each unit. Should marble tops be used, measurements must be supplied to marble top manufacturer as soon as is predictable.
11. All vanities to have doors except those precluded by position and proximity of toilet. Owner to be advised immediately.
12. Kitchens to have full length doors and (1) one set of drawers. Vanities to have full length doors.
13. **All kitchen cupboards (upper and lower) to have back panels except at kitchen sink area. ALL UPPER CABINETS TO HAVE CLOSED JOINTS AT CORNERS AND FILLERS.**
14. Counter-sunk washers are to be used with all screws used for installation.
15. Metal rollers, all metal hinges, 1.6mm shelving, backs on upper cabinets excluding sink and vanity cabinets
16. All prices to exclude
17. Owner will NOT be responsible for damaged or stolen materials unless installed on house.
18. Subcontractor to pick-up and remove all debris related to his work and deposit into builder' bin.
19. No substitutions of any material or equipment without written authorization from builder.
20. Subcontractor shall be responsible for any costs incurred by the builder due to being removed from site regarding noncompliance with the Ontario Health and Safety Requirements and all other safety standard agencies.
21. Subcontractor shall replace all ramps, temporary railings, handrails, guardrails, covered openings etc. that their forces remove because of completing their work. If the above procedure is not adhered to, the subcontractor will be immediately removed from the job site and any cost/damages incurred will be back charged to the subcontractor at builder's discretion.
22. It is the subcontractor's foreman's responsibility to check the "Builders Portal" before any work is started on any house for any changes, upgrades or special instructions. The "Builders Portal" will be available to every sub-trade at any time online or at the site trailer. Each subcontractor will receive a code to access the portal.
23. The subcontractor will comply with all safety regulations in effect through the completion of the project. Failure to do so will result in removal from site and a letter will be sent to all safety standard agencies. (Eg. W.C.B.)

**SCHEDULE "A" TO CONTRACT #ASP2-6067-21
KITCHEN & VANITY CABINETS – CODE 6067
PROJECT: ALCONA SHORES – PHASE 2**

24. The subcontractor shall be responsible to ensure that all trucks making deliveries to them do not track mud on the municipal roads when leaving the site. Any road cleaning attributable to this subcontractor will be back charged.
25. The latest revisions to TARIION, O.B.C. and N.B.C. will be in effect on this project.
26. This subcontractor shall be responsible to ensure that there is sufficient labour, material, equipment as required to proceed with the contractor's construction schedule without delay.
(10 single units per week.)

ALL PRICES FIRM UNTIL: _____, HST IS TO BE SHOWN SEPERATELY.

FOR TENDER PURPOSES, PLEASE COPY THIS PAGE AND FILL IN THE PRICES AS REQUESTED AND SUBMIT BY FAX TO ANDY MINATEL at (905) 669-2049 OR BY EMAIL TO aminatel@bwhomes.ca

BE SURE TO PUT YOUR COMPANY NAME PRINTED ON THIS SHEET BELOW:

COMPANY NAME:

COMPANY PHONE NUMBER:

COMPANY FAX NUMBER:

CONTACT NAME:

DATE SUBMITTED:



Quotation Schedule

ALCONA CAPITAL PROPERTIES INC.
BAYVIEW WELLINGTON HOMES

PROJECT: ALCONA SHORES PHASE 2

TRADE: Continental Kitchens
CODE: 6067

NOTES	MODEL TYPE	MODEL NAME	ELEVATION	SQ.FT.	CONTRACT PRICE
CORNER CORNER	TH1 TH1	THE CRANE 1 THE CRANE 1	A B	1627 1627	\$4,900 \$4,900
	TH2 TH2	THE CRANE 2 THE CRANE 2	A B	1666 1666	\$3,950 \$3,950
	TH3 TH3	THE CRANE 3 THE CRANE 3	A B	1673 1708	\$4,025 \$4,025
	TH4 TH4	THE CRANE 4 THE CRANE 4	A B	1698 1698	\$4,400 \$4,400
	TH5 TH5	THE CRANE 5 THE CRANE 5	A B	1723 1723	\$4,400 4,250 \$4,400
	TH6E TH6E	THE CRANE 6 THE CRANE 6	A B	1802 1796	\$4,450 \$4,450
	TH7E TH7E	THE CRANE 7 THE CRANE 7	A B	1901 1901	\$4,490 \$4,490
	TH8C TH8C	THE CRANE 8 THE CRANE 8	A B	2434 2453	\$4,210 \$4,210
	TH9 TH9	THE CRANE 9 THE CRANE 9	A B	1769 1769	\$4,700 \$4,700
	TH10 TH10	THE CRANE 10 THE CRANE 10	A B	2104 2248	\$4,950 \$4,950
4 BED PLAN	TH 11 TH 11	THE CRANE 11 THE CRANE 11	A B	2248 2248	\$5,250 \$5,250
	TH12E TH12E	THE CRANE 12 THE CRANE 12	A B	1996 1996	\$5,310 \$5,310
	S32-1-10 S32-1-10	THE PELICAN 1 THE PELICAN 1	A B	2024 2017	\$6,100 \$6,100
	S32-1-12 S32-1-12	THE PELICAN 1 THE PELICAN 1	A B	1970 1962	\$6,100 \$6,100
	S32-2-10 S32-2-10	THE PELICAN 2 THE PELICAN 2	A B	2135 2135	\$4,500 \$4,500
	S32-2-12 S32-2-12	THE PELICAN 2 THE PELICAN 2	A B	2070 2070	\$4,500 \$4,500
	S32-2-12 ALT S32-2-12 ALT	THE PELICAN 2 THE PELICAN 2	A B	2070 2070	\$5,300 \$5,300
	S32-3-10 S32-3-10	THE PELICAN 3 THE PELICAN 3	A B	2326 2326	\$4,800 \$4,800
	S32-3-12 S32-3-12	THE PELICAN 3 THE PELICAN 3	A B	2292 2292	\$4,800 \$4,800
	S32-4-10 S32-4-10	THE PELICAN 4 THE PELICAN 4	A B	2483 2473	\$5,550 \$5,550
10' GARAGE 10' GARAGE	S32-5-10 S32-5-10	THE PELICAN 5 THE PELICAN 5	A B	2638 2647	\$5,350 \$5,350
	S32-5-12 S32-5-12	THE PELICAN 5 THE PELICAN 5	A B	2577 2586	\$5,350 \$5,350
	S32-6-15 S32-6-15	THE PELICAN 6 THE PELICAN 6	A B	1946 1950	\$5,200 \$5,200
	S32-7-15 S32-7-15	THE PELICAN 7 THE PELICAN 7	A B	2047 2061	\$5,225 \$5,225
	S32-8-15 S32-8-15	THE PELICAN 8 THE PELICAN 8	A B	2170 2170	\$5,850 \$5,850
	S32-9-15 S32-9-15	THE PELICAN 9 THE PELICAN 9	A B	2285 2285	\$6,200 \$6,200
	S32-10C-15 S32-10C-15	THE PELICAN 10 THE PELICAN 10	A B	2548 2552	\$6,200 \$6,200

Quotation Schedule

ALCONA CAPITAL PROPERTIES INC.
BAYVIEW WELLINGTON HOMES

PROJECT: ALCONA SHORES PHASE 2
TRADE: Continental Kitchens
CODE: 6067

NOTES	MODEL TYPE	MODEL NAME	ELEVATION	SQ.FT.	CONTRACT PRICE
	S30-1-10 S30-1-10	THE BLUE HURON THE BLUE HURON	A B	2006 2016	\$5,300 \$5,300
	S45-1 S45-1	THE HUMMING BIRD 1 THE HUMMING BIRD 1	A B	2941 2936	\$9,200 \$9,200
	S45-2 S45-2	THE HUMMING BIRD 2 THE HUMMING BIRD 2	A B	3144 3154	\$6,420 \$6,420
	S45-3 S45-3	THE HUMMING BIRD 3 THE HUMMING BIRD 3	A B	3273 3262	\$7,050 \$7,050
	S48-1 S48-1	THE GOLGEN EYE 1 THE GOLGEN EYE 1	A B	3103 3103	\$7,310 \$7,310
	S48-2 S48-2	THE GOLGEN EYE 2 THE GOLGEN EYE 2	A B	3285 3274	\$6,940 \$6,940
	S48-3 S48-3	THE GOLGEN EYE 3 THE GOLGEN EYE 3	A B	3599 3593	\$6,175 \$6,175

del
9,450.00



Bayview Wellington Homes - Alcona Innisfil - Extra to Contract

TH-1 A1 A2 B1 B2		Standard	1st Upgrade	2nd Upgrade	3rd Upgrade	4th Upgrade
Light Valance		695	834	1001	1201	1441
Soft Closing Hinges(Kitchen & Vanity)		600	600	600	600	600
Upgraded Hardware (Kitchen & Vanity)		300	300	300	300	300
Main Tall Vanity		105	126	151	181	218
Esuite Tall Vanity		225	270	324	389	467
TH-2 A1 A2 B1 B2		Standard	1st Upgrade	2nd Upgrade	3rd Upgrade	4th Upgrade
Light Valance		690	828	994	1192	1431
Soft Closing Hinges(Kitchen & Vanity)		680	680	680	680	680
Upgraded Hardware (Kitchen & Vanity)		340	340	340	340	340
Main Tall Vanity		95	114	137	164	197
Esuite Tall Vanity		225	270	324	389	467
TH-3 A B		Standard	1st Upgrade	2nd Upgrade	3rd Upgrade	4th Upgrade
Light Valance		690	828	994	1192	1431
Soft Closing Hinges(Kitchen & Vanity)		680	680	680	680	680
Upgraded Hardware (Kitchen & Vanity)		340	340	340	340	340
Main Tall Vanity		95	114	137	164	197
Esuite Tall Vanity		225	270	324	389	467
TH-4 B		Standard	1st Upgrade	2nd Upgrade	3rd Upgrade	4th Upgrade
Light Valance		700	840	1008	1210	1452
Soft Closing Hinges(Kitchen & Vanity)		800	800	800	800	800
Upgraded Hardware (Kitchen & Vanity)		400	400	400	400	400
Main Tall Vanity		95	114	137	164	197
Esuite Tall Vanity		300	360	432	518	622
TH-5 A B B2		Standard	1st Upgrade	2nd Upgrade	3rd Upgrade	4th Upgrade
Light Valance		780	936	1123	1348	1617
Soft Closing Hinges(Kitchen & Vanity)		800	800	800	800	800
Upgraded Hardware (Kitchen & Vanity)		400	400	400	400	400
Main Tall Vanity		95	114	137	164	197
Esuite Tall Vanity		225	270	324	389	467
TH-6 A B		Standard	1st Upgrade	2nd Upgrade	3rd Upgrade	4th Upgrade
Light Valance		700	840	1008	1210	1452
Soft Closing Hinges(Kitchen & Vanity)		790	790	790	790	790
Upgraded Hardware (Kitchen & Vanity)		400	400	400	400	400
Main Tall Vanity		95	114	137	164	197
Esuite Tall Vanity		225	270	324	389	467
TH-7E A B A2 & UPGRADE		Standard	1st Upgrade	2nd Upgrade	3rd Upgrade	4th Upgrade
Light Valance		650	780	936	1123	1348
Soft Closing Hinges(Kitchen & Vanity)		900	900	900	900	900
Upgraded Hardware (Kitchen & Vanity)		450	450	450	450	450
Main Tall Vanity		200	240	288	346	415
Esuite Tall Vanity		250	300	360	432	518
TH-8C A B		Standard	1st Upgrade	2nd Upgrade	3rd Upgrade	4th Upgrade
Light Valance		680	816	979	1175	1410
Soft Closing Hinges(Kitchen & Vanity)		960	960	960	960	960
Upgraded Hardware (Kitchen & Vanity)		480	480	480	480	480
Main Tall Vanity		250	300	360	432	518
Esuite Tall Vanity		250	300	360	432	518
TH-9 A A2		Standard	1st Upgrade	2nd Upgrade	3rd Upgrade	4th Upgrade
Light Valance		700	840	1008	1210	1452
Soft Closing Hinges(Kitchen & Vanity)		820	820	820	820	820
Upgraded Hardware (Kitchen & Vanity)		410	410	410	410	410
Main Tall Vanity		95	114	137	164	197
Esuite Tall Vanity		225	270	324	389	467
TH-10 A A2 A3		Standard	1st Upgrade	2nd Upgrade	3rd Upgrade	4th Upgrade
Light Valance		650	780	936	1123	1348
Soft Closing Hinges(Kitchen & Vanity)		980	980	980	980	980
Upgraded Hardware (Kitchen & Vanity)		500	500	500	500	500
Main Tall Vanity		300	360	432	518	622
Esuite Tall Vanity		300	360	432	518	622
Main Tall Vanity 4 Bedroom Opt		95	114	137	164	197
Esuite Tall Vanity 4 Bedroom Opt		300	360	432	518	622

Bayview Wellington Homes - Alcona Innisfil - Extra to Contract						
TH-11 A	Standard	1st Upgrade	2nd Upgrade	3rd Upgrade	4th Upgrade	
Light Valance	700	840	1008	1210	1452	
Soft Closing Hinges(Kitchen & Vanity)	1000	1000	1000	1000	1000	
Upgraded Hardware (Kitchen & Vanity)	500	500	500	500	500	
Main Tall Vanity	300	360	432	518	622	
Ensuite Tall Vanity	300	360	432	518	622	
TH-12 A	Standard	1st Upgrade	2nd Upgrade	3rd Upgrade	4th Upgrade	
Light Valance	900	1080	1296	1555	1866	
Soft Closing Hinges(Kitchen & Vanity)	1000	1000	1000	1000	1000	
Upgraded Hardware (Kitchen & Vanity)	500	500	500	500	500	
Main Tall Vanity	300	360	432	518	622	
Ensuite Tall Vanity	300	360	432	518	622	
S30-1-10	Standard	1st Upgrade	2nd Upgrade	3rd Upgrade	4th Upgrade	
Light Valance	780	936	1123	1348	1617	
Soft Closing Hinges(Kitchen & Vanity)	900	900	900	900	900	
Upgraded Hardware (Kitchen & Vanity)	450	450	450	450	450	
Main Tall Vanity	95	114	137	164	197	
Ensuite Tall Vanity	300	360	432	518	622	
S32-1-10G & 12G A B	Standard	1st Upgrade	2nd Upgrade	3rd Upgrade	4th Upgrade	
Light Valance	840	1008	1210	1452	1742	
Soft Closing Hinges(Kitchen & Vanity)	900	900	900	900	900	
Upgraded Hardware (Kitchen & Vanity)	500	500	500	500	500	
Main Tall Vanity	225	270	324	389	467	
Ensuite Tall Vanity	325	390	468	562	674	
S32-1-10G & 12G ALT GRD FL PLAN	Standard	1st Upgrade	2nd Upgrade	3rd Upgrade	4th Upgrade	
Light Valance	780	936	1123	1348	1617	
Soft Closing Hinges(Kitchen & Vanity)	400	400	400	400	400	
Upgraded Hardware (Kitchen & Vanity)	300	300	300	300	300	
S32-2-10G & 12G A B	Standard	1st Upgrade	2nd Upgrade	3rd Upgrade	4th Upgrade	
Light Valance	850	1020	1224	1469	1763	
Soft Closing Hinges(Kitchen & Vanity)	950	950	950	950	950	
Upgraded Hardware (Kitchen & Vanity)	550	550	550	550	550	
Main Tall Vanity	250	300	360	432	518	
Ensuite Tall Vanity	325	390	468	562	674	
S32-3-10G & 12G A B	Standard	1st Upgrade	2nd Upgrade	3rd Upgrade	4th Upgrade	
Light Valance	680	816	979	1175	1410	
Soft Closing Hinges(Kitchen & Vanity)	890	890	890	890	890	
Upgraded Hardware (Kitchen & Vanity)	450	450	450	450	450	
Main Tall Vanity	95	114	137	164	197	
Ensuite Tall Vanity	325	390	468	562	674	
Shared Bedroom 2&3	225	270	324	389	467	
S32-4-10G & 12G A B	Standard	1st Upgrade	2nd Upgrade	3rd Upgrade	4th Upgrade	
Light Valance	700	840	1008	1210	1452	
Soft Closing Hinges(Kitchen & Vanity)	900	950	950	950	950	
Upgraded Hardware (Kitchen & Vanity)	450	550	550	550	550	
Main Tall Vanity	95	114	137	164	197	
Ensuite Tall Vanity	350	420	504	605	726	
Shared Bedroom 2&3	225	270	324	389	467	
S32-5-10G & 12G A B	Standard	1st Upgrade	2nd Upgrade	3rd Upgrade	4th Upgrade	
Light Valance	780	936	1123	1348	1617	
Soft Closing Hinges(Kitchen & Vanity)	975	975	975	975	975	
Upgraded Hardware (Kitchen & Vanity)	550	550	550	550	550	
Main Tall Vanity	95	114	137	164	197	
Ensuite Tall Vanity	350	420	504	605	726	
Shared Bedroom 2&3	225	270	324	389	467	
S32-6-15G A B	Standard	1st Upgrade	2nd Upgrade	3rd Upgrade	4th Upgrade	
Light Valance	700	840	1008	1210	1452	
Soft Closing Hinges(Kitchen & Vanity)	975	975	975	975	975	
Upgraded Hardware (Kitchen & Vanity)	500	500	500	500	500	
Main Tall Vanity	95	114	137	164	197	
Ensuite Tall Vanity	325	390	468	562	674	
S32-7-15G A B	Standard	1st Upgrade	2nd Upgrade	3rd Upgrade	4th Upgrade	
Light Valance	780	936	1123	1348	1617	
Soft Closing Hinges(Kitchen & Vanity)	980	980	980	980	980	
Upgraded Hardware (Kitchen & Vanity)	500	500	500	500	500	
Main Tall Vanity	95	114	137	164	197	
Ensuite Tall Vanity	350	420	504	605	726	

Bayview Wellington Homes - Alcona Innisfil - Extra to Contract

S32-8-15G A B	Standard	1st Upgrade	2nd Upgrade	3rd Upgrade	4th Upgrade
Light Valance	780	936	1123	1348	1617
Soft Closing Hinges(Kitchen & Vanity)	980	980	980	980	980
Upgraded Hardware (Kitchen & Vanity)	500	500	500	500	500
Main Tall Vanity	95	114	137	164	197
Ensuite Tall Vanity	350	420	504	605	726
S32-9-15G A B	Standard	1st Upgrade	2nd Upgrade	3rd Upgrade	4th Upgrade
Light Valance	780	936	1123	1348	1617
Soft Closing Hinges(Kitchen & Vanity)	800	800	800	800	800
Upgraded Hardware (Kitchen & Vanity)	400	400	400	400	400
Main Tall Vanity	95	114	137	164	197
Ensuite 2 & Shared Bedroom 3&4 Tall Vanity	350	420	504	605	726
S32-10-15G A B	Standard	1st Upgrade	2nd Upgrade	3rd Upgrade	4th Upgrade
Light Valance	700	840	1008	1210	1452
Soft Closing Hinges(Kitchen & Vanity)	990	990	990	990	990
Upgraded Hardware (Kitchen & Vanity)	600	600	600	600	600
Ensuite 2 & Shared Bedroom 3&4 Tall Vanity	225	270	324	389	467
Ensuite Tall Vanity	300	360	432	518	622
S45-1 A B	Standard	1st Upgrade	2nd Upgrade	3rd Upgrade	4th Upgrade
Light Valance	1120	1344	1613	1935	2322
Soft Closing Hinges(Kitchen & Vanity)	1600	1600	1600	1600	1600
Upgraded Hardware (Kitchen & Vanity)	800	800	800	800	800
Ensuite 2 Tall Vanity	225	270	324	389	467
Ensuite Shared and Ensuite 3 Tall Vanity	335	402	482	579	695
S45-2 A B	Standard	1st Upgrade	2nd Upgrade	3rd Upgrade	4th Upgrade
Light Valance	850	1020	1224	1469	1763
Soft Closing Hinges(Kitchen & Vanity)	1000	1000	1000	1000	1000
Upgraded Hardware (Kitchen & Vanity)	500	500	500	500	500
Ensuite 2 Tall Vanity	95	114	137	164	197
Ensuite shared and Ensuite 3 Tall Vanity	325	390	468	562	674
S45-3 A B	Standard	1st Upgrade	2nd Upgrade	3rd Upgrade	4th Upgrade
Light Valance	865	1038	1246	1495	1794
Soft Closing Hinges(Kitchen & Vanity)	1400	1400	1400	1400	1400
Upgraded Hardware (Kitchen & Vanity)	700	700	700	700	700
Ensuite 2 Tall Vanity	95	114	137	164	197
Ensuite shared and Ensuite 3 Tall Vanity	325	390	468	562	674
S45-4 A B	Standard	1st Upgrade	2nd Upgrade	3rd Upgrade	4th Upgrade
Light Valance	940	1128	1354	1624	1949
Soft Closing Hinges(Kitchen & Vanity)	1200	1200	1200	1200	1200
Upgraded Hardware (Kitchen & Vanity)	600	600	600	600	600
Ensuite 3 Tall Vanity	95	114	137	164	197
Ensuite shared 2 and EnsuiteTall Vanity	225	270	324	389	467
S48-1 A B	Standard	1st Upgrade	2nd Upgrade	3rd Upgrade	4th Upgrade
Light Valance	800	960	1152	1382	1659
Soft Closing Hinges(Kitchen & Vanity)	1200	1200	1200	1200	1200
Upgraded Hardware (Kitchen & Vanity)	600	600	600	600	600
Ensuite 3 Tall Vanity	95	114	137	164	197
Ensuite shared 2 and EnsuiteTall Vanity	225	270	324	389	467
S48-2 A B	Standard	1st Upgrade	2nd Upgrade	3rd Upgrade	4th Upgrade
Light Valance	900	1080	1296	1555	1866
Soft Closing Hinges(Kitchen & Vanity)	1200	1200	1200	1200	1200
Upgraded Hardware (Kitchen & Vanity)	670	670	670	670	670
Ensuite 3 Tall Vanity	325	390	468	562	674
Ensuite 2 Tall Vanity	225	270	324	389	467
Ensuite Tall Vanity	325	390	468	562	674
S48-3 A B	Standard	1st Upgrade	2nd Upgrade	3rd Upgrade	4th Upgrade
Light Valance	695	834	1001	1201	1441
Soft Closing Hinges(Kitchen & Vanity)	1400	1400	1400	1400	1400
Upgraded Hardware (Kitchen & Vanity)	700	700	700	700	700
Shared Ensuite 2 Tall Vanity	95	114	137	164	197
Ensuite 3 Tall Vanity	95	114	137	164	197
Ensuite Tall Vanity	225	270	324	389	467

Bayview Wellington - Extra to Contract						
Fridge Panel for 42" or 48"	Standard	1st Upgrade	2nd Upgrade	3rd Upgrade	4th Upgrade	
	840	1008	1210	1452		1742
Dish Washer Panel	Standard	1st Upgrade	2nd Upgrade	3rd Upgrade	4th Upgrade	
	240	288	346	415		498
Above Fridge Cabinet Deep Upper c/w 2 Panels on each side 42" or 48"	Standard	1st Upgrade	2nd Upgrade	3rd Upgrade	4th Upgrade	
	1080	1296	1555	1866		2239
Built in Cut-Out only per Unit	Standard	1st Upgrade	2nd Upgrade	3rd Upgrade	4th Upgrade	
	350	350	350	350		350
Flush Built in Oven & Microwave Unit Cabinet	Standard	1st Upgrade	2nd Upgrade	3rd Upgrade	4th Upgrade	
	1940	2328	2794	3352		4023

Bayview Wellington Homes

Option	Standard	1st Upgrade	2nd Upgrade	3rd Upgrade	4th Upgrade
Fancy Hood Fan Cabinet 30" Only (Hides builder 30" hoodfan)	900	1080	1296	1555	1866
Angle upper Cabinet	375	450	540	648	778
Upper pie cut corner cabinet	325	390	468	564	674
UCD LZ	495	594	713	855	1026
Upper Open End Unit(No doors)	170	204	245	294	353
Upper Lattice Wine Rack(door above)Stain interior	350	420	504	605	726
Upper Hutch - Single Door	850	1020	1224	1469	1763
Upper Hutch - Double Door	1200	1440	1728	2074	2488
Shorter individual upper cabinet	250	300	360	432	518
Pigeon Hole Shelf 50 cm to 80 cm Cabinet upper	450	540	648	778	933
Angle Base Cabinet	425	510	612	734	881
Base Piano Hinge Cabinet	375	450	540	648	778
Base Piano Hinge Cabinet with Lazy Susan	600	720	864	1037	1244
Base open shelf (no Doors)	375	450	540	648	778
Base wine rack full Height Lattice (no drawers)	500	600	720	864	1037
Cooktop Cabinet with Pots and Pans	600	720	864	1037	1244
Slide in stove Cabinet	250	300	360	432	518
Gas Slide in Stove Cabinet	250	300	360	432	518
Soft Closing Hinges per home	*				
Pots & Pans Drawer (60cm x 80 cm)	425	510	612	734	881
Base Drawer Style Microwave Cabinet	350	420	504	605	726
Pull out Drawer for base Cabinet in lieu of shelf	180	216	259	311	373
Single top drawer	100	120	144	173	207
Blum Hardware for single top cabinet	145	174	209	251	301
Kitchen Bank of drawers	350	420	504	605	726
Blum Hardware for Kitchen Bank of drawers	400	480	576	691	829
66 cm deep built in over Cabinet with microwave	1400	1680	2016	2419	2903
Deep fridge upper with Gables	440	528	634	760	912
Fridge Valance	94	113	135	162	195
Pull out Single Garbage Can	410	492	590	708	850
Two Bin Recycler	480	576	691	829	995
Base Cabinet oil drawer 20 cm to 50 cm	280	336	403	484	581
Glass shelves 30 to 50cm	50				
Glass shelves 60 to 80cm	75				
Clear glass door	170				
French Glass door	310				
Water glass door	270				
Chinchilla glass door	250				
Frosted glass door	250				
Delta Frosted Glass door	250				
Finished interior cabinet base or upper	240	288	346	415	498
Spice Tray for drawer white Plastic	80	96	115	138	166
Cutlery Tray	80	96	115	138	166
Thin Round Column - Base Cabinet	*				
Wide Round Column - Base Cabinet	*				
Wide flat Column - Base Cabinet	*				
Thin Round Column - Above Base Cabinet	*				
Wide Round Column Above Base Cabinet	*				
Wide flat column above base cabinet	*				
Thin Round Column - Full Height	*				
Wide Round Column - Full Height	*				
Wide flat Column - Full Height	*				
Maple corbel (each)	*				
Maple corbel Large (each)	*				
Island Trim Panel - Side (each) 60 cm x 90 cm	275	330	396	475	570
Island Trim Panel - Rear	750	900	1080	1296	1555
Built - Up Island Corner post (each) + Large corbels	850	1020	1224	1469	1763
Upgraded Trim Kickplate for Island	480	576	691	829	995
Two tone Kitchen Cabinetry (Island)	800	960	1152	1382	1659
Vanity Bank of Drawers	275	330	396	475	570
Vanity Top Drawer	100	120	144	173	207
Blum Hardware for vanity bank of drawers	400	480	576	691	829
Upper cabinet Above Stove OTR adj upper	75	90	108	130	156
Square fancy canopy 150 cm as per showroom CKD	3000	3600	4320	5184	6221
Trim panel 100 cm to 200 cm x 90 cm	940	1128	1354	1624	1949
Trim panel base 60 cm x 90 cm	320	384	461	553	664
Trim panel upper 90 cm x 30 cm	220	264	317	380	456
Trim panel 60 cm x 240 cm tall	740	888	1066	1279	1534
Opt Laundry Base w/ White Countertop	410	492	590	708	850
Tall crown molding Furring panel 25 cm to 40 cm to be priced as per model	*				
Pantry 1 Door	454	545	654	785	941
Pantry 2 Door	700	840	1008	1210	1452
2 Colour kitchen	1000	1200	1440	1728	2074
* Prices upon request					
HST EXTRA					

Bayview Wellington Homes

Door Samples

Innisfil

STANDARD

¾ Flat Ontario White
¾ Flat Crystal Black
¾ Flat Ash
¾ Flat Tuxedo
¾ Flat Chocolate Pear
¾ Flat Black Ash
Romeo Crystal White
Romeo Amati

1st UPGRADE

¾ Flat Grey Ash
¾ Flat Silva (50)
¾ Flat Dosha (77)
¾ Flat Dorato Grey (33)
¾ Flat Noce SM
¾ Flat Portuna
¾ Flat Oak Slate Grey
Romeo MSC Ontario White
Romeo MSC Chocolate Pear
Romeo MSC Amati
Romeo MSC Tuxedo
Shaker Ontario White

2ND UPGRADE

¾ Flat Antrocite S
¾ Flat Skye (H54)
¾ Flat MDF Cement
¾ Flat Dalia (24)
¾ Flat High Gloss White Wave
Romeo Oak Black
Romeo Oak Square Edge Grey
Shaker Beveled Square Edge Grey Brown

3rd UPGRADE

¾ Flat MDF Navy
¾ Flat Silk (K61)
¾ Flat Ombre (K64)
¾ Flat Chiffon (K60)
¾ Flat Feather White (62)
¾ Flat Pietra (63)

4th UPGRADE

¾ Flat High Gloss Black Wave
¾ Flat High Gloss White Wave
Shaker MDF Cement
Shaker MDF 2 Step Coconut
Shaker Skye (54)
Shaker Feather White (62)
Romeo MDF Coconut
Chicago.MDF Anchor Grey (2126-30)

Manufacturer of Fine Cabinetry

T (905) 738 4400 F (905) 738 1066 30 Casmir Court Concord Ontario L4K 4J5