



CONSTRUCTION SUMMARY

Lindsay 2017 Developments Inc. / Sugarwood

Lot/Unit: 131 Block 86 Phase/Building: 1 Model/Floor Plan: Pigeon Lake(2007)ElevA
Corner Opt 2nd-4Bed 2.5Bath

PLUMBING

Inv.5469	1 - To supply and insall the 3pc. rough in in the unfinished basement... see sketch # 1	
Line 70298	Note:	
17Mar22 / 17Mar22		

EXTRAS AS PER OFFER

5 APPLIANCE PACKAGE: STAINLESS STEEL FRIDGE, STOVE, BUILT-IN DISHWASHER: WHITE WASHER / DRYER (BUILDERS STANDARD LINE) <i>Worksheet</i> Note:	
QUARTZ KITCHEN COUNTERTOPS WITH UNDERMOUNT SINK (AS PER PLAN - BUILDERS STANDARD LINE) <i>Worksheet</i> Note:	
CENTRAL AIR CONDITIONER (BUILDERS STANDARD LINE) <i>Worksheet</i> Note:	

SCHEDULE "B-1"
Floor Plan


Townhouse No. 131 Block 86

Phase 1

Model: Pigeon Lake(2007)ElevA Corner Opt 2nd-4Bed 2.5Bath

Corner - Optional

Sketch #1



SEE ATTACHED FOR SIGNATURES

BASEMENT FLOOR PLAN, ELEV. 'A' & 'B'

The floor plans and elevations shown are pre-construction plans and may be revised or improved as necessitated by architectural controls and the construction process. The measurements adhere to the rules and regulations of the TARIION Warranty Corporation's official method for the calculation of floor area. Materials, specifications and floor plans are subject to change without notice. All house renderings are artist's concept only. Actual usable floor space may vary from the stated floor area. All options shown are upgrades. E. & O. E.



SCHEDULE "C-13" - Page 1 of 5

Initials: HBC