



CONSTRUCTION SUMMARY

Lindsay 2017 Developments Inc. / Sugarwood

Lot/Unit: 113 Block 83 Phase/Building: 1 Model/Floor Plan: Sturgeon Lake(2006)Elev B
End 4Bed 2.5Bath

PLUMBING

Inv.5462	1 - To supply and install the 3 pc. rough in in the unfinished basement... see sketch # 1	
Line 70272	Note:	
16Mar22 / 16Mar22		

EXTRAS AS PER OFFER

5 APPLIANCE PACKAGE: STAINLESS STEEL FRIDGE, STOVE, BUILT-IN DISHWASHER: WHITE WASHER / DRYER (BUILDERS STANDARD LINE) Worksheet Note:	
QUARTZ KITCHEN COUNTERTOPS WITH UNDERMOUNT SINK (AS PER PLAN - BUILDERS STANDARD LINE) Worksheet Note:	

SCHEDULE "B-1"
Floor Plan

Townhouse No. 111 Block 82
Phase 1
Model: Balsam Lake(2003)Elev A 3Bed 2.5Bath
Standard

Sketch #1



The floor plans and elevations shown are pre-construction plans and may be revised or improved as necessitated by architectural controls and the construction process. The measurements adhere to the rules and regulations of the TARIION Warranty Corporation's official method for the calculation of floor area. Materials, specifications and floor plans are subject to change without notice. All house renderings are artist's concept only. Actual usable floor space may vary from the stated floor area. All options shown are upgrades. E. & O. E.




Initials: DS DPJ DS ABS

SCHEDULE "B-1"
Floor Plan

Townhouse No. 111 Block B2
Phase 1
Model: Balsam Lake(2003)Elev A 3Bed 2.5Bath
Standard

Sketch #1



The floor plans and elevations shown are pre-construction plans and may be revised or improved as necessitated by architectural controls and the construction process. The measurements adhere to the rules and regulations of the TARIION Warranty Corporation's official method for the calculation of floor area. Materials, specifications and floor plans are subject to change without notice. All house renderings are artist's concept only. Actual usable floor space may vary from the stated floor area. All options shown are upgrades. S. & O. E.