



CONSTRUCTION SUMMARY

Lindsay 2017 Developments Inc. / Sugarwood

Lot/Unit: 200 Block 98 Phase/Building: 1 Model/Floor Plan: Mitchell Lake(2002)Elev B
3Bed 2.5Bath


PLUMBING

Inv.5509	1 - To supply & install the 3pc. rough in in the unfinished basement... see sketch # 1	
Line 70455	Note:	
28Mar22 / 28Mar22		

EXTRAS AS PER OFFER

5 APPLIANCE PACKAGE: STAINLESS STEEL FRIDGE, STOVE, BUILT-IN DISHWASHER: WHITE WASHER / DRYER (BUILDERS STANDARD LINE) Worksheet Note:	
QUARTZ KITCHEN COUNTERTOPS WITH UNDERMOUNT SINK (AS PER PLAN - BUILDERS STANDARD LINE) Worksheet Note:	

Sketch-61



SEE ATTACHED FOR SIGNATURE


BASEMENT FLOOR PLAN, ELEV. 'A'

The floor plans and elevations shown are pre-construction plans and may be revised or improved as necessitated by architectural controls and the construction process. The measurements adhere to the rules and regulations of the TARIION Warranty Corporation's official method for the calculation of floor area. Materials, specifications and floor plans are subject to change without notice. All house renderings are artist's concept only. Actual usable floor space may vary from the stated floor area. All options shown are upgrades. E. & O. E.

SCHEDULE "G-4" - Page 3 of 5

inMS_014.rpt 11/Jan19

Initials: SL



PARTIAL BASEMENT PLAN, ELEV. 'B'

The floor plans and elevations shown are pre-construction plans and may be revised or improved as necessitated by architectural controls and the construction process. The measurements adhere to the rules and regulations of the TARIION Warranty Corporation's official method for the calculation of floor area. Materials, specifications and floor plans are subject to change without notice. All house renderings are artist's concept only. Actual usable floor space may vary from the stated floor area. All options shown are upgrades. E. & O. E.



SCHEDULE "G-1" - Page 4 of 5


inMS_014.rpt 11/Jan19

Initials: SL

SCHEDULE "B-1"
Floor Plan

Tract No. 200 Block 11
Phase I
Voter: Michael Lee (2002) Div. 6 (Part 1) 11/11/02
Shaded

Sketch #11



→ Scanned


BASEMENT FLOOR PLAN, ELEV. 'A'

The floor plan and elevation shown are pre-construction plans and may be revised or improved as dictated by architectural controls and pre-construction process. The construction shall be in accordance with the rules and regulations of the TULSA County Corporation's official method for the construction of floor area. Materials, specifications and floor plans are subject to change without notice. All construction shall be subject to the City's concept only. Actual construction may vary from the stated floor area. All construction shall be subject to the City's concept only.

SCHEDULE "B-1" - Page 2 of 5

WMS_104 (p. 1) 11/11/02

WMS_104 (p. 1) 11/11/02



**PARTIAL
BASEMENT PLAN, ELEV. 'B'**

The floor plan and elevation shown are pre-construction plans and may be revised or improved as dictated by architectural controls and pre-construction process. The construction shall be in accordance with the rules and regulations of the TULSA County Corporation's official method for the construction of floor area. Materials, specifications and floor plans are subject to change without notice. All construction shall be subject to the City's concept only. Actual construction may vary from the stated floor area. All construction shall be subject to the City's concept only.

SCHEDULE "B-1" - Page 4 of 5

WMS_104 (p. 1) 11/11/02

WMS_104 (p. 1) 11/11/02