Bellaire Properties Inc. 331 Cityview Boulevard, Suite 300 Vaughan, ON L4H 3M3

Tel: (905)832-2023 Fax: (905)832-1926

Supplier:	Ship To:

Kingswood Heating & Air Conditioning 133 Applewood Crescent

Unit 1

Concord, ON L4K 4E4

Tel: (905)669-3539 Fax: (905)669-9791

(kingswo1)

Bellaire Properties Inc.
Bellaire Properties Inc.
331 Cityview Boulevard, Suite 300
Vaughan, ON L4H 3M3

			Purchase Order:	2060.02-01-007653	3			
Disc. Terr		Not Applicable	Order By:				Order Date:	09/07/2021
Terms Co		45 days	Taken By:				Date Req:	
Retention	1:	10%	Purch. Agent:				Req. No:	
Line	Descrip	ition	Quantity Uof	M Unit Cost	Total Amount	Disc%	Draw%	Amount Due
Project: Be	ellaire P	Properties Inc. Phase: Phase 2 Lot: 0030	Model/Elev.: Madawaska - 47' Detac	thed -3190 S.F (Crnr)/A Swing: N/A	Craft: 1370 - H.V.A	.C.		
	in lieu o fan that	st vent - Provide 8" Exhaust vent in kitchen ar of standard 6". (Does not include kitchen hood t accommodates 8" vent I,HOM,2060.02,0030,1370,2						
	cost to i	line, BBQ - Add gas line for BBQ at rear plus th increase the gas pipe. I,HOM,2060.02,0030,1370,2	1.00 LS					
	110V di increase	ine, Stove - Add gas line for stove in kitchen a irect line with Arc fault protection. Cost to e gas pipe is included in the above item 1,HOM,2060.02,0030,1370,2	and 1.00 LS					
	increase	ine Dryer - Add gas line for dryer, cost to e gas pipe included in the above item. I,HOM,2060.02,0030,1370,2	1.00 LS					
	accomm above for can accomm Purchas chimney decided conside	amp  Iney Hood fan - Provision to cabinetry to modate future chimney hood fan / exhaust fan future stove/range in kitchen area. Not all mode commodate this change. Builder will try to modate centuring the vent as best as possible. ser must provide all specifications for future y style hood fan/exhaust fan. This item must b d prior to framing stage. otherwise may be ered too late. 1,HOM,2060.02,0030,1370,2	dels					
						Sub-T	Total:  Taxes:  Total:	0.00
Kingswo Conditio		Date eating & Air	te:	Bellaire Properties Inc.		Da	ate:	

**Print Date:** 12/15/2021 Site Office Page 1 of 2