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Contd...

Page 2...
MODEL NAME Sq.Ft. Elev. A Elev. B

4T'Lots  |ARROWHEAD 2650 $1,602.00 $1,602.00
BALSAM 2740 $2,201.00 $2,201.00
CARLYLE 2950 $3,081.00 $3,081.00
CARLYLE W OPT BASE 2950 o ¢ N Y
KAHSHE 3000 $1,809.00 $1,809.00
MADAWASKA CORNER 3190 $1,405.00 $1,405.00
NIPISSING 3210 $1,770.00 $1,770.00

ALL WORK MUST MEET ONTARIO BUILDING CODE REQUIREMENTS AND PASS CITY INSPECTION. Additional

information as per attached Schedule.

Accepted this

Accepted this _ &

P
2 Jouy
day of \ , 2021
BELLAIRE mﬂ‘ﬁm_ﬁjmw INC.
Per: 2
\»‘.; rized Signing Offier
29 dayof __ et 2021
7
T e

Per. g Lo

.~ Authorized Signing Offier




‘1’(\_ Blaniliney Exeollencee e

BHESH Avsie St Bullding B

LR\("? A o ot
-
*** QUOTATION BY MODEL FOR STANDARD INTERIOR RAILINGS WITH NOSING ***
Maogel Layout Elevation | INOSINE - &4 iors sibink ot ast fuiniiosed Railing - stenistil 51 pet weaze of Wbk beodlded STANDARD RAILING - LEVEL1 & 1A |&
Nesipg Ralling Ralling 8 Nosing |
Straight Curved Cost Straight Curved Handrall Posts Cost
Contract Price
1750/ RED RIVER ALL 145 $156 175 3 $933 $1,089
1800/ BUCKHORN ALL 24.5 $263 27 . 5 51463 $1,726
1970/ NELSON ALL ? $75 1 3 2 s643 $_718— )
2190/ GRAND ALl 17.75 2191 14 B 3 $924 _sius
. ALL 25.25 s271 21 4 51,145 51,416
ALL 33.28 5357 23 4 51145 $1,502
2480/ MANITOU AL 05 $220 1 N a | sues0 $1,280
2500/ ATHABASCA ALL 7.25 o $293 255 3 $1,273 $1,566
2515/ FINLAY ALL 22 $237 195 3 E] $1,117 $1,353
2650/ ARROWHEAD ALL ] §301 23.25 75 3 1,301 $1,602
2740/ BALSAM ALL 21 9 $370 | 1825 145 2 3 §1.831 $2,201
2775/ TIMMISKAMING - ALL 17 5183 145 6 2 $1,087 51,270
2780/ RIDEAU au 495 $537 as 14 1 $2,585 $3,117
2950/ CARLYLE Al 825 Ll 5458 3075 165 A 52,623 $3,081
2980/ RIDEAU D AL 495 $532 as 14 7 82,585 $3117
3000/ KAHSHE AL L] $312 2875 L5 3 51,497 $1,809
|3190/ MADAWASKA CORNER - ALL 18.75 $202 | 1575 3 3 51,203 1,405
3200/ HURON ALL 3175 $3a1 | 27.2% 16 s $1,737 52,078
3210/ NIPISSING Al 222 3 $287 1975 ] 2 $1,483 $1,770
3326/ HURON Al 14 $151 1075 B 2 $715 $865
3400/ SUPERIOR AL 32.25 5347 38.25 85 ? $2,207 $2,554
3615/ SUPERIOR ALL 1235 3825 85 7 52,207 _f' LSSU
068/ TEMAGAMI AL 45,75 $492 31 5 158 1 52,113 $2.605
3350/ TEMAGAMI ALL 46,75 $503 at 5 155 4 $2,113 $2,615

Date |

July 20, 2021

Bullder :

Lormel Homes

Project :

Innisfll Phase- 4

Lacation :

Innisfil, Onatario

Quote #:

RE- 3691 Huron updated

Upgrade pricing to be added to standard Level

Raiiing

Brice

5666
$1,034
S428
$563
SE06
$806
4738
$950
752
$889
$1.213
$758
$1,738
51,808
$1,738
51,119
sa17
$1.082
$1,051
$432
$1,484
51,484
$1.977
$1.377

U.G, Handrail

R2M

Price

$53
581
$42

$63
$63
557
§77
577
$92
5104

$177
S1a8
5177
$91
$65
5130
$86
356
$140
5140
4155
$155
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Oak nosing included standard in the coniract pricing for all the locations / areas lisled below:

Under all sectiona of reliings along the floor areas, open mid-lendings of stairs and room dividers, as well as, the th i ths of atsirs {o these aress.

Acaoss all the threshoids/mouths of stairs al the floor levels where there [s NO railing

Across all {he holds/ h of mid-landinge along the varioua sisirs.

Along any of he ledges/shelves behind the slalrs as shown on the dmawings.

Along all the step-downs between sunkan rooms endlor various areas by design only, NOT dus o posaible grads conditiona on site {this would be axira to conlract)

Acroas the threahold of the basement doorway

Across the Ihreshald of the lsundry doorway ONLY if indicaled 10 be sunken standard on drawinge/plans by design but NOT due 10 poasible grade condilions on site (IMs would be exlra to contract)

Teans & fanditions:
Prices based on NET 30 DAYS from invoice date
Prices trm untll DECEMBER 31, 2021 If quotation Is accapted within 60 days of the document date
Notes;
Support posts (if shown an drawings) are not included in this quotation.
To upgrade any rafling style with wood spindles from Oak to Maple, add 35% to total ralling prlce

To upgrade any ralling with matal pickats Oak to Mapls, add 20% to total ralling price
To upgrade nosing from Oak to Muple, add 35% to total nasing pr

*¢¥ Quotation accepted by (signature): . f\

2l D
2) Uy 0%

Dite of




1.
1.01

2.
2.01

2.02

2.03
2.04
2.05

2.06

2.07

3.
3.01

3.02
4.

4.0]

4.02

501

5.02

5.03

GENERAL CONDITIONS

DEFINITIONS

In this Contract, unless there is something in the context inconsistent therewith, the following terms shall have the

following meanings:

(a) “General Conditions” means these terms and conditions which apply to this Construction Contract;

) “Contract means the contract resulting from the acceptance of this Contract and the General Conditions
and any plans, drawings, specifications or addenda that are annexed hereto or issued by the Builder to the

Subcontractor;

(c) “Work” means all the labour, material and services offered to be provided by the Subcontractor to the
Builder in order to perform the Project on the terms and conditions described in this Construction
Contract;

(D “Site” means the general location and conditions where the work is to be performed by the Subcontractor;

(e) “Project” means the project described in this Construction Contract.

PAYMENT

Payment (less 10% holdback) will be made by the Builder to the Subcontractor , approximately forty-five to sixty
(45-60) days after the receipt of an invoice covering the value of the work campleted and invoiced by the
Subcontractor. Invoices received by the 15" of each month will be paid the end of the following month. The
ten percent (10% holdback will be paid after the lien rights have expired, all as per Paragraph 3. Release of
holdback also requires updated WSIB clearance certificate, certificate of insurance, statutory of declaration
and an updated statement of account.

For the purposes of the Construction Lien Act, each individual unit (Lot or Building) on or in which the
Subcontractor performs the work described in this contract shall be considered as comprising a separate contract.
All invoices shall be accompanied by a Completion Certificate signed by the job superintendent of the
Subcontractor certifying that the portion of work covered by the Completion Certificate has been inspected by him
and is completed in every respect before approval by our superintendent.

All invoices improperly submitted (without proper backup such as a purchase order or completion
certificate (original copies only) signed by the superintendent on site confirming that all work is complete,
will not be processed and returned to your office. Please do not leave it up to the site super to hand in any
back-up information to the office, it must be received attached to your invoice at the time it is sent in.
Extras for labour or material will not be accepted unless a Purchase Order has been written showing the agreed
cost of the extra before the extra work or material is to be supplied.

ALL EXTRAS to the contract must be invoiced separately and not on the same invoice as the Contract
Agreement work. (Each invoice with proper back-up approved by the supervisor on site.

Purchasers Extras Sheets issued to the Subcontractor will be the authorization to proceed with such works as
detailed thereon.

CONSTRUCTION LIEN ACT (ONTARIO) HOLDBACK

The Builder shall retain a holdback out of each payment due to the Subcontractor hereunder in accordance with the
provisions of the Act of 10% of such payment, plus any amount in respect of which the Builder has received a
written notice of lien, (as that term is described in the Act). In addition where the Contract has been certified or
declared to be substantially performed but labour, materials or services remain to be supplied to complete the
Contract, the Builder shall retain, from the date of such certification or declaration, a separate holdback equal to
10% of the price of remaining labour, materials or services if they are actually supplied under the Contract, unti
all liens that may be claimed against such holdback have expired, or been satisfied or discharged or provided for,
all as provided in the Act.

Any lien or liens or claim or claims for lien pursuant to the Act shall be deemed to arise and expire solely on a lot
by lot basis and under no circumstances may a claim for a general lien be asserted.

WARRANTY

The Subcontractor warrants that the Work shall be completed in a good and workmanlike manner free of any
defects in material or workmanship, and shall comply in all respects with federal, provincial, municipal and local
building codes, The Ontario New Home Warranty Program, the minimum specifications of the CM.H.C. and all
plans, drawings and specifications provided by the Builder.

The Subcontractor agrees that during a period of two years following the receipt by the Builder of the final invoice
for Work, any failure to perform or rectify a deficiency or defect in the performance of any obligation of the
Subcontractor hereunder shall be remedied by the Subcontractor at its sole expense and to the satisfaction of the
Builder, provided that the Builder may, upon five days’ written notice, and immediately in the case of an
emergency, and without prejudice to any other rights, remedy such deficiency or defect or complete such failure to
perform and may deduct the cost thereof from payments due to the Subcontractor. In exercising iis rights under
this paragraph 4.02 the Builder may take possession of any materials, tools or construction equipment owned or
leased by the Subcontractor on the Site and use such materials, tools, or construction equipment. The costs of such
completion or remedy may be subtracted from any payment required to be made by the Builder to the
Subconiractor. If the costs of such completion or remedy exceed any amount owing to the Subcontractor
hereunder, the Subcontractor shall forthwith pay, on demand, to the Builder an amount equal to the costs of such
completion or remedy.

SCHEDULE AND SUPERVISION

The Subcontractor shall provide a competent person (the “Representative”) to supervise and co-ordinate the Work
at all times; provided that the Representative and the Work shall at all times be subject to the control and direction
of the Builder. Any instruction or directions given by the Builder to the Representative, shall be deemed to be
given to the Subcontractor for the purpose of this Contract.

The Subcontractor agrees to complete each and every portion of the Work on or before the time or times specified
by the Builder from time to time. If the Subcontractor fails to complete any such portion before the date specified
by the Builder, the balance of the Work to be performed under the Contract may be cancelied at the option of the
Builder. In any event, the Subcontractor shall be liable to the Builder for any loss, damage or claim suffered by
the Builder, which results from the Subcontractor’s failing to complete any portion of the Work on a timely basis
or which results from the Builder having cancelled the balance of the Work under this paragraph.

The Subcontractor covenants and agrees to use such materials as may be specified by the Builder from time to
time for the performance of the Project and its obligations hereunder.
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11,
11.01

11.02

11.03

12,
12.01

13.
13.01

14.
14.01

14.02

15.
15.01

(a)
®)

©

16.
16.01

16.02

16.03

DAMAGE TO SITE

The Subcontractor shall be liable for any loss, claim or damage caused at the Site or any adjacent property by its
employees, agents and/or suppliers including, without limitation, damage caused to pegs and markers, trees, curbs
or roads, equipment, sod, sewers, power lines, pipes, buildings and all structures and things. In the event of any
such damage, the Builder may make such repairs as it deems necessary and may deduct the cost of such repairs
from any amount owing to the Subcontractor hereunder. If the cost of such repairs exceeds any amount owing to
the Subcontractor hereunder the Subcontractor shall, on demand, pay to the Builder an amount equal to the
difference by which such cost of repairs exceeds any amount owing hereunder.

If the Subcontractor causes any loss or damage to any other contractor or subcontractor, the Subcontractor agrees
to indemnify and save harmless the Builder from any loss or damage of any nature whatsoever occasioned by any
claim by such contractor or subcontractor in respect thereof and the Builder may require the Subcontractor to
defend any suit or action by such contractor or subcontractor against the Builder at the Subcontracior’s expense.
The Builder shall not be liable for loss or damage to the work in the Agreement, until after the final acceptance of
the work by all authorities having jurisdiction over it and signed Completion Certificate and the Builder shall not
be liable for loss or damage to materials, tools, etc., of the Subcontractor used in its construction, caused by water,
wind, acts of God, theft or other causes.

ACCESS TO SITE
Pursuant to arrangements made with the Builder, the Subcontractor shall be responsible for the access of its trucks
or other vehicles to the Site and for the stockpiling of its materials.

TESTS AND INSPECTION

The Builder shall be entitled at any time and from time to time to conduct such tests and inspections as may be
necessary to ensure compliance with the terms hereof and all applicable federal, provincial and municipal law,
codes, regulations and standards. If any such test or inspection discloses any failure to comply, the Subcontractor
shall be liable for all costs of such testing or inspection and shall, at its own expense, perform such work and
supply such materials as is required to effect compliance. The Builder may hold back such amounts payable to the
Subcontractor which, in the opinion of the Builder, are sufficient to ensure the performance of the obligations of
the Subcontractor under this paragraph 13.01.

CLEAN UpP

The Subcontractor shall, at its own expense, keep the Site free of accumulation of waste material and debris and
shall remove the same on a daily basis to a location designated by the Builder and upon completion of the Work.
In the event of any failure

by the Subcontractor to perform its obligations under this paragraph 14.01 the Builder may cause such waste
material and debris to be removed from the Site and the Subcontractor shall be liable for the costs of such removal
which may be subtracted by the Builder from any amount owing to the Subcontractor hereunder and if such costs
exceed any amount owing then they shall forthwith be paid by the Subcontractor, on demand, to the Builder.

DEFAULT

1n the event of any faifure to perform or deficiency or defect in the performance of any obligation of the
Subcontractor hereunder, or if there shall occur at any time an act or event of bankruptcy or insolvency (as defined
or provided for in any applicable statute) of the Subcontractor, or if any proceedings, either voluntary or
mvoluntary, are commenced by or against the Subcontractor under any law relating to the bankruptcy, insolvency,
liquidations, dissolution or winding-up of the Subconfractor, or if any receiver, receiver and manager, trustee,
custodian, liquidator, agent or similar official is appointed, judicially or by instrument, for or in respect of the
Subcontractor or any of the property or assets of the Subcontractor, become subject to any execution, sequestration
or any other process of any court or to distress or any similar process then the Builder, at its sole option, and in
addition to and without prejudice to any other right or remedy it may have, may do any or all of the following,
namely:

cancel the balance of the Work to be done under this Contract and complete the Works;

remedy any failure to perform or deficiency or defect in the performance of any obligation of the Subcontractor
hereunder, all in such manner as the Builder may deem necessary;

for the purpose of any such completion or remedy, take possession of the Subcontractor’s materials, tools and
equipment on the Site. The Subcontractor shall be liable for the costs of any such completion or remedy and for
any claim made against the Builder or any other damage suffered by the Builder as a result of any default by the
Subcontractor. The Builder may deduct such costs or damages or claim for damages from amy amount owing to
the Subcontractor hereunder all without the requirement of any written or other notice to the Subcontractor. If the
costs of any such completion or other remedy exceed any amount owing hereunder to the Subcontractor, the
Subcontractor shall forthwith on demand pay to the Builder an amount equal to the difference between the costs of
such completion or remedy and any amount due hereunder no failure of the Builder to, or forbearance of the
Builder in, exercising any right or remedy in respect of any default shall constitute a waiver thereof or otherwise
bar the subsequent exercise of such right or remedy.

SUB-SUBCONTRACTS ) .
The Subcontractor agrees that it will incorporate all the terms and conditions of this Contract into all sub-

subcontracts or agreements it enters into with its sub-subconfractors.

The Subcontractor agrees that is shall be fully liable to the Builder for any act or omission of the sub-subcontractor
or of any person or persons directly or indirectly employed or contracted with by it.

Nothing contained herein or any sub-subcontract shall create any contractual relationship between any sub-
subcontractor and the Builder.
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SCHEDULE “LL”

Finished Area in Lower Level

In addition to Lormel’s standard list of features, outlined in Schedule B and the

Bonus Package described in Schedule B1, the following Floor Plans shall have the
Lower Level completed:

The Temagami, 2 Car Garage
The Temagami, 3 Car Tandem
The Superior, 2 Car Garage
The Superiar, 3 Car Tandem

Specification for the finished area in Lower Level shall be com pleted as follows.

¢ Finished three-piece bathroom (as indicated on floor plan):

Which includes a standup shower, 12x12 or 13x13 ceramic floor tiles,
8x10 ceramic wall tiles, vanity and laminate countertop with drop-in vanity sink
and single lever lavatory faucet, mirror and light fixture, in area indicated on plan.

Purchaser to choose from vendor's standard samples.
« Standard Trim Package and Interior Doors, where applicable
» 350z Campet Throughout, including basement stairs. (except for tiled areas)
» Rough-in for 1 telephane and 1 cable

e Mechanical rcom to be left unfinished

s Electrical and Heating, and all work will be performed in accordance with
Ontario Building Code Standards.

Purchaser’s Initials:

Purchaser’s Initials:

Purchaser's Initials:

Purchaser’s Initials:
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SCHEDULE B — STANDARD LUXURY FINISHES CARSON'S CREEK

10. Exhaust fans vented to exterior in all bathrooms.

11. Privacy locks on all bathroom doors.

12. Single-lever washerless faucets with pop-up drains in all vanities.

13. PEDESTAL SINK in powder room as per plan.

14. Choice of ceramic wall tile (8" x 10") for main bathtub enclosures and Ensuite shower enclosures, from
Vendor's standard samples. Separate shower enclosure and tub enclosure include full height ceramic wall
tiles up to and including ceiling,

15. White Ceramic bathroom accessories to include towel bar, toilet tissue dispenser, and soap dish.

16. Shut off valves to all basins and sinks.

LAUNDRY FEATURES

1. Laundry tub with hot and cold-water faucet, as per plan

2. Heavy duty electrical outlet for washer and dryer.

3. Vent for dryer.

4. Laundry rooms to have standard base cabinet with built-in single compartment laundry tub, as per applicable
model. (Cabinet is based on standard white lzundry cabinet door with white laminate countertop)

5. 2™ floor laundry room equipped with floor drain, as per applicable model.

FLOORING

1. Quality ceramic tile flooring, 12" x 12” or 13" x 13" (standard) in the foyer, kitchen/breakfast area, powder
room, all bathrooms and main floor laundry room, as indicated on pfan, some detached models include standard
hardwood in the kitchen/dinette area. Purchaser to choose from Builder's standard samples. Ceramic floor tiles
shall be completed with metal edging when abutting a different floor type. .

2. All Detached Models include pre-finished strip oak hardwood fiooring (3 % x %), natural colour* throughout
main floor except tiled areas, from Builders standard samples. Some detached models include standard
hardwood in the kitchen/dinefte area.

3. Al Towns include engineered vinyl flooring throughout the main floor including kitchen (except for powder
room and foyer), from Builder's standard samples

4. 35 oz broadloom on second floor (except tiled areas) with quality underpad.

5. Concrete basement floor with drain

6. Engineered Floor Joist System

7. All Sub-fioors to be fastened with glue screws and nails, seams1205 to be sanded.

ELECTRICAL

1. Decora type and white switches throughout.

2. Heavy duty receptacle for stove in kitchen.

3. Holiday switch for seasonal lights at exterior front porch and second floor soffit.

4. Electrical outlets in all bathrooms and powder rooms include ground fault interrupters.

5. 200 Amp service with Circuit breaker panel.

6. All wiring in accordance with Ontario Hydro Standards.

7. Ceiling light fixture in all bedrooms.

8. Two electrical outlets in the garage (one in ceiling for future door opener).

8. Door chime.

10. Switch controlled receptacle, in living room (as per plan)

11. Smoke detector in main hall, upper hall and basement, in accordance with building code.

12. Carbon Monoxide detecter installed in accordance to the Building Code.

13. Waterproaf shower light in all shower stalls, where applicable

ADDITIONAL PROVISIONS

1. Rough-in 3-piece washraom in the basement (drains only, no water line).

2. Pre-wiring for telephone outlet in Kitchen, and Master bedroom. Purchaser is to arrange finishing details

3.

>

DO

8.

directly with the phone company after closing.

Pre-wiring for four RG6 coaxial cable TV outlets Family Room/Great Room/Den and all bedrooms, location as
per Vendor. Purchaser is to arrange finishing details directly with Cable Company after closing.

1 Smart Wire located in the computer/den or family room for high speed intemet, video, audio and computer
network access.

Rough-in for Central Vacuum System to garage

Rough-in for Central Air Conditioning.

Security rough-in wiring on all doors on main floor plus rough-in wiring for one keypad by the front door and
one motion detector in main fioor hallway

All garage walls to be drywalled, from top of foundation wall to ceiling, as per OBC

HEATING/INSULATION

1.
1.
2.

N O AW

"High efficiency forced air heating system with ducting sized for future central air systems”

Thenmmostat centrally located on main floor.

* R60 insulation for attic ceiling area over habitable areas. Weather stripped access. (as per Ontario
Building Code Requirements).

* R22 insulation in exterior habitable walls, as per Ontario Building Code Requirements.

* R31 spray foam to garage ceilings and overhangs, as per Ontario Building Code Requirements.

* R20 continuous insulation on basement walls, as per Ontario Building Code Requirements.

H.R.V. (Heat Recovery Ventilation unit), Simplified installation. .

Hot water tank is a rental gas unit, power vented to exterior. (Purchaser will execute Rental Agreement with
Provider).
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NOTICE TO ALL TRADES

Subcontractor has only 120 days following completion of work to invoice Contract Work and Extra to
Contract. No invoices will be accepted after the 120 Days, and no payment will be made.

1.

6.

10.

This Subcontractor recognizes the Contractor / Builder is constructing in accordance with
“PACKAGE J” of the ONTARIO BUILDING CODE on this site and as part of the requirement of
PACKAGE J is for each house to have Air Tightness. Any holes made in the building envelope or
in the air / vapour barrier will be repaired to an airtight assembly, with approved materials by
the tradesperson who made the hole.

Subcontractor must provide up to date documentations: FORM 100 / WHIMIS {(Workplace
Hazardous Materials Information System) FALL PROTECTION / ONTARIO COLLEGE OF TRADES
LICENCE on site.

BEFORE STARTING WORK ON ANY UNITS, each trade is responsible for checking any extras that
are above the scope of the contract. If this is not followed, trades will be back-charges if any
extra costs are incurred to Beliaire Properties Inc, or other trades. Your head office should have
these changes. There will be no exceptions.

This project will have QUALITY CONTROL, enforced in accordance with Tarion Warranty
Program, so we suggest that once work is completed in a home, you have your foreman spend
sufficient time to check that all work has been done properly and in a good workmanlike
manner. At the same time we will reserve the right to have others complete any unsatisfactory
work and back-charge you accordingly.

ALL DEFICIENCY MEMOS on the board must be cleared, signed and returned to the trailer within
seven (7) working days or completion slips will not be issued. Again we will reserve the right to
have these deficiencies complete by others and back-charge you accordingly including
administration costs, this will be done without any further notice.

COMPLETION SUIPS will be written up weekly (Saturdays and Sundays) all completed job memos
request must be taken to the site to the proper supervisor for approval and job memos will be
picked up weekly. Faxed copies will not be acceptable. Note: office policy that invoices will not
be processed for payment unless they are received with original signed copy of the Purchase
Order or original copy of completion slip. They will be returned without notice, and with 20%
administration fee.

REQUESTS FOR COMPLETION SLIPS must be made in writing on the trades’ company letterhead
showing the number of lots that have been completed. Please ensure that all wark has in fact
been completed before submitting requests for completions, if it is found that work is not
complete then the slips will not be made until the following week, assuming that ALL work is
complete by then.

INVOICING - all invoices must be received in aur office on the 15" of the month in order to get
paid at the end of the following month. Invoices must have proper back-up / completion slip or
purchase order (original copies ONLY) they must be signed by the site supervisor, failure to
follow these steps will cause invoices to be returned. Contract amounts and extras to the
contract are to be invoiced separate and invoices must indicate the proper site.

GARBAGE REMOVAL: Our supervisor will direct you to the garbage area. Each trade must clean
their own garbage once house is completed. Either put in the garbage box or in one pile, see
site foreman if not done. There will be a charge or 125 per house without notification.

MEETINGS will be held once a month at 6:30 a.m. at the construction trailer, the foreman from
each trade must attend. It is imperative that all trades attend.
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SUBCONTRACTOR SAFETY v>0x..bm.um

ACKNOWLEDGEMENT SHEET
>

| have received and read a copy of the “SUBCONTRACTOR SAFETY PACKAGE * (27 gages

in length, including Lormel Homes Health and Safety Policy, Subcontractor Guidelines and

Site Safety Requirements) and agree, on behalf of;

—

7, . .
&\ﬁ.m 12 o \N.Ql\d CEEf e o e
(name of Contractar)

to comply with the requirements of this document and the requiresments of the Occupational
Health and Safety Act and Regulations for Construction Projects (R213/91) and any
amendments or other safety regulations which pertain to our work, Furthermore, we will take
all necessary precautions for the hezlth and safety of our workers, suppliers and

i Dt A aigR

(Contractor Representative having zuthority to bind)

{Lormel Homes Representative)
‘a

24cary DE Mk

Signed in the City of _ /4, & %51~ this G > 1 5 _‘

s

\.\\A\ A

Ki cﬁnn.mmmmm\GS

Note : (Prier to the commencesrent of work, this acknowtedgment sheét must be signed
and returned to Lormel Homes head office along with the final contract)

Larmel Homes - Site Safety Manual Section 2:2 page 27 of 27



