Bellaire Properties Inc. 331 Cityview Boulevard, Suite 300 Vaughan, ON L4H 3M3

Tel: (905)832-2023 Fax: (905)832-1926

Supplier:	Ship To:

Liberty Custom Cabinetry Ltd. 131B Carlauren Road Woodbridge, ON L4L 0C1

Tel: (905)856-7678 Fax: (905)856-7379

Bellaire Properties Inc. Bellaire Properties Inc.

331 Cityview Boulevard, Suite 300

Vaughan, ON L4H 3M3

(libertyc)

		P	urcnase Order:	2060.02-0	11-00730	3			
Disc. Ter	ms:	Not Applicable	Order By:					Order Date:	08/26/2021
Terms Co	ode:	45 days	Taken By:					Date Req:	
Retention	n:	10%	Purch. Agent:					Req. No:	
Line	Descri	ption	Quantity UofN	ı ı	Jnit Cost	Total Amount	Disc%	Draw%	Amount Due
Project: B	ellaire l	Properties Inc. Phase: Phase 2 Lot: 0025 Mo	del/Elev.: Nipissing - 47' Detache	1 - 3120 S.F/B Swii	ng: N/A Craft:	: 1480 - Kitchen & Va	nities		
0010	and ele bottom cookto kitcher gables priced upgrad all futu ORDE WE WI PLEAS	n appliance provision in kitchen - includes cabinet citrical provision for future. Built in oven c/w drawer; microwave cut-out, upper cabinet, plus po c/w false drawer, plus pots & pans drawers in area. Counter depth fridge enclosure with two , Built in fridge is an upgrade and will need to out. *Note: Not all models can accommodate this e. Purchaser must provide all specifications for re Built-in appliances. PLEASE NOTE- IN R FOR US TO ACCOMMODATE THIS ITEM, LL NEED TO REMOVE THE PANTRY - iE ADVISE IF YOU STILL WANT TO PROCEED.	1.00 LS						
0020	Chimraccom above models to acco	H,HOM,2060.02,0025,1480,2 Ley Hood Fan - Provisions to cabinetry to modate future chimney hood fan / exhaust fan future stove/range in kitchen area. * Not all can accommodate this change. Builder will try mmodate centering the vent as best as possible. It is ser must provide all specifications for future by style hood fan/exhaust fan. H,HOM,2060.02,0025,1480,2	1.00 LS						
							Sub-1	Total: Taxes:	0.00
								Total:	
Liberty	Custo	m Cabinetry Ltd.		Bellaire Prope	erties Inc.		Da	ate:	
Please s	submit	copy of PO with invoice for payment.							

Print Date: 12/15/2021 Site Office Page 1 of 1