Bellaire Properties Inc. 331 Cityview Boulevard, Suite 300 Vaughan, ON L4H 3M3

Tel: (905)832-2023 Fax: (905)832-1926

Supplier: Ship To:

Liberty Custom Cabinetry Ltd. 131B Carlauren Road Woodbridge, ON L4L 0C1

Tel: (905)856-7678 Fax: (905)856-7379

Bellaire Properties Inc. Bellaire Properties Inc.

331 Cityview Boulevard, Suite 300

Vaughan, ON L4H 3M3

(libertyc)

		Purchase Order:	2060.05-01-0	00320			
Disc. Terms:	Not Applicable	Order By:				Order Date:	12/03/2021
Terms Code:	45 days	Taken By:				Date Req:	
Retention:	10%	Purch. Agent:				Req. No:	
Line Des	cription	Quantity UofM	I Unit Co	st Total Amount	Disc%	Draw%	Amount Due
Project: Bellair	re Properties Inc. Phase: Phase 5 Lot: 0	0038 Model/Elev.: Fraser - 38' Detached -	2250 S.F./B Swing: N/A	Craft: 1480 - Kitchen & Van	nities		
acco abov acco *Pur chim poss stag Note req is re hood	imney Hood Fan - *Provisions to cabinetry to commodate future chimney hood fan / exhaus ve stove / range in kitchen area. Builder will tommodate centering the vent as best as postrchaser must provide all specifications for future style hood fan / exhaust fan as soon as sible. This item must be decided prior to fram ge, otherwise may be considered too late. Et has don't standard hardware electrical uitement for builders standard hood fan. Purce sponsible for any other electrical provision for dian if required.	ry to sible. ure ing haser					
0020 Addc bath Incluation shows sam fauce	ditional Bathroom in Basement - Cost to com nroom in basement - approximate size is 5ft and udes toillet, vanity with sink/faucet, mirror with ve, stand up shower approximately 3ft x5ft wer light. Pricing is based on builder's standarples of vanity cabinets, laminate countertops aret, ceramic floor tiles and wall tiles. EASE PROVIDE PRICING c: H,HOM,2060.05,0038,3185,2	9ft. I light ith rd					
					Sub-To	otal: Taxes:	0.00
						Total:	
Date: Liberty Custom Cabinetry Ltd.			Bellaire Properties	Inc.	Date:		
Please subm	nit copy of PO with invoice for paym	ent.					

Page 1 of 1 **Print Date:** 12/16/2021 Site Office