Bellaire Properties Inc. 331 Cityview Boulevard, Suite 300 Vaughan, ON L4H 3M3

Tel: (905)832-2023 Fax: (905)832-1926

Supplier: Ship To:

Advance Marble & Granite Ltd.

157 Toryork Dr.

Bellaire Properties Inc.
Bellaire Properties Inc.

Toronto, ON M9L 1X9 331 Cityview Boulevard, Suite 300

Tel: (416)748-0800 Fax: Vaughan, ON L4H 3M3

(advancem)

Purchase Order: 2060.05-01-004513

Disc. Terms: Not Applicable Terms Code: 30 days Retention: 10%		Not Applicable	Order By:					Order Date: Date Req: Req. No:	04/04/2023
		30 days	Taken By:						
		10%	Purch. Agent	t:					
Line	Descri	otion		Quantity UofM	Unit Cost	Total Amount	Disc%	Draw%	Amount Du
Project: E	Bellaire P	Properties Inc. Phase: Phase 5 Lot: 0004 Mod	lel/Elev.: Fraser - 3	8' Detached - 2250 S	.F./A Swing: N/A Craft: 1481	- Kitchen Granite	Countertop	s	
0010	Range area. P Purcha install a provide	e provisions to accommodate future Slide-In in lieu of Free-Standing Range in the kitchen rice is based on Vendor's standard countertop. ser must provide model specifications that show and cutout instructions for the range must be d. I,HOM,2060.05,0004,3190,2		1.00 ls	150.0000	150.00			150.0
0020	** Provi	SE NOTE: ide and install upgrade under mount sink in the in lieu of standard.		1.00 ls	0.0000	0.00			0.00
		I,HOM,2060.05,0004,3190,2							
0030	6) in the	ride and install upgrade stone counter top (level e kitchen area in lieu of level 1. I,HOM,2060.05,0004,3190,2		1.00 LS	2,191.0000	2,191.00			2,191.0
0040	in kitch (level 6	ride and install two-sides waterfall edges at island en area, same as colours as kitchen counter top) I,HOM,2060.05,0004,3190,2		2.00 LS	1,107.0000	2,214.00			2,214.00
0050	3) in the laminat	ride and install upgrade stone counter top (level e primary ensuite bathroom in lieu of standard e. I,HOM,2060.05,0004,3190,2		1.00 LS	905.0000	905.00			905.0
0060	** Provi	SE NOTE: ide and install upgrade under mount sinks (x2) in nary ensuite bathroom in lieu of standard. I,HOM,2060.05,0004,3190,2		1.00 ls	0.0000	0.00			0.00
0070	3) in the	ride and install upgrade stone counter top (level e main bathroom in lieu of standard laminate. I,HOM,2060.05,0004,3190,2		1.00 LS	1,030.0000	1,030.00			1,030.00
0080	** Provi	SE NOTE: ide and install upgrade under mount sinks (x2) in n bathroom in lieu of standard. 1,HOM,2060.05,0004,3190,2		1.00 LS	0.0000	0.00			0.00
							Sub-Teder	o tal: al GST:	6,490.00 324.50

HST - Ontario Portion: 519.20

Print Date: 04/04/2023 Supplier Page 1 of 2

Bellaire Properties Inc. 331 Cityview Boulevard, Suite 300 Vaughan, ON L4H 3M3

Supplier:

Tel: (905)832-2023 Fax: (905)832-1926

Advance Marble & Granite Ltd.			Bellaire Properties Inc.						
157 Toryork Dr.			Bellaire Properties Inc. 331 Cityview Boulevard, Suite 300						
Toronto, ON M9L 1X9									
Tel: (416)748-0800 Fax:			Vaughan, ON L4H 3M	3					
(advancem)									
	Purchase (Order:	2060.05-01-004513	}					
Disc. Terms: Not Applicable	Order By					Order Date:	04/04/2023		
Terms Code: 30 days	Taken By					Date Req:			
Retention: 10%	Purch. A	gent:				Req. No:			
Line Description		Quantity UofM	Unit Cost	Total Amount	Disc%	Draw%	Amount Due		
						Total:	7,333.70		
Advance Marble & Granite	Date:		Bellaire Properties Inc.		Da	ate:			
Ltd.			Deliane i Toperties me.						
Ltd.									
Please submit copy of PO with invoice for	payment.								

Ship To:

 Print Date:
 04/04/2023
 Supplier
 Page 2 of 2