



ADDENDUM TO CONSTRUCTION CONTRACT

SCHEDULE "A "

(revised: Aug. 16, 2018)

Forestside Towns Phs VI

The materials and labour to be furnished and the work to be performed by the contractor under the terms of this agreement are as set out below:

ALUMINUM SOFFIT & FASCIA:

- Ø Soffit, fascia, down pipes completed as per plan and specifications.
- Ø Contractor to be responsible for the following:
- Ø Down pipe to be installed where required. Extension (elbow) to be installed after sod has been laid.
- Ø Aluminum to be installed in high standard to meet the builders approval.
- Ø Contractor to supply and install freeze board including wood back-up complete, as per drawings.
- Ø Contractor to supply and install "Canexcel" board or aluminum siding, as per drawings.
- Ø **Contractor to supply separate cost pricing schedules for "Canexcel" board and aluminum siding per model.**
- Ø Frame to be straightened by contractor or to notify builder before installation.
- Ø Shutters, as per drawings. **Contractor to supply separate cost pricing schedules for aluminum shutters and vinyl shutters per model.**
- Ø Scope of work is according to all architectural drawings.

ALUMINUM:

Vented aluminum soffit
Plain aluminum soffit under porches
Aluminum fascia
5" aluminum eavestrough
3" aluminum down pipes
Price should be based on 12" O.H. & 16" O.H.

ALUMINUM SOFFIT:

Scalop siding, as per architectural drawings
Vinyl siding, aluminum siding, vinyl shutters or wood, aluminum shutters according to architectural drawings.
No wood freezeboard as per plan
No trim around windows and doors

EXPIRY DATE: DECEMBER 31, 2019