
Purchase Order
3550 Langstaff Road, Suite 200
Woodbridge, Ontario L4L 9G3

 Tel (905) 856-2150   /   (416) 213-7181
Fax (905) 856-6543

Purchase Order #: 38577

02-May-19Date Printed: 

To: Connolly Marble & Granite

Lot: 318 - Braylea Investments Inc. - SAG HARBOUR  Phase: 1
Description Ext. PriceItem Qty. Unit Price

MASTER ENSUITE / POWDER ROOM  Install the Standard 3" Splash 
throughout all bathroom vanity counter tops, where applicable. To include 
the Powder Rm and the Master Ensuite

$0.001 - M0 1

KITCHEN- Install an upgrade edge, throughout the kitchen, where 
applicable. Install Edge "I"

$0.002 - 
K0011"

1

KITCHEN- Kitchen Counter top colour To Be Determined On Site With 
Connolly Marble

$0.003 - K0e 1

MASTER ENSUITE- Install an upgrade edge, throughout the kitchen, 
where applicable. Install Edge "I"

$0.004 - 
M803"

1

MASTER ENSUITE- Master Ensuite Counter top colour To Be 
Determined On Site With Connolly Marble

$0.005 - M0e 1

POWDER ROOM-  Powder Room Counter top colour To Be Determined 
On Site With Connolly Marble

$0.006 - P0e 1

POWDER ROOM- Install an upgrade edge, throughout the kitchen, where 
applicable. Install Edge "I".

$0.007 - 
P022

1

$0.00

Please NOTE:***INVENTORY UNIT - COUNTERTOP COLOURS TO BE DETERMINED ON SITE. 
ALL UPGRADE PRICING TO BE REVIEWED AND APPROVED BY FONZIE C. PRIOR TO 
INVOICING!!!

The  Subcontractor  agrees  to  perform  the  Work  and  to  supply  the  Extras  as  may  be  ordered  by  the  Contractor  within  the  one  year  period  from 
the  date  hereof  and  the  price  of  the  Work  per  dwelling  unit  listed  in  pre-determined  contract  pricing,  and  the  price  of  each  Extra  set  forth  in  
said  contract  pricing,  which  prices  are  firm  and  guaranteed  from  such  one  year  period  and  are  inclusive  of  all  taxes  now  or   herein  after  
imposed  whether  federal,  provincial  or  municipal,  including  without  limitation  all  goods  and  services  taxes.

The  Subcontractor  prior  to  commencement  of  the  Work  with  respect  to  each  dwelling  unit  shall  visit  the  Site-Office  and  check  the 
specifications,  pertaining  to  each  such  dwelling  unit  to  ascertain  if  there  are  any  "changes"  or  "extras"  with  respect  to  such  dwelling  unit  that  
will  effect  his  Work.   If  he  fails  to  do  this,  or  if  he  overlooks  any  item  on  the  specification  that  affects  his  Work  it  will  be  his  responsibility  to 
rectify  his  Work  and  to  bear  the  cost  of  rectification  resulting  from  his  oversight.

For  any  work  orders  issued  for  which  there  is  no  conract  price  subcontractor  is  to  obtain  a  purchase  order  from  Head  Office.

Invoices pertaining to this Purchase Order MUST be Invoiced To:
Braylea Investments Inc.
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