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A-3C Engineered Floor Joists System:                  Revised:  April 1, 2019 

 
Contractor is to supply all labour and material to do all “Engineered Floor Joist System” work, to 
include but not necessarily be limited to the following items. All work to be carried out in 
accordance with the General Conditions (Schedule “A”) of the contract, the site specifications 
(Schedule B of Agreement of Purchase and Sale), drawings, and product schedule, to the 
satisfaction of the Builder and/or his representative, and to all codes and authorities having 
jurisdiction. 
 
 

Engineered Floor Joists System: 
 
 
1) Joist Design to meet or exceed the requirements as set in the O.B.C 2012 for all structural and 

vibration criteria’s. 
 
2) This contractor shall provide a design layout for permit application that is acceptable with the City 

of Ottawa.  
 
3) This contractor shall be responsible for engineering the joist package and provide, if necessary, 

approved repair details and design. 
 
4) This contractor shall supply as part of the joist package, multiple copies of shop drawings for site 

to be used by framing contractor and to provide to city inspector. 
 
5) This contractor shall supply all beams, hangers, blocking, etc. that form part of the Joist system 

package. 
 
6) This contractor shall supply Open Web (Triforce) Joists.   
 
7)  This contractor shall provide 30 day written notice in the event of a lumber price fluctuation; 

including price decreases and increases.  
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