


OPTIONAL KITCHEN CABINET CROWN MOULDING, FILLER & BULKHEAD DETAILS


UPC9-1A

- Includes crown moulding & filler detail on upper kitchen cabinetry to standard bulkhead.




UPC9-2A

- Includes upgrade to 40" uppers with filler detail on upper kitchen cabinetry to standard bulkhead.



UPC9-2B

- Includes upgrade to 40" uppers with filler detail on upper kitchen cabinetry to upgraded bulkhead.



#17

Site: DV2

Plan No: 4M-1290

Lot: I53

Date: MAY 4th, 2019

Purchaser: _____

Purchaser: ~~_____~~



Tel: (613) 748-0432
Fax: (613) 748-0355

A Division of the S&S Bolton Group
www.sandselectric.ca

Estimate No#: SS748

Customer Copy

Customer:

Builder: VALECRAFT HOMES LTD.
Project: Deerfield Village Towns
Lot: 0001-53
Closing Date: January 30/2020
Salesperson: Jason Thompson
Date: 10/15/2018

Location	Qty	Product / Installation Details	Plan Code	Unit Price	Customer Total
Great Room	1.00	Misc. Product Add (1) Keyless Light on Separate Switch	A		
Kitchen Island	1.00	Misc. Product Add (1) Keyless Light on Separate Switch	B		
Great Room	1.00	Misc. Product Add (1) 15Amp Plug on Existing Circuit	C		
Kitchen	1.00	Misc. Product Add LED T5 Under Cabinet Lighting on Separate Switch	D		

*** Total price does not include any applicable taxes.

Customer Total:


Customer Signature

+5.2% HST
May 4, 2019
Date

Phone: (613) 748-0432 | Fax: (613) 748-0355 | Email: info@sandselectric.ca | Website: www.sandselectric.ca

5411 Canotek Road, Ottawa, Ontario K1J 9M3



Tel: (613) 748-0432
Fax: (613) 748-0355

A Division of the S&S Bolton Group
www.ssbolton.com

Estimate No#: OR1135

Customer:

Customer Copy

Builder: VALECRAFT HOMES LTD.
Project: Deerfield Village Towns
Lot: 0001-53
Closing Date: January 30/2020
Salesperson: Jason Thompson (OR)
Date: 10/13/2018

Location	Qty	Product / Installation Details	Plan Code	Unit Price	Customer Total
Basement	1.00	(4) Port Plate - (1) Phone CAT5e & (2) Data CAT5e & (1) Cable RG6 Outlets (4) Port Plate - (1) Phone CAT5e & (2) Data CAT5e & (1) Cable RG6 Outlets - Location as shown on floor plan			
Great Room	1.00	(4) Port Plate - (1) Phone CAT5e & (2) Data CAT5e & (1) Cable RG6 Outlets (4) Port Plate - (1) Phone CAT5e & (2) Data CAT5e & (1) Cable RG6 Outlets - Location as shown on floor plan			
Master Bedroom	1.00	(4) Port Plate - (1) Phone CAT5e & (2) Data CAT5e & (1) Cable RG6 Outlets (4) Port Plate - (1) Phone CAT5e & (2) Data CAT5e & (1) Cable RG6 Outlets - Location as shown on floor plan			
Bedroom #2	1.00	(4) Port Plate - (1) Phone CAT5e & (2) Data CAT5e & (1) Cable RG6 Outlets (4) Port Plate - (1) Phone CAT5e & (2) Data CAT5e & (1) Cable RG6 Outlets - Location as shown on floor plan			
Bedroom #3	1.00	(4) Port Plate - (1) Phone CAT5e & (2) Data CAT5e & (1) Cable RG6 Outlets (4) Port Plate - (1) Phone CAT5e & (2) Data CAT5e & (1) Cable RG6 Outlets - Location as shown on floor plan			
Basement	1.00	2" PVC Conduit from Basement to Attic 2" PVC Conduit from Basement to Attic			
Various Locations	1.00	Vacuum Rough-In Outlet Vacuum Rough-In Outlets		\$	

*** Total price does not include any applicable taxes.

Customer Total:

Customer Signature

Date

May 4th, 2019

Phone: (613) 748-0432 | Fax: (613) 748-0355 | Email: info@orbitalti.com | Website: www.orbitalti.com

5411 Canotek Road, Ottawa, Ontario K1J 9M3

Printed By: Kevin Small (OR) - Page: 2




Valecraft
Homes Ltd.

Tile Installation Options

WALL TILE


Vertical stacked



MAIN BATHROOM, 3
PCE ENSUITE
BATHROOM (FIELD
TILE)




Horizontal stacked




3 PCE ENSUITE
BATHROOM
(LISTELLO)




Vertical 1/3 offset brick




Horizontal 1/3 offset brick



Vertical brick



Horizontal brick



KITCHEN
BACKSPLASH



Project: DV2

Plan #: 4M-1290

Lot: 153

Model: 110 Thomas Std W/O

Purchaser: 1

Purchaser: X

Date: May 4th, 2019

Upgrade #: 10




Valecraft
Homes Ltd.

Tile Installation Options


FLOOR TILE

Standard square




Foyer, Powder Room,
Laundry area, Main
Bathroom, 3 Pce
Ensuite Bathroom


Square brick




Rectangular
front to back of the house




Rectangular
side to side of the house




Rectangular 1/3 staggered
front to back of the house



Rectangular 1/3 staggered
side to side of the house



45 degree



Kitchen and Dinette
Area to be checkered
Pattern and 45 degree
installation.

Project: DV2

Plan #: 4M-1290

Lot: 153

Model: 110 Thomas Std W/O

Purchaser: _____

Purchaser: X

Date: May 4th, 2019

Upgrade #: 15



Valecraft
Homes Ltd.

Rough-in Plumbing Layouts

Site: DV2









Plan #: 4m-1290

Lot #: 153

Upgrade #: 7

Purchaser (s): I

3pcs Layouts



2pcs Layouts

* All dimensions are approximate.

The Purchaser (s) acknowledge that a plumbing rough-in is approximate only. Plumbing drain pipes and/or wall framing will inevitably have to be adjusted to accomodate future plumbing fixtures. Doorway locations may vary. All dimensions are approximate.

Purchaser: X

Date: May 4th, 2019

Purchaser: _____

Date: May 4th, 2019

Vendor: _____

Date: _____

Deerfield Village 2 - Phase 1

Lot: 153

Model: 110 Thomas Std, w/o

Purchasers:

SCHEDULE "D"


LEGEND:

- CMB COMMUNITY MAIL BOX
- FIRE HYDRANT
- HYDRO TRANSFORMER BOX
- ROGERS CABLE PEDESTAL
- BELL TV PEDESTAL
- LIGHT STANDARD
- BELL PEDESTAL
- SERVICE EASEMENT
- CATCH BASIN / MANHOLE

SALES LEGEND:

- MODEL HOME
- SOLD
- WO WALK OUT BASEMENT

May 4th, 2019



SITE PLAN

E & OE AUG. 7, 2018

NOTE:
DWELLING REPRESENTATION ON LOTS ARE ARTIST CONCEPT ONLY. FINAL BUILDING LOCATION AND ORIENTATION MAY NOT BE AS SHOWN.



Valecraft
Homes