SCHEDULE "A"

RATHWELL LANDING

Attached to and forming Part of this Agreement of Purchase and Sale for Builder's Lot/ Unit: 4M-1589, in the City of Ottawa, in the Province of Ontario (the "Real Property"). Plan

265

MUNICIPAL COVENANTS

I/We hereby aknowledge the following;

The owner agrees that all purchase and sale agreements for the whole or any part of a lot/block on the Plan of Subdivision shall contain the following clauses which shall be incorporated in all Transfers/Deeds from the Owner so that the clauses shall be covenants running with the lands for the benefit of the lands in the Subdivision:

- 1. The Transferee, for himself, his heirs, executors, administrators, successors, and assigns, covenants and agrees that should damage be caused to any of the Works in this Subdivision by any action whatsoever on the part of the transferee, the General Manager, Planning, Infrastructure and Economic Development may serve notice to the Transferee to have the damage repaired and if such notification be without effect for a period of two clear days after such notice, the General Manager, Planning, Infrastructure and Economic Development may cause the damage to be repaired and shall recover the costs of the repair plus the Management Fee, under Section 427, of the Municipal Act, 2001 in like manner as municipal taxes.
- The Transferee, for himself, his heirs, executors, administrators, successors, and assigns, covenants and agrees that he will not commence construction of any building unless,
 - a) a building permit has been issued;
 - b) all requirements with respect to underground Works, road base granulars and first lift of asphalt have been carried out on the Roads on which the subject lot fronts;
 - c) the road on which the subject lot fronts has been connected by Roads which are, at a minimum, at a similar stage of completion to the overall City Road network; and
 - d) the whole or such portion of the mass earth moving or general grading deemed necessary by the General Manager, Planning, Infrastructure and Economic Development has been completed and approved.
- 3. The Transferee, for himself, his heirs, executors, administrators, successors, and assigns, covenants and agrees to insert a clause in all agreements of purchase and sale requiring that the purchaser direct roof leaders and sump pump hoses to a sufficiently large pervious area, all of which shall be to the satisfaction of the General Manager, Planning, Infrastructure and Economic Development.
- 4. The Transferee, for himself, his heirs, executors, administrators, successors, and assigns, covenants and agrees that the Transferee shall not alter the slope of the lands herein described nor interfere with any drains established on the said lands, except in accordance with the established final Grading and Drainage Plan, and with the written consent of the General Manager, Planning, Infrastructure and Economic Development. Furthermore, the Transferee shall maintain the approved grading and drainage plan, and any corrective Works to alter the grading to re-instate compliance with the approved drainage and lot grading plan must be completed within five days of a receipt of a written notice from the City of Ottawa or the City of Ottawa may complete the Works at the Transferee's expense.

Furthermore, the Transferee agrees that the City of Ottawa may enter upon the lands which are the subject matter of this Transfer/Deed for the purposes of inspection or restoration of the established Grading and Drainage Plan and the cost to the City of Ottawa in performing any restoration work shall be paid to the City of Ottawa by the owner of the lands upon which such restoration work was performed, such payments to be made within 30 days of demand therefore by the City of Ottawa and failing payment as aforesaid the cost shall be added to the tax roll as provided by Section 427 of the Municipal Act 2001 and collected in like manner as municipal

- 5. The Transferee, for himself, his heirs, executors, administrators, successors, and assigns, covenants and agrees that he will not plant poplar, alder, aspen, willow, elms which are subject to Dutch Elm disease, or maple trees of the fast growing variety (i.e. Silver and Manitoba) or other species as may be determined by the General Manager, Planning, Infrastructure and Economic Development within the lands to which this Transfer/Deed applies nor adjacent lands in the Transferee's ownership. Tree planting in proximity to buildings will be in accordance with the approved landscaping/ streetscaping plan, geotechnical report and the City of Ottawa's "Trees and Foundation Strategy in Areas of Sensitive Marine Clay" policy, where applicable.
- 6. The Transferee for himself, his heirs, executors, administrators, successors and assigns, covenants and agrees that "No Dumping" of any material (including snow, grass cuttings, construction debris and landscape waste) is permitted on vacant lots or on adjacent lands.
- 7. The Transferee for himself, his heirs, executors, administrators, successors and assigns, covenants and agrees that heat pumps, air-conditioning units, pool filters, sheds, and decks are building appurtenances and shall meet the minimum setback requirements established in the City of Ottawa's Zoning By-laws(s).

8. Fences

The Transferee for himself, his heirs, executors, administrators, successors and assigns acknowledges being advised that he must maintain all fences in good repair, including those as constructed by the developer along the boundary of his land, to the satisfaction of the General Manager, Planning, Infrastructure and Economic Development. The Transferee agrees to include this clause in any future purchase and sale agreements.

9. Gates

The Transferee, for himself, his heirs, executors, administrators, successors, and assigns, acknowledges being advised that gates accessing public property are not permitted in the fences.

10. Proximity to Public Buildings/ Facilities

The Transferee, for himself, his heirs, executors, administrators, successors and assigns acknowledges being advised that parkland within this Subdivision and/or already existing in the vicinity of the Subdivision may have:

- (i) active hard surface and soft surface recreational facilities;
- (ii) active lighted sports fields;
- (iii) recreation and leisure facilities;
- (iv) potential community centre;
- (v) library:
- (vi) day care; and
- (vii) other potential public buildings/facilities.

11. Hartsmere Drive and Dalmation Way

The Transferee, for himself, his heirs, executors, administrators, successors, and assigns, acknowledges being advised that Hartsmere Drive will not be constructed and Dalmation Way shall be closed to vehicular traffic, except for emergency vehicles, until such time as the eastwest collector road, Parade Drive and Hickstead Way are constructed from Stittsville Main Street to connecting either Fernbank Road and/ or Shea Road through the Area 6 East Land (Davidson Lands).

12. 5 Metre No-Touch Zone

The Transferee of Lots 214 to 221 for himself, his heirs, executors, administrators, successors and assigns acknowledges being advised that the rear five metres of his lot is a tree preservation and no-touch zone.

Purchaser

chaser

Purchaser

Notice to Purchasers

- 1. The Purchaser acknowledges having been advised of all development charges related to the lot/block he or she is purchasing including development charges already paid and development charges that may be payable in the future.
- 2. The purchaser acknowledges that a fire hydrant may be located or relocated at any time in front of any lot/block on the Plan of Subdivision to the satisfaction of the General Manager, Planning, Infrastructure and Economic Development.
- 3. The purchaser acknowledges that no driveway shall be located within 3.0m of a fire hydrant and that no objects, including vegetation shall be placed or planted within a 3.0m corridor between a fire hydrant and the curb, nor a 1.5m radius beside or behind a fire hydrant.
- 4. The Purchaser acknowledges that school accommodation pressures exist in the Ottawa-Carleton District School Board schools designated to serve this development, and that at the present time this problem is being addressed by the utilization of portable classrooms at local schools and/or by directing students to schools outside their community.
- 5. The purchaser acknowledges and agrees that the postal service may be delivered by way of community mailboxes, which shall be located to the satisfaction of Canada Post.
- 6. The purchaser of any lot or block fronting on a street in which a sidewalk is proposed to be installed acknowledges that he has been supplied with, and reviewed a plan showing the proposed locations, types, size and dimensions within the boulevard of any sidewalk abutting the said lot or block. The purchaser hereby acknowledges signing a copy of the said plan as confirmation that he has reviewed the plan and is aware of the contents of the plan. The said plan shall form part of the purchase and sale agreement. The purchaser further acknowledges that the information identified on the said plan is the proposed information in respect to the lot or block and is subject to change through the City's approval process.
- 7. The purchaser of any lot or block hereby acknowledges that he has been advised of:
 - (a) An approved Composite Utility Plan
 - (b) General plan of services required to be provided by the Owner pursuant to the Subdivision Agreement for the lot or block.
 - (c) The proposed location possible bus shelters and pads and paved passenger standing areas at bus stops.
 - (d) the proposed location for the community mailboxes within the Subdivision.
 - (e) the proposed driveway location.
 - (f) The proposed location of any streetlights, hydro transformers and utility pedestals abutting the lot.
 - (g) the proposed grading and drainage plan for the lot or block, and understands that it is the responsibility of the purchaser to maintain the proposed drainage patterns;
 - (h) The proposed location of the potential bus routes including temporary bus routes.
 - (i) The approved Official Plan designation for the Subdivision.
 - (j) The location and types of trees.
 - (k) The zoning of the existing development and potential development lands within the Subdivision and within two kilometres of the limits of the Subdivision.
- 8. The Purchaser further acknowledges and agrees not to install a pool or landscaping prior to Final Acceptance of grading by the City. The Purchaser acknowledges being advised that some of the rear yards within this subdivision are used for on-site storage of infrequent storm events. Pool installation and/or grading alterations on some of the lots may not be permitted and/or revisions to the approved Subdivision Stormwater Management Plan Report may be required to study the possibility of pool installation on any individual lot. The Purchaser acknowledges that he must obtain approval of the city of Ottawa's General Manager, Planning, Infrastructure and Economic Development prior to undertaking any grading alterations or installing a pool on any lot within this Subdivision. It is further acknowledged and agreed that a pool may not be permitted on all lots.
- 9. The purchaser further acknowledges that the information he has been advised of and described above is subject to change through the City's approval process.

Purchaser

Purchaser

10. Infiltration of Stormwater

The Purchaser acknowledges, that the grading of the subdivision and lots provides for the storage of stormwater for short periods of time during rainfall events to encourage infiltration of stormwater into the ground water table.

The Purchaser agrees not to alter the grade in the rear yard or install swimming pools which would interfere with this ponding and infiltration of stormwater. The Purchaser agrees to seek the advice and approval of the City prior to undertaking any grading alterations.

11. Maintenance of Park and Stormwater Management Blocks

The Purchaser acknowledges that although the park block and stormwater management blocks are located adjacent to one another, the function of each block differs significantly and so may the level of service associated with operation and maintenance, which shall include but not be limited to such things as grass cutting for the stormwater management block.

12. Snow Removal

The Transferee for himself, his heirs, executors, administrators, successors, and assigns acknowledges being advised that it is the Transferee's responsibility to remove snow and ice from the driveway portion of the City-owned boulevard. This obligation applies to City-owned boulevard located both in front of the Transferee's property and at the rear of the Transferee's property if there is a public lane adjacent thereto.

The Transferee covenants with the transferor that the above clause, verbatim, shall be included in all subsequent Agreements of Purchase and Sale and Deeds conveying the lands described herein, which covenant shall run with the said lands and is for the benefit of the owner of

- 13. The original colours as chosen by the Transferor for the architecturally controlled exterior house colour package may not be altered without the prior written consent of the Transferor for fifteen (15) years for the initial transfer of the property from the Transferor in order to maintain architectural consistency throughout the community.
- 14. The Designers and Builders of this Subdivision together with the City of Ottawa have developed a Conservation Handbook designed to provide the homeowners with information on the sensitive natural features in and around Rathwell Landing. The objective of this Conservation Handbook is to identify the natural features in your neighbourhood and to provide advice how homeowners can be good environmental stewards to ensure that these natural features remain healthy over the years to come. The Purchasers acknowledge receipt of this Handbook.

Purchaser

Dated at OTTAWA	this	20 day of Tue	2020
SIGNED, SEALED AND		× Mahar Purchaser	May 1 197° Birth Date
Vatorio & Hu_ Witness:		Purchaser	Jul 17/1979 Birth Date

(as to all Purchaser's signatures, if more than one purchaser)

Dated at Otowo this 29th day of June, 20 20

Valecraft Homes Limited

Per:

SCHEDULE "B"

SPECIFICATIONS Singles & Bungalows 800 & 1000 SERIES RL Phase 2

PLAN#: 4M-1589 Rathwell Landing MODEL: 1030,"A",Rev.,W/O LOT: 265

CIVIC ADDRESS: 740 Parade Drive

Annexed to the Agreement of Purchase and Sale between VALECRAFT HOMES LIMITED and

Margherita Cordina and Christopher Cordina

The Vendor agrees to include the following items in the purchase price herein:

LANDSCAPING:

- Nursery Grown Sodding
- Precast Patio Slab Walkway
- Tree Planting as per Municipality approved Landscape Plans
- Asphalt basecoat paved driveway
- Lot to be graded to Municipality approved Grading Plan

EXTERIOR FINISHES

- Brick, stone, vinyl &/or vinyl cedar shakes on front façade as per plan Complete with Signature Valecraft Homes Ltd decorative brick at front entrance
- Composite Board on 2nd storey front elevation as per plan
- Maintenance-free vinyl siding with aluminum soffit and fascia as per plan
- Limited Lifetime warranty self-sealing fiberglass roof shingles
- Maintenance-free Low E Argon filled PVC vinyl windows and wood jamb extension throughout (where applicable) operable and non-operable as per OBC
- Colonial embossed insulated steel clad doors leading to exterior (Front door with thermal glass lite) (as per plan)
- Front entrance door with sidelite and/ or feature highliter windows as per plan
- PVC vinyl sliding patio doors w/ wood jamb extension at rear as per plan
- Oversized basement window(s) as per plan
- Screens on all operating windows including basement and sliding patio door
- Steel sectional overhead garage door w/ insert lite
- Weatherstripping on all exterior insulated doors and all operating windows
- "Augusta Satin Nickel" front entrance grip set on front entrance door with security dead bolt or equivalent
- Poured concrete steel reinforced porch (with broom finish) at front entrance
- Cement parging on all above grade concrete
- "Bristol" vertical Aluminum Mail Box in black or equivalent
- Maximum Roof Air Ventilation

STRUCTURAL AND FRAMING:

- Poured concrete Foundation Walls with steel reinforcement
- High density polyethylene drainage membrane
- Engineered Steel Beams and Steel Posts as per plan
- Kiln dried floor joists or pre-engineered floor joist system
- Exterior Walls 2" x 6" kiln dried studs @ 16" o/c
- Interior Walls 2" x 4" kiln dried studs @ 16" o/c (except for basement) (as per plan)
- Basement Exterior Walls 2" x 4" kiln dried studs @ 24" o/c full height
- Tongue and groove engineered OSB subfloor sheathing (joints sanded and screwed to joists throughout)
- Engineered OSB roof sheathing c/w H-clips
- Prefabricated roof trusses as per engineered design

INSULATION:

- Exterior walls: R-20 Fiberglass batt + R5 Continuous Insulated OSB Panel

- Ceiling attics: R-50 Fiberglass blown

- Fully insulated & drywalled garage

- Floors over unheated space: R-40 Fiberglass blown

Cathedral/sloped ceilings R-31 Fiberglass batt (where applicable)

- Basement exterior walls: R-20 Fiberglass batt, to approx. 8" above finished floor max.

6 Mil polyethylene vapour barrier

ELECTRICAL:

- Underground utility wiring including hydro, bell and cablevision
- 200 amp service with 60 circuit breaker panel
- Heavy duty receptacles for stove and dryer
- "Decora" Style white plugs and switches throughout (except exterior)
- Smoke detectors & Carbon monoxide detector as per O.B.C.
- Front door chime
- Ceiling light fixture in all bedrooms
- Ceiling Fixture in dining room (where applicable as per plan)
- Two exterior weather protected plugs
- Chrome vanity lighting fixture in all bathrooms
- Silver light fixture package supplied and installed by the Vendor
- Electrical outlet in garage ceiling for future garage door opener
- Exterior light at all rear exterior doors

Purchaser

Purchaser

ROUGH-INS:

- Connection Centre including 5 Multi Media Outlets. Each outlet to be complete with 3x CAT5(e) and 1x RG-6 coax wire. Each
- outlet to be capped with one 4 port finishing plate. Locations to be selected by Purchaser except Inventory Homes and Models are preselected by the Vendor.
- Conduit from basement to attic space for future wiring requirements
- Central vacuum rough-in (as per plan)
- Plumbing rough-in for future basement bathroom including ventilation rough-ins (as per plan) (Does not include waterline or electrical rough-ins)

PLUMBING AND FIXTURES:

- Vitreous China lavatory complete with single lever faucets in all bathrooms except laundry tub as per plan
- Double stainless steel kitchen sink with single lever faucet and veggie sprayer
- Power vented high-efficiency hot water heater (rental) in Mechanical room (rental fee is determined by utility company)
- Pedestal sink in powder room (except models 1010 & 1030)
- 5' fiberglass tub/shower combo enclosed with full height ceramic tiled walls w/self-sealing grout to ceiling in ensuite and main bathroom (as per plan)
- Pressure balanced valves on all showers
- Hot and cold taps installed for automatic washer connection
- Two exterior hosebibs (one in garage, one in rear)
- Plumbing rough-in for future dishwasher installation
- Laundry tub installed with hot and cold taps
- Low flush water conserving toilets with elongated bowl
- Chrome tissue holders, towel bar, robe hook, towel ring where applicable
- White plumbing fixtures in all bathrooms
- Shut off valves at all hot & cold lavatory and kitchen sink supply lines
- Sleeve for future waterline to fridge

HEATING AND VENTILATION:

- Natural gas fired forced air high efficiency furnace with electronic pilot ignition in Mechanical room
- All duct work sized for future air conditioning requirements
- Separate switch exhaust fans in all bathrooms and powder room vented to exterior
- Kitchen exhaust fan Microwave/Hood Fan combination (white) over range vented to exterior
- All ductwork is cleaned prior to occupancy
- Programmable thermostat
- Heat Recovery Ventilation (HRV) and Humidifier in Mechanical room
- Enercare Smarter Home Essentials Package (complimentary for 3 years)

FIREPLACE:

- Natural gas direct vented fireplace with decorative black trim kit as per plan
 - Polished porcelain or ceramic tiled w/self-sealing grout fireplace surround

FLOORING:

- 36 oz. quality carpet in all finished areas c/w 11 mm foam underpadding except areas shown as ceramic or hardwood as per plan. Choice of one colour throughout.
- Ceramic tile w/self-sealing grout at front entrance, kitchen, dinette, powder room, laundry room, entrance from garage, main bath and ensuite bath (from Builder's Standard selections) as per plan
- 3 1/8" Engineered natural oak hardwood flooring in Great Room, Dining Room/ Flex Room, Lower Hallway and 2nd floor hallway where applicable as per plan

INTERIOR TRIM, CABINETRY AND FINISH CARPENTRY:

- Builder's standard painted raised panel interior passage doors
- Pre-hung Builder's standard painted raised panel swing doors c/w bullet catch on all closet doors except pre-finished sliding closet doors located as per plan
- $\underline{41/8}$ " Nivaga style baseboard and 2 3/4" Nivaga style casing throughout (MDF painted white)
- Privacy sets for all bathrooms, powder room and master bedroom
- Satin chrome <u>door hardware</u> on interior doors
- Security deadbolt at front entrance door and garage entry door inside home
- Approx. 36" upper kitchen cabinetry
- Kitchen cabinetry with laminate countertops
- Vanities w/laminate countertops (including backsplash in same material) in all bathrooms (except powder room as per plan)
- Kitchen cabinetry opening for future dishwasher
- Kitchen pantry as per plan
- Solid natural oak colonial spindles, posts, and/or handrail & brackets as per plan
- Natural oak nosing under standard railing areas as per plan
- Soft close on all cabinetry doors & drawers (excluding corner cabinets)
- Single full width Melamine Laundry shelf approximately 12" Deep to be installed in all main & second floor laundry rooms above washer and dryer

INTERIOR FEATURES &FINISHES:

- 9' Ceiling height on ground floor
- Textured stipple ceilings with decor perimeter in all finished areas except bathrooms, powder room and kitchen which shall have smooth ceilings
 - Two-tone paint: one builder standard colour latex paint to be used throughout (semi-gloss latex for bathrooms, powder room,
- kitchen), All trim & interior doors shall be white semi-gloss latex
 Mirrors with bevelled square corners above all bathroom vanities and powder room
- Kitchen backsplash ceramic tiled w/ self-sealing grout 6" x 6" (from builder's standard backsplash selections)

WARRANTY COVERAGE:

Purchaser

- 7 Year major structural warranty
- 2 Year mechanical and building envelope warranty
- Year material and workmanship warranty



The Purchaser acknowledges that:

- Prices and specifications which do not form part of this Agreement are subject to change without notice at the sole discretion of the vendor.
- 2. The vendor may substitute materials of equal or greater value without consent.
- 3. The Vendor has the right to exercise full architectural control over exterior finishes and as such, the Vendor shall have final approval of all colour selections.
- 4. All colour and material selections are to be made from builder's standard samples unless otherwise paid for as an upgrade.
- 5. The vendor may, at his discretion, add brick to external sideyard walls to enhance the streetscape and/or to comply to municipal agreements.
- 6. The purchaser understands that all decorator items, furnishings, appliances, draperies, painted colour walls, and floors, wallpaper, panelling, alarm system, central air conditioning and eavestroughing found inside the model homes are for display purposes only and do not constitute standard items in the purchase price.
- 7. Service location, hot water tank and furnace location, basement wall height, specifications and material finishes may vary from model homes/plans.
- 8a. The number of steps required at entrances into the home may vary from the model home/plans depending on individual lot grading requirements.
- 8b. Purchaser acknowledges that exterior railings may be required at front and garage entrance stairs depending on individual lot grading.
- 9. Basement window wells may or may not be required depending upon individual lot grading requirements.
- 10. The purchaser understands that renderings and brochures are an artist's concept and that some variations may occur to the final finished product.
- 11. The Purchaser understands that vertical and horizontal chaseways, dropped ceilings and or bulkheads may be added or deleted in, but not limited to; kitchens, main floor living areas, finished basements, closets, pantries, laundry room, powder rooms, bathrooms and/or at wall and ceiling corners respectively in order to accommodate mechanical systems at the Vendor's discretion.
- 12. The Purchaser understands that all Multi Media locations are approximate and vary from chosen locations.
- 13. The purchaser understands that due to normal manufacturing production materials which are installed in their home may vary slightly in colour from the vendor's samples and/or model homes.
- 14. Due to the natural composition of such materials as Granite, Marble & some Quartz, inherent variations in texture, colour and consistency are to be expected and considered normal. As such, the Purchaser agrees not to hold the Vendor liable for such variations.
- 15. The wood used in the finishing products of your home such as wood flooring, cabinetry and railings exhibit natural variations in colour tone, graining pattern and consistency. As no two pieces of wood are identical, these natural variations will create colour variations upon staining thereby making it virtually impossible to achieve true colour consistency.
- Any hardwood flooring installed in the Real Property is made of kiln-dried natural material which is subject to natural shrinkage (typically in winter when humidity levels tend to be low) and expansion (typically in summer when humidity levels tend to be high) for which the Purchaser(s) agrees is not the responsibility of the Vendor and agrees that the Vendor shall not be liable in respect of such issues. The Purchaser(s) also acknowledges being advised by the Vendor that ceramic tile rather than hardwood flooring is recommended at entry points to the home due to the possibility of water exposure. The Purchaser(s) is advised that the Ontario Building Code recommends against the installation of wood flooring in kitchens, bathrooms, entrance halls, laundry, and general storage areas (the "Designated Areas"). Wood flooring is water permeable and over time such flooring and sub-flooring beneath it could deteriorate if moisture persists. Should the Purchaser(s) selections for materials for the dwelling include wood flooring in the designated areas, the Purchaser(s) assumes the risks described herein voluntarily.
- 200 Zoning bylaws specify maximum driveway widths which are based upon frontages. A tapering of your driveway may be required depending upon the frontage and specifically if the frontage is less than average as in the case of a pie-shaped lot.
- 18. The grading and drainage of your lot has been designed and engineered to ensure that surface water is directed away from your home and into swales. These swales run at the side and rear of your property lines. Swales generally have more aggressive slopes relative to the general layout of your lot and will always occupy a portion of the useable space of your lot to serve their function properly.
- 19. Purchaser(s) acknowledge the requirement to install an approximate 3' x 3' landing with stairs at the garage entrance to the house as per OBC if more than 3 risers are required as a result of grading.
- 20. Purchaser(s) acknowledge that kitchen and bathroom ceramic wall border and or decorator insert tiles selected by the Purchaser(s) are installed at the discretion of the installation contractor unless specified otherwise by the Purchaser(s).
- 21. Purchaser(s) acknowledge that High Efficiency Washing machines have the potential to create vibrations due to the tub spinning at very high speeds.

x mgdi	
PURCHASER	
x Cl	VALECRAFT HOMES LIMITED
PURCHASER	
Thre 20 /20	1 lune 29 2000
DATE	DATE
	MODEL: 1030,"A",Rev.,W/O
LOT NUMBER: 265	PROJECT: Rathwell Landing
나는 이 동안되는데 제작한 사람들이 얼마나를 다 살아 있는데 하는데 하는데 하는데 하는데 하는데 하는데 하는데 하는데 하는데 하	HT TO THE STEP IN SERVED IN THE STEP IN SERVED IN THE STEP IN THE



Schedule B1A Rathwell Landing - Phase 2

PURCHASERS: Margherita Cordina and Christopher Cordina

Printed: 29-Jun-20 3:45 pm

	LOT NUMBER PHASE HOUSE TYPE 265 2 1030 THE NASH ELEV A - WALK OUT BA		SEMENT	CLOSING DATE 23-Jun-21			
ITEM	QTY EXTRA/CHANGE INTERNAL USE						
*1 87523	1 BONUS - DECOR CE	**					
19409	Note: Has been applied in fu	ll to the purchase price					
* 2 90190	1 - MASTER BEDROOM - MASTER BEDROOM C/W BEDROOM CEILING	- STANDARD - BUILDI SEPARATE SWITCH A	ERS STANDARD CEILING LIGHT FIXTURE IN PPROXIMATELY CENTERED ON MASTER				
19226	Note:						
*3 86339	1 - UPPER HALL - STANI HARDWOOD FLOORING		3-1/8 INCH NATURAL OAK ENGINEERED				
19227	Note:						
* 4 90187	1 STANDARD - POWER	R HUMIDIFIER GENER	AL (EVAPORATOR)		-		
19228	Note:			11			
*5 90189	1 - KITCHEN - STANDAR	D - SLEEVE FOR FUTU	JRE WATERLINE TO FRIDGE				
19229	Note:						
*6 90186	1 - BASEMENT BATHROOM - STANDARD - THREE PIECE PLUMBING ROUGH-IN ONLY FOR FUTURE BASEMENT BATHROOM AS PER SCHEDULE H						
19230	Note: Does Not Include Electrical Rough-Ins						
*7 34004	1 - BASEMENT BATHROOM - BASEMENT BATHROOM - FINISH 3-PC BASEMENT BATHROOM WITH TUB/SHOWER COMBO, VANITY AND CERAMICS FROM BUILDERS STANDARD SELECTIONS. FLOORING ON DITRA.						
20242							
8	1 - BASEMENT - Supply and install approx 48"x60" 2 panel casement window with one operator on the back exterior wall in the unfinish area in basement.						
19663	Note: See attached schedule H-1						
9	1 Enlarge the std walk out deck from 12'X9" to approx 14' X11"						
19234	Note: see attached schedule H-2						
10	1 PROVIDE AN ADDITIONAL DECK OFF OF DINETTE C/W LANDING AND STAIRS TO GRADE. EXISTING WINDOW IN DINETTE TO BE REPLACED WITH APPROX 6FT PATIO DOOR						
19237	Note: See attached schedule H-2						
11	1 - GREAT ROOM - Extend the fireplace wall to approx 8ft (approx. same length of study rear wall) and center the fireplace						
19235	Note: See attached schedule H-2						
12	1 Redesign the Pantry, Laundry Room and Powder Room: - decrease the pantry by approx 1' - create a walk in closet - move the laundry tub from basement to main floor - move Powder room to be toward the front of the house Note: See attached schedule H-2						
1,230							

Vendor Initials: Purchaser Initials:

Purchaser Initials: Construction scheduling approval

PER: _____

PREPARED BY: Victoria Hum

LOCKED BY:
PE 971-1
InvoiceSQL.rpt 16May20



LOT NUMBER

Schedule B1A

Rathwell Landing - Phase 2

HOUSE TYPE

PURCHASERS: Margherita Cordina and Christopher Cordina

PHASE

Printed: 29-Jun-20 3:45 pm

CLOSING DATE

#13 34008 **1 - ENRUITE BATH - ENSUTE - SPC ENSUTE **		265	2	1030 THE NASH ELEV A - WALK OUT BA	SEMENT	23-Jun-21
19414 Note: See attached schedule H-3 14	ITEM	QTY EXTRA/CHANGE				INTERNAL USE
1- AMASTER BEDROOM - RE-DESIGN MASTER BEDROOM, WALK IN CLOSET AND ENSUTTE AS PER ATTA-CHED Schedule H-3 includes relocation of 5pc Empirite to side wall, adding balf wall beside to bilet and re-centering window, and splitting Wall-on closet in two. 15 1 - MAIN BATHROOM - Delete the lines closes from the bathroom and install a door from Main Bathroom to Bedroom # 3, door to be max 24" wide. 1924 Note: SUB ATTACHED schedule H-3 16 1 - STUDY - PROVIDE obedule H-3 16 1 - STUDY - PROVIDE obedule H-3 17 1 - CEILING - CATHEDRAL CEILING IN DINETTE 1140 Note: See attached schedule H-2 18 1 - AITCHEN - PROVIDE OPTIONAL KITCHEN LAYOUT #2 18 1 - KITCHEN - PROVIDE OPTIONAL KITCHEN LAYOUT #2 19413 Note: see attached schedule H-2 19413 Note: see attached schedule H-2 19413 Note: see attached schedule June 20,2020 1938 Note: The Purchesor() acknowledge and accept that 3 1/8/10 Engineered hardwood flooring will be installed on the landing (When applicated). To ensure product attaching proper hardfully levels are to be maintained. 2040 SOLID TREADS 1983 Note: The Purchesor() acknowledge and accept that 3 1/8/10 Engineered hardwood flooring will be installed on the landing (When applicated). To ensure product attaching proper hardfully levels are to be maintained. 21 - STAIRS - LUPPER - OAK STAIRCASE WITH VENEERED RISERS & STRINGERS AND SOLID 22 1 - STAIRS - LUPPER - OAK STAIRCASE WITH VENEERED RISERS & STRINGERS AND SOLID 33 Note: see attached schedule H-3 24 1 - BASEMENT - Ree Room - Enlarge the standard recreation room for the walk out to included the unfinish area under the Directe and add a wall and door to enclose the mechanical room from the unfinish area. See attached schedule H-3 25 1 - BELDROOM 2 - ADD SPC BATHROOM CW WANTY, TOLLET AND NEO ANGLE SHOWER (APPROX AS' BASE, STD CERAMIC WALL TILES AND SILHOUTTE CLEAR SHOWER DOOR) AT FRONT OF HOUSE OFF OF BEDROOM 8-2. DELETE LINEN CLOSET. WIDTH OF BED 3 26 ARD COLOR OFF OF BEDROOM 8-2. DELETE LINEN CLOSET. WIDTH OF BED 3 27 REDUCED WALLE IN CLOSET FELIC C		*1 - ENSUITE BATH - EN	*			
AS PER ATTACHED Schedule H-3: Includes relocation of Spc Emailie to side wall, adding half wall beside to tolet and re-centering window, and splitting Walk-in closet in two. 1923) Note: 15 1- AMAIN BATHROOM- Delete the linen closet from the bathroom and install a door from Main Bathroom to Bedroom # 3, door to be max 24" wide. 19241 Note: SEE ATTACHED schedule H-3 16 1- STUDY-PROVIDE 2 FIXED SINGLE PANE WINDOWS APPROX 24"X24" IN WALL BETWEEN DEN ARD DINING ROOM 19411 Note: See attached schedule H-2 17 11- CEILING - CATHEDRAL CEILING IN DINETTE 18 1- KITCHEN - PROVIDE OPTIONAL KITCHEN LAYOUT #2 19413 Note: see attached sketch duted june 20,2020 *19 1- STAIRS - BASEMENT - OAK STAIRCASE WITH VENEERED RISERS & STRINGERS AND \$ Note: The Purchaser(s) astronwiedge and accept that \$1 18 in Engianced hardwood flooring will be installed on the landing Winter applicable). To ensure product stability proper humidity levels are to be maintained. *20 1- STAIRS - UPPER - OAK STAIRCASE WITH VENEERED RISERS & STRINGERS AND SOLID *101068 TREADS Note: see attached schedule H-3 1- BASEMENT - Ree Room - Enlarge the standard recreation from for the walk out to included the unfinish area. See attached schedule H-1 1- BASEMENT - Ree Room - Enlarge the standard recreation from for the walk out to included the unfinish area. See attached Schedule H-1 19905 Note: See attached Schedule H-1 19905 Note: See attached Schedule H-1 19905 Note: SEE ATTACHED Schedule H-3 Clients acknowledge and accept there will no longer by any linen closets on the 2nd floor of the house. 24 1- BEDROOM 2- ADD 3PC BATHROOM C/W VANITY, TOILET AND NEO ANGLE SHOWER DOON) AT BRONT OF HOUSE Green of Bedroom As 2. DELETE LINEN CLOSET, WITH HOUSE and longer by any linen closets on the 2nd floor of the house. 25 1- DELETE SOD UNDER BOTH REAR DECKS AND SUPPLY AND INSTALL CRUSHED STONE 26 1- KITCHEN - LOWER CABINETS - VANITY AND COUNTER TOP - PER LINEAR FOOT.	19414	Note: See attached schedule	H-3	2 THE RESERVE AND ADDRESS OF THE RESERVE AND ADD		
Bathroom to Bedroom # 3, door to be max 24" wide. 10241 Note: SEE ATTACHED schedule H-3 105 1 - STUDY - PROVIDE 2 FIXED SINGLE PANE WINDOWS APPROX 24"X24" IN WALL BETWEEN DEN AND DINING ROOM 105 1 - CEILING - CATHEDRAL CEILING IN DINETTE 11 - CEILING - CATHEDRAL CEILING IN DINETTE 11 - KITCHEN - PROVIDE OPTIONAL KITCHEN LAYOUT #2 104 1 - KITCHEN - PROVIDE OPTIONAL KITCHEN LAYOUT #2 11 - STAIRS - BASEMENT - OAK STAIRCASE WITH VENEERED RISERS & STRINGERS AND 105 1 - STAIRS - BASEMENT - OAK STAIRCASE WITH VENEERED RISERS & STRINGERS AND 106 1 - STAIRS - BASEMENT - OAK STAIRCASE WITH VENEERED RISERS & STRINGERS AND 107 1 - STAIRS - BASEMENT - OAK STAIRCASE WITH VENEERED RISERS & STRINGERS AND SOLID TREADS 108 1 - STAIRS - UPPER - OAK STAIRCASE WITH VENEERED RISERS & STRINGERS AND SOLID # 109 1 - STAIRS - UPPER - OAK STAIRCASE WITH VENEERED RISERS & STRINGERS AND SOLID # 108 1 - STAIRS - UPPER - OAK STAIRCASE WITH VENEERED RISERS & STRINGERS AND SOLID # 108 1 - STAIRS - UPPER - OAK STAIRCASE WITH VENEERED RISERS & STRINGERS AND SOLID # 109 1 - STAIRS - UPPER - OAK STAIRCASE WITH VENEERED RISERS & STRINGERS AND SOLID # 100 1 - STAIRS - UPPER - OAK STAIRCASE WITH VENEERED RISERS & STRINGERS AND SOLID # 100 1 - STAIRS - UPPER - OAK STAIRCASE WITH VENEERED RISERS & STRINGERS AND SOLID # 100 1 - STAIRS - UPPER - OAK STAIRCASE WITH VENEERED RISERS & STRINGERS AND SOLID # 100 2 - STAIRS - UPPER - OAK STAIRCASE WITH VENEERED RISERS & STRINGERS AND SOLID # 100 2 - STAIRS - UPPER - OAK STAIRCASE WITH VENEERED RISERS & STRINGERS AND SOLID # 100 2 - STAIRS - UPPER - OAK STAIRCASE WITH VENEERED RISERS & STRINGERS AND SOLID # 10 3 - STAIRS - UPPER - OAK STAIRCASE WITH VENEERED RISERS & STRINGERS AND SOLID # 10 4 - STAIRS - UPPER - OAK STAIRCASE WITH VENEERED RISERS & STRINGERS AND SOLID # 10 5 - STAIRS - UPPER - OAK STAIRCASE WITH VENEERED RISERS & STRINGERS AND SOLID # 10 6 5 - STAIRCASE WITH A STAIRCASE WITH VENEERED RISERS & STRINGERS AND SOLID # 10 6 5 - STAIRCASE WITH A STAIRCASE WITH VENEERED RISER		AS PER ATTACHED Schedu beside toilet and re-centering	ıle H-3: Includes relocati	on of 5pc Ensuite to side wall, adding half wall		
1- STUDY - PROVIDE 2 FIXED SINGLE PANE WINDOWS APPROX 24"X24" IN WALL BETWEEN DEN AND DINING ROOM Note: See attached schedule H-2 *17 111401 20245 Note: As per Schedule H-2 18 1 - CEILING - CATHEDRAL CEILING IN DINETTE * 19413 Note: As per Schedule H-2 19413 Note: see attached sketch dated june 20,2020 *19 1 - STAIRS - BASEMENT - OAK STAIRCASE WITH VENEERED RISERS & STRINGERS AND SOLID TREADS Note: The Purchasor(s) acknowledge and accept that 3 Jišin Engineered hardwood flooring will be installed on the landing (Where applicable). To ensure product stability proper humidity levels are to be maintained. *20 1 - STAIRS - UPPER - OAK STAIRCASE WITH VENEERED RISERS & STRINGERS AND SOLID * TREADS 1 - STAIRS - UPPER - OAK STAIRCASE WITH VENEERED RISERS & STRINGERS AND SOLID * TREADS 1 - STAIRS - UPPER - OAK STAIRCASE WITH VENEERED RISERS & STRINGERS AND SOLID * TREADS 1 - STAIRS - UPPER - OAK STAIRCASE WITH VENEERED RISERS & STRINGERS AND SOLID * TREADS 1 - BASEMENT - Rec Room - Enlarge the standard recreation room for the walk out to included the unfinish area under the Dinette and add a wall and door to enclose the mechanical room from the unfinish area under the Dinette and add a wall and door to enclose the mechanical room from the unfinish area under the Dinette and add a wall and door to enclose the mechanical room from the unfinish area (APPROX 38" BASE, STD CERAMIC WALL TILES AND SILHOUETTE CLEAR SHOWER DOOR) AT FRONT OF HOUSE OFF OF BEDROOM #2, DELETE LINEN CLOSET, WIDTH OF BED 3 REDUCED WALLS IN CLOSET RELOCATED Note: SEE ATTACKED Schedule H-3. Clients acknowledge and accept there will no longer by any linen closes on the 2nd floor of the house. 1 - DELETE SOD UNDER BOTH REAR DECKS AND SUPPLY AND INSTALL CRUSHED STONE 1 - DELETE SOD UNDER BOTH REAR DECKS AND SUPPLY AND INSTALL CRUSHED STONE 1 - ATTACKED Schedule H-3. Clients acknowledge and accept there will no longer by any linen closes on the 2nd floor of the house.	15			m the bathroom and install a door from Main		
BETWEEN DEN AND DINING ROOM 19411 Note: See attached schedule H-2 **17	19241	Note: SEE ATTACHED sche	dule H-3			
*17 111401 1020245 Note: As per Schedule H-2 18 1 - KITCHEN - PROVIDE OPTIONAL KITCHEN LAYOUT #2 **19 134099 11 - STAIRS - BASEMENT - OAK STAIRCASE WITH VENEERED RISERS & STRINGERS AND SOLID TREADS **19 134099 19838 Note: The Purchaser(s) acknowledge and accept that 3 1/8in Engineered hardwood flooring, will be installed on the Intelliging (Where applicable). To ensure product stability proper humidity levels are to be maintained. **20 11 - STAIRS - UPPER - OAK STAIRCASE WITH VENEERED RISERS & STRINGERS AND SOLID TREADS **101068 19839 Note: see attached schedule H-3 11 - BASEMENT - Rec Room - Enlarge the standard recreation room for the walk out to included the unfinish area under the Directe and add a wall and door to enclose the mechanical room from the unfinish area. See attached Schedule H-1 19905 Note: 31 - BEDROOM 2 - ADD 3PC BATHROOM C/W VANITY, TOILET AND NEO ANGLE SHOWER (APPROX 38" BASE, STD CERAMIC WALL TILES AND SILHOUTTE CLEAR SHOWER DOOR) AT FRONT OF HOUSE OFF OF BEDROOM #2. DELETE LINEN CLOSET. RUDTH OF BED 3 REDUCED WALK-IN CLOSET RELOCATED Note: SEE ATTACHED Schedule H-3. Clients acknowledge and accept there will no longer by any linen closets on the 2nd floor of the house. 24 11 - VELETE SOD UNDER BOTH REAR DECKS AND SUPPLY AND INSTALL CRUSHED STONE 13 - DELETE SOD UNDER BOTH REAR DECKS AND SUPPLY AND INSTALL CRUSHED STONE 14 - AUTHER - LOWER CABINETS - VANITY AND COUNTER TOP - PER LINEAR FOOT, STANDARD CABINETRY	16			INDOWS APPROX 24"X24" IN WALL		
11401 20245 Note: As per Schedule H-2 18 1 - KITCHEN - PROVIDE OPTIONAL KITCHEN LAYOUT #2 19413 Note: see attached sketch dated june 20,2020 *19 1 STAIRS - BASEMENT - OAK STAIRCASE WITH VENEERED RISERS & STRINGERS AND SOLID TREADS Note: The Purchaser(s) acknowledge and accept that 3 1/8in Engineered hardwood flooring will be installed on the landing (Where applicable). To ensure product stability proper humidity levels are to be maintained. seeseshedule H-1 *20 1 STAIRS - UPPER - OAK STAIRCASE WITH VENEERED RISERS & STRINGERS AND SOLID TREADS Note: see attached schedule H-3 21 1 - BASEMENT - Rec Room - Enlarge the standard recreation room for the walk out to included the unfinish area under the Dinette and add a wall and door to enclose the mechanical room from the unfinish area see attached Schedule H-1 Note: 22 1 - BEDROOM 2 - ADD 3PC BATHROOM C/W VANITY, TOILET AND NEO ANGLE SHOWER (APPROX 38" BASE, STD CERAMIC WALL TILES AND SILHOUETTE CLEAR SHOWER DOOR) AFFRONT OF HOUSE OFF OF BEDROOM #2. DELETE LINEN CLOSET. WIDTH OF BED 3 REDUCED WALK-IN CLOSET RELOCATED Note: SEE ATTACHED Schedule H-3. Clients acknowledge and accept there will no longer by any linen closets on the 2nd floor of the house. 23 1 DELETE SOD UNDER BOTH REAR DECKS AND SUPPLY AND INSTALL CRUSHED STONE Note: 24 1 - KITCHEN - LOWER CABINETS - VANITY AND COUNTER TOP - PER LINEAR FOOT, STANDARD CABINETRY	19411	Note: See attached schedule l	H-2			
18		1 CEILING - CATHEDR	AL CEILING IN DINET	TE	*	
19413 Note: see attached sketch dated june 20,2020	20245	Note: As per Schedule H-2				
*19 34099 SOLID TREADS Note: The Purchaser(s) acknowledge and accept that 3 1/8in Engineered hardwood flooring will be installed on the landing (Where applicable). To ensure product stability proper humidity levels are to be maintained. seeschedule H-1 *20 1 - STAIRS - UPPER - OAK STAIRCASE WITH VENEERED RISERS & STRINGERS AND SOLID *TREADS 19839 Note: see attached schedule H-3 21 1 - BASEMENT - Rec Room - Enlarge the standard recreation room for the walk out to included the unfinish area under the Dinette and add a wall and door to enclose the mechanical room from the unfinish area. See attached Schedule H-1 Note: 22 1 - BEDROOM 2 - ADD 3PC BATHROOM C/W VANITY, TOILET AND NEO ANGLE SHOWER (APPROX 38" BASE, STD CERAMIC WALL TILES AND SILHOUETTE CLEAR SHOWER DOOR) AT FRONT OF HOUSE OFF OF BEDROOM #2. DELETE LINEN CLOSET. WIDTH OF BED 3 REDUCED WALK-IN CLOSET RELOCATED 19929 Note: SEE ATTACHED Schedule H-3. Clients acknowledge and accept there will no longer by any linen closets on the 2nd floor of the house. 23 1 - DELETE SOD UNDER BOTH REAR DECKS AND SUPPLY AND INSTALL CRUSHED STONE 20048 Note: 1 - KITCHEN - LOWER CABINETS - VANITY AND COUNTER TOP - PER LINEAR FOOT, STANDARD CABINETRY	18	1 - KITCHEN - PROVIDE	OPTIONAL KITCHEN I	LAYOUT #2		
19838 Note: The Purchaser(s) acknowledge and accept that 3 1/8in Engineered hardwood flooring will be installed on the landing (Where applicable). To ensure product stability proper humidity levels are to be maintained. *20	19413	Note: see attached sketch dat	ed june 20,2020			
landing (Where applicable). To ensure product stability proper humidity levels are to be maintained.	10 100					
19839 Note: see attached schedule H-3 21	19838	landing (Where applicable). To ensure product stability proper humidity levels are to be maintained.				
1 - BASEMENT - Rec Room - Enlarge the standard recreation room for the walk out to included the unfinish area under the Dinette and add a wall and door to enclose the mechanical room from the unfinish area. See attached Schedule H-1 Note: 19905 Note: 1 - BEDROOM 2 - ADD 3PC BATHROOM C/W VANITY, TOILET AND NEO ANGLE SHOWER (APPROX 38" BASE, STD CERAMIC WALL TILES AND SILHOUETTE CLEAR SHOWER DOOR) AT FRONT OF HOUSE OFF OF BEDROOM #2. DELETE LINEN CLOSET. WIDTH OF BED 3 REDUCED WALK-IN CLOSET RELOCATED Note: SEE ATTACHED Schedule H-3. Clients acknowledge and accept there will no longer by any linen closets on the 2nd floor of the house. 23 1 - DELETE SOD UNDER BOTH REAR DECKS AND SUPPLY AND INSTALL CRUSHED STONE 20048 Note: 1 - KITCHEN - LOWER CABINETS - VANITY AND COUNTER TOP - PER LINEAR FOOT, STANDARD CABINETRY	20000000					
unfinish area under the Dinette and add a wall and door to enclose the mechanical room from the unfinish area. See attached Schedule H-1 Note: 1 - BEDROOM 2 - ADD 3PC BATHROOM C/W VANITY, TOILET AND NEO ANGLE SHOWER (APPROX 38" BASE, STD CERAMIC WALL TILES AND SILHOUETTE CLEAR SHOWER DOOR) AT FRONT OF HOUSE OFF OF BEDROOM #2. DELETE LINEN CLOSET. WIDTH OF BED 3 REDUCED WALK-IN CLOSET RELOCATED Note: SEE ATTACHED Schedule H-3. Clients acknowledge and accept there will no longer by any linen closets on the 2nd floor of the house. 1 - DELETE SOD UNDER BOTH REAR DECKS AND SUPPLY AND INSTALL CRUSHED STONE Note: 1 - KITCHEN - LOWER CABINETS - VANITY AND COUNTER TOP - PER LINEAR FOOT, STANDARD CABINETRY	19839	Note: see attached schedule H-3				
22 1 - BEDROOM 2 - ADD 3PC BATHROOM C/W VANITY, TOILET AND NEO ANGLE SHOWER (APPROX 38" BASE, STD CERAMIC WALL TILES AND SILHOUETTE CLEAR SHOWER DOOR) AT FRONT OF HOUSE OFF OF BEDROOM #2. DELETE LINEN CLOSET. WIDTH OF BED 3 REDUCED WALK-IN CLOSET RELOCATED Note: SEE ATTACHED Schedule H-3. Clients acknowledge and accept there will no longer by any linen closets on the 2nd floor of the house. 23 1 - DELETE SOD UNDER BOTH REAR DECKS AND SUPPLY AND INSTALL CRUSHED STONE 20048 Note: 24 1 - KITCHEN - LOWER CABINETS - VANITY AND COUNTER TOP - PER LINEAR FOOT, STANDARD CABINETRY		unfinish area under the Dinette and add a wall and door to enclose the mechanical room from the unfinish area. See attached Schedule H-1				
(APPROX 38" BASE, STD CERAMIC WALL TILES AND SILHOUETTE CLEAR SHOWER DOOR) AT FRONT OF HOUSE OFF OF BEDROOM #2. DELETE LINEN CLOSET. WIDTH OF BED 3 REDUCED WALK-IN CLOSET RELOCATED Note: SEE ATTACHED Schedule H-3. Clients acknowledge and accept there will no longer by any linen closets on the 2nd floor of the house. 23 1 - DELETE SOD UNDER BOTH REAR DECKS AND SUPPLY AND INSTALL CRUSHED STONE 20048 Note: 1 - KITCHEN - LOWER CABINETS - VANITY AND COUNTER TOP - PER LINEAR FOOT, STANDARD CABINETRY			OC D ATUDOOM CAN V	ANITY TOURT AND NEO AND E OXIONED		
the 2nd floor of the house. 23	22	(APPROX 38" BASE, STD CERAMIC WALL TILES AND SILHOUETTE CLEAR SHOWER DOOR) AT FRONT OF HOUSE OFF OF BEDROOM #2. DELETE LINEN CLOSET. WIDTH OF BED 3				
20048 Note: 24 1 - KITCHEN - LOWER CABINETS - VANITY AND COUNTER TOP - PER LINEAR FOOT, 28249 STANDARD CABINETRY	19929			dge and accept there will no longer by any linen closets on		
24 1 - KITCHEN - LOWER CABINETS - VANITY AND COUNTER TOP - PER LINEAR FOOT, 28249 STANDARD CABINETRY	23	1 DELETE SOD UNDER BOTH REAR DECKS AND SUPPLY AND INSTALL CRUSHED STONE				
28249 STANDARD CABINETRY	20048	Note:				
20140 Note: Kitchen island increase approx 7" As per schedule H-2			ABINETS - VANITY AN	D COUNTER TOP - PER LINEAR FOOT,		
	20140	Note: Kitchen island increase approx 7" As per schedule H-2				

Vendor Initials:

Purchaser Initials:

CONSTRUCTION SCHEDULING APPROVAL

DATE: _



Schedule B1A

Rathwell Landing - Phase 2

PURCHASERS: Margherita Cordina and Christopher Cordina

Printed: 20-Jun-20 2:27 pm

LOT NUMBER PH		PHASE	HOUSE TYPE		CLOSING DATE	
	265 2 1030 THE NASH ELEV A - WALK OUT		SEMENT	JUNE 23/21		
ITEM	QTY EXTRA/CHANGE				INTERNAL USE-	
25 28994		ROX. 56IN X 30IN BAS	SEMENT WINDOW LOCATION AS PER			
20142	Note: Subject to limiting distance at side yard as per Current Building Code Schedule H-1					
26	1 - MAIN BATHROOM - PROVIDE FOR OPERATING SINGLE CASEMENT WINDOW APPROX 24"X24" as per schedule H -3					
19849	Note: NOTE: Subject to limiting distance at side yard s per Current Building Code					
27	1 - POWDER ROOM - PROVIDE FOR OPERATING SINGLE CASEMENT WINDOW APPROX 24"X24" Asper schedule H -2					
20243	Note: NOTE: Subject to limiting distance at side yard s per Current Building Code					
28	1 - LAUNDRY ROOM - PROVIDE FOR OPERATING SINGLE CASEMENT WINDOW APPROX 24"X24" As per schedule H -2					
20244	Note: NOTE: Subject to limiting distance at side yard s per Current Building Code					

PURCHASER:

20-Jun-20 DATE

PURCHASER:

Christopher Cordina

20-Jun-20

DATE

DATE:

PREPARED BY: Victoria Hum

LOCKED BY: PE 971-3 InvoiceSQL.rpt 16May20 CONSTRUCTION SCHEDULING APPROVAL

DATE:

SCHEDULE "C-1"

This Agreement of Purchase and Sale is conditional until **five (5) business days** from acceptance of this offer, upon the Purchaser obtaining satisfactory **Financing**, failing which, this and Sale shall become null and void and all deposit monies shall be returned to the Purchaser without Agreement of Purchase interest or penalty.

Within fourteen (14) days of the condition respecting financing is waived, the Purchaser agrees to provide the Vendor with written confirmation of the approval of their mortgage.

This Agreement of Purchase and Sale is conditional until **five(5) business days** from acceptance of this offer, upon the Purchaser obtaining the **Lawyer's** approval as to the wording of the Agreement, failing which this Agreement of Purchase and Sale shall become null and void and all monies shall be returned to the Purchaser in full without interest or penalty.

Dated at OTTAWA	this	20	day of	JUNE , 20 20
Victorie & Ha-				x Maka
Witness				Purchaser
Victoria & Hu				X ()
Witness				Purchaser
				VALECRAFT HOMES LIMITED
BLOCK/UNIT:	265			PER PER
PLAN:	4M-1589			June 29, 2020
				DATE:

Rathwell Landing

PROJECT:

