
VALECRAFT HOMES (2019) LIMITED 
SCHEDULE ‘B’ 

 
 

Contractor Initials: _________ 
 
 

Valecraft Homes (2019) Initials: ________ 

 
A-3B Engineered Roof Trusses:                  Revised:  April 1, 2021 
 
Contractor is to supply all material to do all “Engineered Roof Trusses” work, to include but not 
necessarily be limited to the following items. All work to be carried out in accordance with the 
General Conditions (Schedule “A”) of the contract, the site specifications (Schedule B of Agreement 
of Purchase and Sale), drawings, and product schedule, to the satisfaction of the Builder and/or his 
representative, and to all codes and authorities having jurisdiction. 
 
 
Engineered Roof Trusses: 
 
 
1) Truss Design to meet or exceed the requirements as set in the O.B.C 2012. 
 
2) This contractor shall provide a design layout for permit application that is acceptable with the City 

of Ottawa.  
 
3) This contractor shall be responsible for engineering the truss package and provide, if necessary, 

approved repair details and design. 
 
4) This contractor shall supply as part of the truss package, multiple copies of shop drawings for the 

Architectural Department and Site to be used by framing contractor and to provide to city inspector. 
 
5) This contractor shall supply all flush beams, and hangers.  
 
6)  This contractor shall provide 30 day written notice in the event of a price fluctuation; 

including price decreases and increases.  
  
  
  
  
   
   

 
  
  
 
 


