|                           | SUMMARY OF PRICING  | DATE:                  |  |
|---------------------------|---|------------------------|--|
| PROJECT:<br>Reg'd Plan #: | DEERFIELD VILLAGE 2  4M-1290  | LOT NO:                | S23  |
| Name(s):                  | Stephanie Asenso  | MODEL:                 | 5206   |
| Name(s):                  |   |                        |  |
|                           | BASI  | –<br>E PRICE DWELLING: | \$345,900.00   |
|                           | PRICE OF ADI  | DITIONAL PARKING:      |  |
|                           | NET TOTAL C   | OST OF UPGRADES:       | \$12,233.00  |
|                           |   | CREDITS:               | -\$5,000.00  |
|                           |   | SUBTOTAL:              | \$7,233.00   |
|                           |   | TOTAL:                 | \$353,133.00   |
|                           | I   | PURCHASER OFFER:       | The second secon |
|                           |   | DIFFERENCE:            | CAR PROPERTY OF THE STATE OF TH |
| ,                         | \$5,000.00 Décor Bonus has been applied in F  | Zull /                 |  |
|                           | Basic Appliance Package Bonus   |                        |  |
|                           | Busic Apphance I ackage Donus   |                        |  |
|                           |   |                        |  |
|                           |   |                        |  |
|                           |   |                        |  |
|                           |   |                        |  |
|                           |   |                        |  |
|                           |   | A                      |  |
|                           |   |                        |  |
|                           |   |                        |  |
| PURCHASER O               | OFFER HST BREAKDOWN   |                        | SCHOET:  |
|                           |   |                        | GST Sheet good /   |
|                           | OFFER PRICE EXCLUDING HST:  | HST Formula 1          | \$335,677.76   |
| COMMENTS:                 |   |                        |  |
|                           |   |                        |  |
|                           |   |                        |  |
|                           |   |                        | /  |
| *EVDE CESS ~              | A TITL ON O CONTRACT  |                        |  |
| 1455 YOUVILLE DRIV        | ATE OF OCCUPANCY/ CLOSING:<br>E, #216, ORLEANS, ONT. K1C 6Z7 - TEL: (613) 837-1104 / FAX: (61 | Febru 3) 837-5901      | uary 17th, 2022  |
|                           | ,   | •                      | *  |

| PURCHASI   | ERS ADDRESS:   |
|--|--|
| PURCHASERS NAME(S)   | Stephanie Asenso   |
| STREET   | 87 A Boul de L'Amerique Franca 2   |
| CITY   | Gatineau   |
| PROVINCE   | Quebec   |
| POSTAL CODE  | J9J 4B5  |
| HOME PHONE   | Cell: 514-862-1892   |
| WORK PHONE   | 613-271-2000   |
| Cell Phone (Purchaser # 1)   | 514-862-1892   |
| Cell Phone (Purchaser # 2)   | 314-002-1072   |
| UNIT NO:(DWELLLING)  | S23  |
| LEVEL  | V  |
| BUILDER'S REF # DWELLING   | 2  |
| PARKING SPACE #  | S23  |
| SALES REPRESENTATIVE   | S5 Simon Clarke  |
| CIVIC  |  |
| PLAN   | 725-C Dearborn Private   |
| MODEL #  | 4M-1290  |
| PROJECT  | 5206   |
| A CONTRACTOR OF THE PROPERTY O | DEERFIELD VILLAGE 2  |
| SCHEDULES  | V  |
| PURCHASER OFFER  | \$353,133.00   |
| Purchase Offer INVESTMENT  | ,  |
| OCCUPANCY/ CLOSING DAY   | 17th   |
| OCCUPANCY/CLOSING MONTH, YEAR  | February, 2022   |
| OCCUPANCY/CLOSING DATE (MONTH DAY, YEAR)   | February, 2022   |
| DEPOSIT 1)   | \$5,000.00   |
| DEPOSIT 2)   | TO SHARE STORES AND STATE OF THE SHARE STORES AND SHARE SHARE STORES AND S |
|  | \$10,000.00 \\TORS INFO  |
| SOLICITOR NAME   | Deidre S. Powell   |
| STREET   | ▼ William Control of the Control of  |
| CITY   | 900 Greenbank Rd. Suite 503  |
| PROVINCE   | Ottawa   |
| POSTAL CODE  | Ontario  |
|  | K2J 4P6  |
| PHONE  | 613-695-8777   |
| SCH.   | EDULE T  |
| PURCHASER 1  | Stephanie Asenso   |
| HOME ADDRESS (STREET, CITY, POSTAL CODE)   | 87 A Boul de L'Amerique Franca 2, Gatineau, Qc., J9J4B5  |
| HOME PHONE   | Cell: 514-862-1892   |
| WORK ADDRESS (STREET, CITY, POSTAL CODE)   | 3045 Baseline Rd., Nepean, Ontario, K2H 8P4  |
| WORK PHONE   | 613-271-2000   |
| OCCUPATION   | Registered Nurse   |
| ID TYPE  | Driver's Licence   |
| ID NUMBER  | A2528-180792-00  |
| BIRTH DATE   |  |
|  | July 18th, 1992  |
| PURCHASER 2  |  |
| HOME ADDRESS (STREET, CITY, POSTAL CODE)   |  |
| HOME PHONE   |  |
| WORK ADDRESS (STREET, CITY, POSTAL CODE)   |  |
| WORK PHONE   |  |
| OCCUPATION   |  |
| D TYPE   |  |
|  | Water Street Committee Com |
| D NUMBER   |  |
| BIRTH DATE   |  |
| PLACE SIGNED   |  |
|  |  |
| SIGNING DAY  |  |
| SIGNING MONTH  |  |
| SIGNING YEAR   |  |
| SIGNING DATE (MONTH DAY, YEAR)   |  |
| EMAIT ADDDEGG (4)  |  |
| EMAIL ADDRESS (1)  | <u>stefasenso@gmail.com</u>  |
| EMAIL ADDRESS (1) EMAIL ADDRESS (2)  | stefasenso@gmail.com   |
|  | Stefasenso@gmail.com  DATE: October 20, 2020   |



# Internal B1A Deerfield 2 - Phase Condo

PURCHASER: Stephanie Asenso

Printed: 19-Jan-21 5:13 pm

|                      | LOT NUMBER PHASE  | WAYAR EVEN   |             | -Jan-21 3:13 pm        |
|----------------------|---|--|-------------|------------------------|
|                      | S23 Level: 2 Condo  | HOUSE TYPE 5206  |             | CLOSING DATE 17-Feb-22 |
| ITEM                 | QTY EXTRA / CHANGE  |  | PRICE       | INTERNAL USE           |
| *1<br>88585          | 1 BONUS - DECOR CENTER CREDIT   | OF \$5, 000.00   | \$ 0.00     | Each                   |
| 28407                | Note: Bonus of \$5,000.00 has been applied in   | Full to the purchase price.  |             | , ,                    |
| <b>2</b> 28706       | 1 BONUS- APPLIANCES - 3 BASIC- S<br>INCLUDING MICROWAVE COMBO HOW<br>WHITE WASHER AND DRYER.<br>Note: | TAINLESS STEEL KITCHEN APPLIANCES<br>DDFAN AND BASIC STACKABLE FRONT LOAD    | \$ 0.00     | Each                   |
| * <b>3</b><br>118432 | 1 STANDARD - AC UNIT 13 SEER 1.5  | TON  | \$ 0.00     | Each                   |
| 28707                | Note: Location to be determined by Head Office  | ee e   |             |                        |
| * <b>4</b><br>90184  | 1 - KITCHEN - STANDARD - SLEEVE FO  | OR FUTURE WATERLINE TO FRIDGE  | \$ 0.00     | Each                   |
| 28708                | Note:   |  |             |                        |
| * <b>5</b><br>90183  | 1 STANDARD - SOFT CLOSE DOORS<br>DRAWERS ON ALL CABINETRY THROU                                       | AND FULL EXTENSION SOFT CLOSE TRACK ON JGHOUT HOUSE                          | \$ 0.00     | Each                   |
| 28709                | Note: Excluding Corner Cabinetry Where App  | licable  |             |                        |
| 6                    | 1 - KITCHEN - TILE - FLOOR - UPGRAD   | E - BRONZE KITCHEN - BRONZE  | \$ 445.00   | Each                   |
| 28710                | Note: AS PER SCHEDULE 'H'.  |  |             |                        |
| 7                    | 1 - MAIN BATHROOM - TILE - FLOOR -<br>BRONZE  | UPGRADE - BRONZE MAIN BATHROOM -   | \$ 150.00   | Each                   |
| 28711                | Note: AS PER SCHEDULE 'H'.  |  |             |                        |
| <b>8</b>             | 1 - ENSUITE BATH - TILE - FLOOR - UI<br>BRONZE  | PGRADE - BRONZE ENSUITE BATHROOM -   | \$ 150.00   | Each                   |
| 28712                | Note: AS PER SCHEDULE 'H'.  |  | 1           |                        |
| 9 127                | 1 - KITCHEN - TILE - WALL - BACKSPI   | ASH - UPGRADE - BRONZE KITCHEN - BRONZE                                      | \$ 95.00    | Each                   |
| 28713                | Note: IN STANDARD KITCHEN AREA.   |  |             |                        |
| 10<br>119595         | 0   | - GRANITE - LEVEL 1 - MAIN BATHROOM  | \$ 620.00   | Each                   |
| 28714                |   | AND BOTTOM EDGE. AS PER EDGE PROFILE SKETCH AS                               |             |                        |
| 11<br>119596         | 1 - ENSUITE BATH - COUNTERTOP - G   | RANITE - LEVEL 1 - ENSUITE BATHROOM  | \$ 620.00   | Each                   |
| 28715                | Note: IN ENSUITE BATHROOM, PENCIL T PER SCHEDULE 'H'. SEE ITEMS #15                                   | OP AND BOTTOM EDGE, AS PER EDGE PROFILE SKETCH. A & #21 FOR SINK AND FAUCET. | AS          |                        |
| 12<br>119594         | 1 - KITCHEN - COUNTERTOP - GRANIT   | E - LEVEL 1 - KITCHEN C/W FLUSH BREAKFAST BA                                 | \$ 5,110.00 | Each                   |
| 28716                | Note: IN KITCHEN, PENCIL TOP AND BOT SCHEDULE 'H'. SEE ITEMS #16 & #1                                 | TOM EDGE, AS PER EDGE PROFILE SKETCH. AS PER<br>7 FOR SINK AND FAUCET.       |             |                        |
|                      |   |  |             |                        |

| T7 1   | Y 1       | _ |
|--------|-----------|---|
| Vendor | Initials: | P |

\_Purchaser Initials:\_

PREPARED BY: Nicole Trudel

LOCKED BY:
PE 1,333-1
InvoiceSQL.rpt 16May20

CONSTRUCTION SCHEDULING APPROVAL
PER: \_\_\_\_\_
DATE: \_\_\_\_



# Internal B1A Deerfield 2 - Phase Condo

PURCHASER: Stephanie Asenso

Printed: 19-Jan-21 5:13 pm

|                     | Printed: 19-Jan-21 5:13 pm                              |   |  |             |                           |
|---------------------|---|---|--|-------------|---------------------------|
|                     | LOT NUMBER S23 Level: 2                                 | PHASE<br>Condo  | HOUSE TYPE<br>5206   |             | CLOSING DATE<br>17-Feb-22 |
| ITEM                | QTY EXTRA / CHANGE                                      |   |  | PRICE       | INTERNAL USE              |
| 13<br>88288         | 1 PAINT ADDITIONAL<br>COLOUR FOR COMPLETI               | COLOUR (NON DEEP<br>E HOUSE                             | P BASE) BUILDERS STANDARD PAINT. PER V                     | \$ 1,050.00 | Each                      |
| 28717               | Note:   |   |  |             |                           |
| <b>14</b><br>88464  | 1 - MAIN BATHROOM - I<br>UNDERMOUNT 0426 - 000          | BATHROOM SINK - AN<br>)                                 | MERICAN STANDARD STUDIO CARRE                              | \$ 361.00   | Each                      |
| 28718               | Note: Only available with So                            | olid Surface Countertops. AS                            | S PER SCHEDULE 'H'. SEE ITEM #10.                          | top/        |                           |
| 15<br>88464         | 1 - ENSUITE BATH - BAT<br>UNDERMOUNT 0426 - 000         | THROOM SINK - AMER<br>)                                 | RICAN STANDARD STUDIO CARRE                                | \$ 361.00   | Each                      |
| 28719               | Note: Only available with So                            | lid Surface Countertops. AS                             | S PER SCHEDULE 'H'. SEE ITEM #11.                          | tertoo      |                           |
| 16<br>88494         | 1 - <i>KITCHEN</i> - KITCHEN<br>DEEP) - MIN 34" WIDE CA | SINK - BLANCO HORI<br>BINET REQUIRED                    | IZON SILGRANITE U2 UNDERMOUNT (8IN                         | \$ 428.00   | Each                      |
| 28720               | Note: Only available with So SHEETS. AS PER SC          | olid Surface Countertops. PL<br>HEDULE 'H'. SEE ITEM #1 | LEASE SPECIFY COLOUR AND CODE ON COLOUR                    |             |                           |
| 17<br>88428         | 1 - KITCHEN - KITCHEN                                   |   | RLEY 986LF - AR ARCTIC STAINLESS                           | \$ 342.00   | Each                      |
| 28721               | Note: AS PER SCHEDULE                                   | 'H'. SEE ITEM #12.                                      | <i>(</i>   | V           |                           |
| 1 <b>8</b><br>88008 | 1 - <i>MAIN BATHROOM</i> - E<br>586LF-MPU CHROME        | BATHROOMS - DELTA                                       | ARZO SINGLE LEVER LAVATORY FAUCET                          | \$ 304.00   | Each                      |
| 28722               | Note: IN MAIN BATHROO                                   | M, AS PER SCHEDULE 'F                                   | H'. SEE ITEM #10. Par Counter top                          | V           |                           |
| 19<br>116999        | 1 - <i>MAIN BATHROOM</i> - I<br>DUMMY FACADE BUILD      | LC 2 DRAWERS UNDE<br>DERS STANDARD                      | R SINK SPECIAL CONFIGURATION WITH TOP                      | \$ 956.00   | Each                      |
| 28723               | Note: No extension to standa pipes. IN MAIN BATH        | ard vanity required. Drawer of the Noom, AS PER SCHEDU  | under sink to be U-shaped to accommodate plumbing JLE 'H'. | /0. 4       |                           |
| <b>20</b><br>116999 | 1 - ENSUITE BATH - LC 2<br>DUMMY FACADE BUILD           | 2 DRAWERS UNDER S<br>DERS STANDARD                      | INK SPECIAL CONFIGURATION WITH TOP                         | \$ 956.00   | Each                      |
| 28724               | Note: No extension to standa pipes. IN ENSUITE B.       | ard vanity required. Drawer (<br>ATHROOM, AS PER SCHI   | under sink to be U-shaped to accommodate plumbing          | IM          |                           |
| <b>21</b><br>88217  | 1 - ENSUITE BATH - BAT<br>LAVATORY FAUCET 559           | THROOMS - DELTA TR<br>HA - DST                          | RINSIC SINGLE HANDLE HIGH - ARC                            | \$ 285.00   | Each                      |
| 28725               | Note: IN ENSUITE BATHR                                  | OOM, AS PER SCHEDUL                                     | LE 'H'. SEE HEM #H.  | Ĭ           |                           |

 Sub Total
 \$12,233.00

 HST
 \$0.00

 Total
 \$12,233.00

Vendor Initials:\_\_

DATE:

\_Purchaser Initials:

PREPARED BY: Nicole Trudel LOCKED BY:

PE 1,333-2 InvoiceSQL.rpt 16May20 CONSTRUCTION SCHEDULING APPROVAL
PER:



**VENDOR** 

**PURCHASER** 

### Valecraft Homes Ltd. Schedule E

## Condominium Form (Tentative Occupancy Date)

Property \_\_\_\_\_\_ DV2 S23 Ottawa, Ontario

#### **Statement of Critical Dates**

**Delayed Occupancy Warranty** 

| This Statement of Critical Dates forms part of the Addendum to which it is attached, which in turn forms part of the  |
|---|
| agreement of purchase and sale between the Vendor and the Purchaser relating to the Property. The Vendor must   |
| complete all blanks set out below. Both the Vendor and Purchaser must sign this page.   |
| NOTE TO HOME DIVERS. Places visit Toxicals we better was to the state of the state |

NOTE TO HOME BUYERS: Please visit Tarion's website: www.tarion.com for important information about all of Tarion's warranties including the Delayed Occupancy Warranty, the Pre-Delivery Inspection and other matters of interest to new home buyers. You can also obtain a copy of the Homeowner Information Package which is strongly recommended as essential reading for all home buyers. The website features a calculator which will assist you in confirming the various Critical Dates related to the occupancy of your home.


Limited

Valecraft Homes

Full Name(s)

Stephanie Asenso

| The Outside Occupancy Date, which is the latest date by which the Vendor agrees to provide Occupancy, is:  1. Notice Period for an Occupancy Delay  Changing an Occupancy date requires proper written notice. The Vendor, without the Purchaser's consent, may delay Occupancy one or more times in accordance with section 1 of the Addendum and no later than the Outside Occupancy Date.  Notice of a delay beyond the First Tentative Occupancy Date must be given no later than:  (i.e., at least 90 days before the First Tentative Occupancy Date), or else the First Tentative Occupancy Date automatically becomes the Firm Occupancy Date.  3. Purchaser's Termination Period If the home is not complete by the Outside Occupancy Date, then the Purchaser can terminate the transaction during a period of 30 days thereafter (the "Purchaser's Termination Period"), which period, unless extended by mutual agreement, will end on:  If the Purchaser terminates the transaction during the Purchaser's Termination Period, then the Purchaser is entitled to delayed occupancy compensation and to a full refund of all monies paid plus interest (see sections 7, 10 and 11 of the Addendum).  Note: Any time a Critical Date is set or changed as permitted in the Addendum, other Critical Dates may change as well. At any give the parties must refer to: the most recent revised Statement of Critical Dates; or agreement or written notice that sets a Critical Date lades using the formulas contained in the Addendum. Critical Dates can also change if there are unavoided delays (see section 5 of the Addendum).  Acknowledged this day of |                  |
|--|------------------|
| 2. Notice Period for an Occupancy Delay Changing an Occupancy date requires proper written notice. The Vendor, without the Purchaser's consent, may delay Occupancy one or more times in accordance with section 1 of the Addendum and no later than the Outside Occupancy Date. Notice of a delay beyond the First Tentative Occupancy Date must be given no later than: (i.e., at least 90 days before the First Tentative Occupancy Date, or else the First Tentative Occupancy Date automatically becomes the Firm Occupancy Date.  3. Purchaser's Termination Period If the home is not complete by the Outside Occupancy Date, then the Purchaser can terminate the transaction during a period of 30 days thereafter (the "Purchaser's Termination Period"), which period, unless extended by mutual agreement, will end on: If the Purchaser terminates the transaction during the Purchaser's Termination Period, then the Purchaser is entitled to delayed occupancy compensation and to a full refund of all monies paid plus interest (see sections 7, 10 and 11 of the Addendum).  Note: Any time a Critical Date is set or changed as permitted in the Addendum, other Critical Dates may change as well. At any give the parties must refer to: the most recent revised Statement of Critical Dates; or agreement or written notice that sets a Critical Date calculate revised Critical Dates using the formulas contained in the Addendum. Critical Dates can also change if there are unavoide delays (see section 5 of the Addendum).  Acknowledged this day of   |                  |
| 2. Notice Period for an Occupancy Delay Changing an Occupancy date requires proper written notice. The Vendor, without the Purchaser's consent, may delay Occupancy one or more times in accordance with section 1 of the Addendum and no later than the Outside Occupancy Date. Notice of a delay beyond the First Tentative Occupancy Date must be given no later than: (i.e., at least 90 days before the First Tentative Occupancy Date), or else the First Tentative Occupancy Date automatically becomes the Firm Occupancy Date.  3. Purchaser's Termination Period If the home is not complete by the Outside Occupancy Date, then the Purchaser can terminate the transaction during a period of 30 days thereafter (the "Purchaser's Termination Period,"), which period, unless extended by mutual agreement, will end on:  If the Purchaser terminates the transaction during the Purchaser's Termination Period, then the Purchaser is entitled to delayed occupancy compensation and to a full refund of all monies paid plus interest (see sections 7, 10 and 11 of the Addendum).  Note: Any time a Critical Date is set or changed as permitted in the Addendum, other Critical Dates may change as well. At any give the parties must refer to: the most recent revised Statement of Critical Dates; or agreement or written notice that sets a Critical Date selevised Critical Dates using the formulas contained in the Addendum. Critical Dates can also change if there are unavoidadelays (see section 5 of the Addendum).   | ·                |
| 2. Notice Period for an Occupancy Delay Changing an Occupancy date requires proper written notice. The Vendor, without the Purchaser's consent, may delay Occupancy one or more times in accordance with section 1 of the Addendum and no later than the Outside Occupancy Date. Notice of a delay beyond the First Tentative Occupancy Date must be given no later than: (i.e., at least 90 days before the First Tentative Occupancy Date), or else the First Tentative Occupancy Date automatically becomes the Firm Occupancy Date.  3. Purchaser's Termination Period If the home is not complete by the Outside Occupancy Date, then the Purchaser can terminate the transaction during a period of 30 days thereafter (the "Purchaser's Termination Period"), which period, unless extended by mutual agreement, will end on: If the Purchaser terminates the transaction during the Purchaser's Termination Period, then the Purchaser is entitled to delayed occupancy compensation and to a full refund of all monies paid plus interest (see sections 7, 10 and 11 of the Addendum).  | e, and<br>ble    |
| agrees to provide Occupancy, is:  2. Notice Period for an Occupancy Delay Changing an Occupancy date requires proper written notice. The Vendor, without the Purchaser's consent, may delay Occupancy one or more times in accordance with section 1 of the Addendum and no later than the Outside Occupancy Date.  Notice of a delay beyond the First Tentative Occupancy Date must be given no later than:  (i.e., at least 90 days before the First Tentative Occupancy Date), or else the First  | , 20 <u>22</u>   |
| The <b>Outside Occupancy Date</b> , which is the latest date by which the Vendor agrees to provide Occupancy, is:  the 19 day of July , 2  | , 20 <u>21</u> . |
|  | 2022.            |
| If the Vendor cannot provide Occupancy by the Firm Occupancy Date, then the Purchaser is entitled to delayed occupancy compensation (see section 7 of the Addendum) and the Vendor must set a Delayed Occupancy Date which cannot be later than the Outside Occupancy Date.  |                  |
| If the Vendor sets a Final Tentative Occupancy Date but cannot provide Occupancy by the Final Tentative Occupancy Date, then the Vendor shall set a Firm Occupancy Date that is no later than 120 days after the Final Tentative Occupancy Date, with proper written notice as set out in section 1 below.   |                  |
| Final Tentative Occupancy Dor<br>theday of, 2  |                  |
| By no later than 30 days after the Roof Assembly Date (as defined in section 12), with at least 90 days prior written notice, the Vendor shall set either (i) a <b>Final Tentative Occupancy Date</b> ; or (ii) a <b>Firm Occupancy Date</b> .   |                  |
| The Vendor can delay Occupancy on one or more occasions by setting a subsequent <b>Tentative Occupancy Date</b> , in accordance with section 1 of the Addendum by giving proper written notice as set out in section 1.  |                  |
| 1. Critical Dates The First Tentative Occupancy Date, which is the date that the Vendor anticipates the home will be completed and ready to move in, is:  the 17 day of February, 2  | 20 <u>22</u> .   |



| je <b>ct:</b> | $\mathcal{N}$ |        |
|---------------|---------------|--------|
| in No.        | 4m-1290       |        |
|               | ° C23         |        |
| o <b>t:</b>   | 5206          |        |
| odel:         | Ct. W.O. C    | Neo es |
| urchaser:     | Stephanie     | Asenso |

