

210-1455 Youville Drive Ottawa, On K1C 6Z7 613-837-1104 Phone:

Vendor:

A. J. CHARRON PAINTING INC. 3079 SENTIER BOISÉ ROAD CUMBERLAND, ONTARIO K4C 1A5 Ship To:

Site:

PLACE ST. THOMAS PHASE 5

Lot/Unit: LOT 2

Model:

1015 STANDARD

Civic:

920 LUCERNE DRIVE

tel:

613-229-2409

fax: contact:

ALFRED CHARRON (BUCK)


ORDER DATE Jun 07, 2021	CHG. ORDER DT.	CANCEL DATE	RESPONSIBILITY ARIEL	VENDOR # A50	TERMS NET 30 DAYS
Comments/Special In	REFERENCE				
					and a second second

JOB/LOT/COST	REFERENCE	Description	QTY ORDERED	UNIT PRIC	EXTENSION
065-002-480	CODE 480	INITIAL PRELIMINARY PAINT MAIN HOUSE AT 1508 SQ.FT.	1,508.0000	1.5000	2,262.00
065-002-480	CODE 480	FINAL PAINT 1508 SQ.FT.	1,508.0000	1.5000	2,262.00
065-002-680	#5, 6	INITIAL PRELIMINARY PAINT REC. ROOM & BEDROOM 710 SQ.FT.	710.0000	1.5000	1,065.00
065-002-680	#5, 6	FINAL PAINT FOR RECREATONAL ROOM & BSMT. BEDROOM 710. SQ.FT.	710.0000	1.5000	1,065.00
065-002-680	#7	INITIAL PRELIMINARY PAINT FINISHED BSMT. BATHROOM 57 SQ.FT.	57.0000	1.5000	85.50
065-002-680	#7	FINAL PAINT FOR FINISHED BASEMENT BATHROOM 57 SQ.FT.	57.0000	1.5000	85.50
		-			*
	e f				
			,		
					6,825.00
11	1		нѕт		887.25
Aut	horized Signature		Total Orde	r Value	7,712.25

ORDER TERMS AND CONDITIONS

- 1. INVOICES must bear exact same prices and terms or authorization for changes must be received from our company in writing prior to shipping.

 2. The right is reserved to cancel all or part of this order if not delivered within the time specified.
- 3. Packing slips must accompany all shipments.
 4. In the event of interruption of our business in whole or in part by reason of fire, flood, windstorm, earthquake, war, strike, embargo, acts of God, governmental action, or any causes beyond our control, we shall have the option of cancelling undelivered orders in whole or in part.
- 5. Acceptance of this pirchase order, or shipment of it will constitute an agreement to all of its specifications as to terms, delivery and prices. 6. No deliveries accepted after 4:00 pm or on weekends.



Purchase Orders

From:

Pauline Lavictoire

Sent:

Tuesday, June 1, 2021 9:30 AM

To:

Purchase Orders

Subject:

FW: Message from "IMC3000-Construction"

Attachments:

20210504101838194.pdf; 20210504101903399.pdf; 20210504105315440.pdf

Pauline Lavictoire Accounts Payable Clerk

1455 Youville Drive, Suite 210 Orleans, On K1C 6Z7

Tel: 613-837-1104 Ext. 217

Fax: 613-837-5901

www.valecraft.com

----Original Message----

From: Roger Brunet <rbrunet@valecraft.com> Sent: Wednesday, May 19, 2021 10:34 AM

To: Andrea Pepler <reception@valecraft.com>; Pauline Lavictoire <plavictoire@valecraft.com>

Subject: FW: Message from "IMC3000-Construction"

Hi Andrea,

This is our painting contractor that we are using in PST (AJ painting) . At the moment we are proceeding on a P.O. base until further notice . May 4th email below , shows the price of the model , so his first invoice should be 50% of that total amount . We are still waiting on some info as per May 12th email .

Thanks

Roger Brunet Consultant

1455 Youville Drive, Suite 210 Orleans, On K1C 6Z7 Tel: 613-837-1104 Ext. 206 Mobile: 613-229-4583 www.valecraft.com

----Original Message----

From: Roger Brunet

Sent: Wednesday, May 12, 2021 3:27 PM

To: 'ajcharron@hotmail.com' <ajcharron@hotmail.com> Subject: FW: Message from "IMC3000-Construction"

Salut Buck,

We got your insurance certificate , but have not received your (WSIB # ,form 1000 , company name , address and business #) ?

Can you give us an update.

Thanks

Roger Brunet Consultant

1455 Youville Drive, Suite 210 Orleans, On K1C 6Z7 Tel: 613-837-1104 Ext. 206 Mobile: 613-229-4583 www.valecraft.com

----Original Message----

From: Roger Brunet

Sent: Tuesday, May 4, 2021 11:20 AM

To: 'ajcharron@hotmail.com' <ajcharron@hotmail.com>

Cc: Tricia Oliver <toliver@valecraft.com>

Subject: FW: Message from "IMC3000-Construction"

Bonjour Buck,

Please see attached (first attachment) is our model line up that shows all models with the construction SQ/FT as well as the sales SQ/FT.

The construction SQ/FT is what you need to look at (not sales SQ/FT).

I also included the brochure for the Murry model which is the one you started to paint .

So for this model SQ/FT =

Main house = 1508 SQ/FT + basement rec, bedroom = 710 SQ/FT + basement bathroom = 57 SQ/FT Total SQ/FT = $2275 \text{ SQ/FT} \times 3.00 \text{ per SQ/FT} = $6,825.00$, for invoicing purposes (primer and first coat) 50%, final coat 35% and exterior 15%.

I also included the schedule B (scope of work) as well.

In order to create a vendor # in our system we will need your liability insurance , WSIB # , form 1000 , company name and address , business # , etc .

Let me know if you have any questions

Merci

Roger Brunet Consultant

1455 Youville Drive, Suite 210 Orleans, On K1C 6Z7 Tel: 613-837-1104 Ext. 206 Mobile: 613-229-4583 www.valecraft.com