

SCHEDULE "C"

PROJECT : Place St. Thomas, Shea Village

SERIES : 100 SERIES

DATE : April 1, 2024

CONTRACT # : S04 - 020, 067

CONTRACTOR : Superior Roof Truss Inc.

Operating as: Barrette Structural

Work Schedule # : A - 3B

TRUSSES

CONTRACT PERIOD :

April 1, 2024 to March 31, 2025

	TRUSSES			UNIT COST	HST	TOTAL
	Garage	Porch	Mid	A	B	A + B
	End	End				
CODE	106	106	106	TOTALS		
	100 %	100 %	100 %		13%	
MODELS						
105	\$0.00			\$0.00	\$0.00	\$0.00
105		\$0.00		\$0.00	\$0.00	\$0.00
110	\$0.00			\$0.00	\$0.00	\$0.00
110		\$0.00		\$0.00	\$0.00	\$0.00
110			\$0.00	\$0.00	\$0.00	\$0.00
120	\$0.00			\$0.00	\$0.00	\$0.00
120		\$0.00		\$0.00	\$0.00	\$0.00
120			\$0.00	\$0.00	\$0.00	\$0.00
130	\$0.00			\$0.00	\$0.00	\$0.00
130		\$0.00		\$0.00	\$0.00	\$0.00
130			\$0.00	\$0.00	\$0.00	\$0.00
140	\$0.00			\$0.00	\$0.00	\$0.00
140		\$0.00		\$0.00	\$0.00	\$0.00
140			\$0.00	\$0.00	\$0.00	\$0.00
160			\$0.00	\$0.00	\$0.00	\$0.00
c/w Dormers						
160			\$0.00	\$0.00	\$0.00	\$0.00
No Dormers						
170		\$0.00		\$0.00	\$0.00	\$0.00

\*\* PRICES ARE SUBJECT TO CHANGE WITH A 30 DAY WRITTEN NOTICE FROM SUPPLIER \*\*

NOTE : ALL INVOICES MUST INCLUDE THE FOLLOWING ITEMS

A - Contract No. , Lot / Unit No. , Model No. , Project Name, Completion Slip #, P.O.# (if required) Description of work

B - Codes for your operations as per Schedule "C"

C - Invoices which have more than one Contract No. will not be accepted

D - A Purchase Order # must be obtained for all work performed which is not included in this contract such as extras, repairs and service. This work must be submitted on a separate invoice for each Purchase Order #.

E - All invoices, extras, repairs or other must be accompanied by a completion slip, change order or work order from a Valecraft Superintendent and a Purchase Order if applicable.

F - Code 680 is for Extras

G - Invoices received without ALL proper documentation will be returned.

Contractor Initials:

Valecraft Homes (2019) Initials:

TERMS OF PAYMENT

30 DAYS

CONTRACTOR PER :

## SCHEDULE "C"

PROJECT : Place St. Thomas, Shea Village  
 SERIES : 800 SERIES

DATE :	<b>April 1, 2024</b>
CONTRACT # :	<b>S04 - 020, 067</b>

CONTRACTOR : **Superior Roof Truss Inc.**  
**Operating as: Barrette Structural**

Work Schedule #: A - 3B  
TRUSSES

<b>CONTRACT PERIOD :</b>
<b>April 1, 2024 to March 31, 2025</b>

	TRUSSES	EXTRA	UNIT COST	HST	TOTAL
CODE	106	680	A	B	A + B
	100%		TOTALS	13%	
MODELS					
801 A - std. garage	\$0.00		\$0.00	\$0.00	\$0.00
801 B - std. garage	\$0.00		\$0.00	\$0.00	\$0.00
801 A - extended garage	\$0.00		\$0.00	\$0.00	\$0.00
801 B - extended garage	\$0.00		\$0.00	\$0.00	\$0.00
804 A - std. garage	\$0.00		\$0.00	\$0.00	\$0.00
804 B - std. garage	\$0.00		\$0.00	\$0.00	\$0.00
804 A - extended garage	\$0.00		\$0.00	\$0.00	\$0.00
804 B - extended garage	\$0.00		\$0.00	\$0.00	\$0.00
810 A	\$0.00		\$0.00	\$0.00	\$0.00
810 B	\$0.00		\$0.00	\$0.00	\$0.00
815 A	\$0.00		\$0.00	\$0.00	\$0.00
815 B	\$0.00		\$0.00	\$0.00	\$0.00
826 A	\$0.00		\$0.00	\$0.00	\$0.00
826 B	\$0.00		\$0.00	\$0.00	\$0.00
826 A	\$0.00		\$0.00	\$0.00	\$0.00
Reduced Den					
826 B	\$0.00		\$0.00	\$0.00	\$0.00
Reduced Den					
830 A	\$0.00		\$0.00	\$0.00	\$0.00
830 B	\$0.00		\$0.00	\$0.00	\$0.00
870 A	\$0.00		\$0.00	\$0.00	\$0.00
870 B	\$0.00		\$0.00	\$0.00	\$0.00

**\*\* PRICES ARE SUBJECT TO CHANGE WITH A 30 DAY WRITTEN NOTICE FROM SUPPLIER \*\***

A - Contract No. , Lot / Unit No. , Model No. , Project Name, **Completion Slip #, P.O.# (if required)** Description of work

B - Codes for your operations as per Schedule "C"

C - Invoices which have more than one Contract No. will not be accepted

**D - A Purchase Order # must be obtained for all work performed which is not included in this contract such as extras, repairs and service. This work must be submitted on a separate invoice for each Purchase Order #.**

E - All invoices, extras, repairs or other must be accompanied by a completion slip, change order or work order from a Valecraft Superintendent and a Purchase Order if applicable.

F - Code 680 is for Extras

**G - Invoices received without ALL proper documentation will be returned.**

Contractor Initials: \_\_\_\_\_

Valecraft Homes (2019) Initials:

## TERMS OF PAYMENT

## 30 DAYS

CONTRACTOR PER :

SCHEDULE "C"

PROJECT : Place St. Thomas, Shea Village

SERIES : 1000 SERIES

CONTRACTOR : Superior Roof Truss Inc.

Operating as: Barrette Structural

Work Schedule # : A - 3B

TRUSSES

DATE : April 1, 2024

CONTRACT # : S04 - 020, 067

CONTRACT PERIOD : April 1, 2024 to March 31, 2025

	TRUSSES	EXTRA	UNIT COST	HST	TOTAL
CODE	106	680	A	B	A + B
	100%		TOTALS	13%	
MODELS					
1010 A	\$0.00		\$0.00	\$0.00	\$0.00
1010 B	\$0.00		\$0.00	\$0.00	\$0.00
1015 A	\$0.00		\$0.00	\$0.00	\$0.00
1015 B	\$0.00		\$0.00	\$0.00	\$0.00
1016 A	\$0.00		\$0.00	\$0.00	\$0.00
1016 B	\$0.00		\$0.00	\$0.00	\$0.00
1016 LOFT	\$0.00		\$0.00	\$0.00	\$0.00
1020 A	\$0.00		\$0.00	\$0.00	\$0.00
Opt Cathedral		\$0.00	\$0.00	\$0.00	\$0.00
1020 B	\$0.00		\$0.00	\$0.00	\$0.00
Opt Cathedral		\$0.00	\$0.00	\$0.00	\$0.00
1026 A	\$0.00		\$0.00	\$0.00	\$0.00
Opt Sunroom		\$0.00	\$0.00	\$0.00	\$0.00
1026 B	\$0.00		\$0.00	\$0.00	\$0.00
Opt Sunroom		\$0.00	\$0.00	\$0.00	\$0.00
1030 A	\$0.00		\$0.00	\$0.00	\$0.00
1030 B	\$0.00		\$0.00	\$0.00	\$0.00
Opt Cathedral		\$0.00	\$0.00	\$0.00	\$0.00
1035 A	\$0.00		\$0.00	\$0.00	\$0.00
1035 B	\$0.00		\$0.00	\$0.00	\$0.00
1035 CORNER	\$0.00		\$0.00	\$0.00	\$0.00
1046 A	\$0.00		\$0.00	\$0.00	\$0.00
1046 B	\$0.00		\$0.00	\$0.00	\$0.00
1050 A	\$0.00		\$0.00	\$0.00	\$0.00
1050 B	\$0.00		\$0.00	\$0.00	\$0.00
1086 A	\$0.00		\$0.00	\$0.00	\$0.00
1086 B	\$0.00		\$0.00	\$0.00	\$0.00

\*\* PRICES ARE SUBJECT TO CHANGE WITH A 30 DAY WRITTEN NOTICE FROM SUPPLIER \*\*

A - Contract No. , Lot / Unit No. , Model No. , Project Name, Completion Slip #, P.O.# (if required) Description of work

B - Codes for your operations as per Schedule "C"

C - Invoices which have more than one Contract No. will not be accepted

D - A Purchase Order # must be obtained for all work performed which is not included in this contract such as extras, repairs and service. This work must be submitted on a separate invoice for each Purchase Order #.

E - All invoices, extras, repairs or other must be accompanied by a completion slip, change order or work order from a Valecraft Superintendent and a Purchase Order if applicable.

F - Code 680 is for Extras

G - Invoices received without ALL proper documentation will be returned.

Contractor Initials:

Valecraft Homes (2019) Initials:

TERMS OF PAYMENT30 DAYSCONTRACTOR PER :