PROJECT : Place St Thomas Phase 7 DATE : April 1, 2024

 SERIES : 100 Series
 CONTRACT #: 502 - 067

CONTRACT PERIOD:

CONTRACTOR: S & S Bolton Electric Inc. Operating as S & S Electric

Work Schedule # : A - 7 April 1, 2024 to March 31, 2025

								SUBTOTAL	HST	TOTAL
STAGE	Underground	Services	Rough-in	Finishing	SUBTOTAL	3/4" Conduit	Fixtures	COMPLETE		
	J	Panel / Mtr.	Complete	Complete		for Bell &	Complete			
						Cable c/w				
						24 x 24 Box				
Percentage						100%	100 %	100%	13%	
CODE	240	240	240	241		243	247	<u> </u>		
MODELS										
105 - Mann 2 BED	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	Included	\$0.00	\$0.00	\$0.00	\$0.00
105 - Mann 3 BED	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	Included	\$0.00	\$0.00	\$0.00	\$0.00
110 - Thomas	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	Included	\$0.00	\$0.00	\$0.00	\$0.00
110 Inomas	φ0.00	ψ0.00	ψ0.00	ψ0.00	ψ0.00	moidaca	ψ0.00	ψ0.00	ψ0.00	Ψ0.00
120 - Huntley	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	Included	\$0.00	\$0.00	\$0.00	\$0.00
130 - Lewis	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	Included	\$0.00	\$0.00	\$0.00	\$0.00
140 - Green	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	Included	\$0.00	\$0.00	\$0.00	\$0.00
160-2 - Stanley 2	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	Included	\$0.00	\$0.00	\$0.00	\$0.00
170 Pagaett	\$0.00	\$0.00	<u> </u>	\$0.00	\$0.00	Included	PO 00	00.00	\$0.00	\$0.00
170 - Bassett	\$0.00	φυ.υυ	\$0.00	\$0.00	φ0.00	Included	\$0.00	\$0.00	\$0.00	\$0.00
NOTES / INC. HOLOUS	01.011.000111							I T		
NOTES / INCLUSIONS:	9'-0" Ceilir Decora Sw	ngs vitches & Plug	as							
		ıtlets in Kitch		to be deter	mined at SS-	Orbital appo	intment			
		ture PACKA								
		arage Door O	-							
		ervice and ga	ng meter ba	se up to 6 ι	ınits					
		Travel Time								
SERVICE :	Hou	urly Rate for	repairs and	<u>authorize</u> d	service outs	ide of contrac	ctual obligat	ions	\$0.00 / I	Hr. / Man

NOTE: ALL INVOICES MUST INCLUDE THE FOLLOWING ITEMS

- A Contract No. , Lot / Unit No. , Model No. , Project Name, Completion Slip #, P.O.# (if required) Description of work
- B Codes for your operations as per Schedule "C"
- C Invoices which have more than one Contract No. will not be accepted
- D A Purchase Order # must be obtained for all work performed which is not included in this contract such as extras, repairs and service. This work must be submitted on a separate invoice for each Purchase Order #.
- E All invoices, extras, repairs or other must be accompanied by a completion slip, change order or work order from a Valecraft Superintendent and a Purchase Order if applicable.
- F Code 680 is for Extras
- G Invoices received without ALL proper documentation will be returned.

Contractor Initials:
Valecraft Homes (2019) Initials:

TERMS OF PAYMENT: 30 DAYS

PROJECT : Shea Village DATE : April 1, 2024

SERIES : 100 Series CONTRACT #: S02 - 020

CONTRACTOR: S & S Bolton Electric Inc. Operating as S & S Electric

 CONTRACT PERIOD :

 Work Schedule # :
 A - 7

 April 1, 2024 to March 31, 2025

								SUBTOTAL	HST	TOTAL
STAGE	Underground	Services	Rough-in	Finishing	SUBTOTAL	3/4" Conduit	Fixtures	COMPLETE		
		Panel / Mtr.	Complete	Complete		for Bell &	Complete			
						Cable c/w				
D						24 x 24 Box	100.0/	1000/	400/	
Percentage CODE	240	240	240	244		100%	100 %	100%	13%	
	240	240	240	241		243	247			
MODELS										
105 - Mann 2 BED	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	Included	\$0.00	\$0.00	\$0.00	\$0.00
105 - Mann 3 BED	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	Included	\$0.00	\$0.00	\$0.00	\$0.00
103 - Mailli 3 DED	ψ0.00	Ψ0.00	ψ0.00	ψ0.00	Ψ0.00	iriciadea	ψ0.00	ψ0.00	ψ0.00	ψ0.00
110 - Thomas	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	Included	\$0.00	\$0.00	\$0.00	\$0.00
	·				'			,		
120 - Huntley	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	Included	\$0.00	\$0.00	\$0.00	\$0.00
130 - Lewis	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	Included	\$0.00	\$0.00	\$0.00	\$0.00
110 0	Ф0.00	# 0.00	Φ0.00	# 0.00	40.00		# 0.00	20.00	Φο οο	\$ 0.00
140 - Green	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	Included	\$0.00	\$0.00	\$0.00	\$0.00
160-2 - Stanley 2	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	Included	\$0.00	\$0.00	\$0.00	\$0.00
100-2 - Starriey 2	Ψ0.00	ψ0.00	ψ0.00	ψ0.00	ψ0.00	incidaca	ψ0.00	ψ0.00	ψ0.00	ψ0.00
170 - Bassett	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	Included	\$0.00	\$0.00	\$0.00	\$0.00
			•		·		•	·	•	
								-		
								1		
								1		
								1		
				1				1		
								1		
OTES / INCLUSIONS:	9'-0" Ceilir	nas		<u> </u>	I <u></u>	I <u> </u>		<u> </u>		
OTES / INCLUSIONS:		igs /itches & Plug	ne					-		
				40 ho -l-4	minad at CO	Oubital and	intmos:	-		
						Orbital appo	intment	-		
		ture PACKA		g Dining Ro	oom Fixture			-		
		arage Door O								
	100amp Se	ervice and ga	ng meter ba	se up to 6 u	ınits			<u> </u>		
SERVICE :	Hou	rly Rate for re	epairs and a	uthorized s	ervice outsic	le of contract	ual obligation	ons is	\$0.00 / 1	łr. / Man

NOTE: ALL INVOICES MUST INCLUDE THE FOLLOWING ITEMS

- A Contract No. , Lot / Unit No. , Model No. , Project Name, Completion Slip #, P.O.# (if required) Description of work
- B Codes for your operations as per Schedule "C"
- C Invoices which have more than one Contract No. will not be accepted
- D A Purchase Order # must be obtained for all work performed which is not included in this contract such as extras, repairs and service. This work must be submitted on a separate invoice for each Purchase Order #.
- E All invoices, extras, repairs or other must be accompanied by a completion slip, change order or work order from a Valecraft Superintendent and a Purchase Order if applicable.
- F Code 680 is for Extras
- G Invoices received without ALL proper documentation will be returned.

Contractor Initials:
Valecraft Homes (2019) Initials:

TERMS OF PAYMENT: 30 DAYS

PROJECT : Place St Thomas & Shea Village
SERIES : 100 Series

DATE : April 1, 2024
CONTRACT # : 502 - 067

CONTRACTOR: S & S Bolton Electric Inc. CONTRACT PERIOD:

Operating as S & S Electric April 1, 2024 to March 31, 2025

Work Schedule #: A - 7

	** PO REQUIRED **							
Extra		Cost	HST	Total				
			\$0.13					
	Optional Basement 3pc Bathroom	\$0.00	\$0.00	\$0.00				
	Optional Gas Fireplace	\$0.00	\$0.00	\$0.00				
105 - Mann 2 or 3	Optional Basement Bedroom	\$0.00	\$0.00	\$0.00				
BEDROOM OPTION	Optional Kitchen Layout 1	\$0.00	\$0.00	\$0.00				
	Optional Kitchen Layout 2	\$0.00	\$0.00	\$0.00				
	Optional 4pc Ens 2 Sinks	N/A	\$0.00	\$0.00				
	Optional Basement 3pc Bathroom	\$0.00	\$0.00	\$0.00				
	Optional Gas Fireplace	\$0.00	\$0.00	\$0.00				
110 - Thomas	Optional Kitchen 2	\$0.00	\$0.00	\$0.00				
	Optional Extended Pantry 1 & 3	\$0.00	\$0.00	\$0.00				
	Optional 4pc Ensuite	\$0.00	\$0.00	\$0.00				
	Optional Basement 3pc Bathroom	\$0.00	\$0.00	\$0.00				
	Optional Gas Fireplace	\$0.00	\$0.00	\$0.00				
120 - Huntley	Optional Kitchen Layout 1	\$0.00	\$0.00	\$0.00				
,	Optional Extended Pantry 1 & 3	\$0.00	\$0.00	\$0.00				
	Optional 4pc Ensuite - Tub & Shower	\$0.00	\$0.00	\$0.00				
	Optional Basement 3pc Bathroom	\$0.00	\$0.00	\$0.00				
	Optional Gas Fireplace	\$0.00	\$0.00	\$0.00				
120 Loude	Optional Kitchen Layout 1	\$0.00	\$0.00	\$0.00				
130 - Lewis	Optional Kitchen Layout 2	\$0.00	\$0.00	\$0.00				
	Optional 4pc Ens 2 Sinks	\$0.00	\$0.00	\$0.00				
	Optional 4pc Ensuite - Tub & Shower	\$0.00	\$0.00	\$0.00				
	Optional Basement 3pc Bathroom	\$0.00	\$0.00	\$0.00				
	Optional Gas Fireplace (Basement)	\$0.00	\$0.00	\$0.00				
	Optional 2-Sided Fireplace	\$0.00	\$0.00	\$0.00				
140 - Green	Optional Kitchen Layout 1	\$0.00	\$0.00	\$0.00				
140 - Gieen	Optional Kitchen Layout 2	\$0.00	\$0.00	\$0.00				
	Optional Extended Pantry 1 & 3	\$0.00	\$0.00	\$0.00				
	Optional 4pc Ensuite w/ 2 sinks	\$0.00	\$0.00	\$0.00				
	Optional 5pc Ensuite	\$0.00	\$0.00	\$0.00				
	Optional Basement 3pc Bathroom	\$0.00	\$0.00	\$0.00				
160-2 - Stanley 2	Optional Gas Fireplace	\$0.00	\$0.00	\$0.00				
100-2 - Startley 2	Optional Kitchen Layout 2	\$0.00	\$0.00	\$0.00				
	Optional 5pc Ensuite	\$0.00	\$0.00	\$0.00				
	Optional Basement 3pc Bathroom	\$0.00	\$0.00	\$0.00				
	Optional Kitchen Layout 1	\$0.00	\$0.00	\$0.00				
170 Pagast	Optional Kitchen Layout 2	\$0.00	\$0.00	\$0.00				
170 - Bassett	Optional Extended Pantry 1 & 3	\$0.00	\$0.00	\$0.00				
	Optional Bedroom #4	\$0.00	\$0.00	\$0.00				
	Optional 4pc Ensuite	\$0.00	\$0.00	\$0.00				
SERVICE :	Hourly Rate for repairs and authorized service outside of			Ir. / Man				

NOTE: ALL INVOICES MUST INCLUDE THE FOLLOWING ITEMS

- A Contract No., Lot / Unit No., Model No., Project Name, Completion Slip #, P.O.# (if required) Description of work
- B Codes for your operations as per Schedule "C"
- C Invoices which have more than one Contract No. will not be accepted
- D A Purchase Order # must be obtained for all work performed which is not included in this contract such as extras, repairs and service. This work must be submitted on a separate invoice for each Purchase Order #.
- E All invoices, extras, repairs or other must be accompanied by a completion slip, change order or work order from a Valecraft Superintendent and a Purchase Order if applicable.
- F Code 680 is for Extras
- G Invoices received without ALL proper documentation will be returned.

 Contractor Initials:

Valecraft Homes	(2019)) Initials:	

TERM OF PAYMENT 30 DAYS

PROJECT : Place St Thomas Phase 7 DATE : April 1, 2024

SERIES : **800 Series** CONTRACT #: **S02 - 067**

CONTRACTOR : S & S Bolton Electric Inc. Operating as S & S Electric

CONTRACT PERIOD :
April 1, 2024 to March 31, 2025

Work Schedule #: A - 7

							SUBTOTAL	HST	TOTAL
STAGE		Services	Rough-in	Finishing	SUBTOTAL	Fixtures	COMPLETE		
		Panel / Mtr.	Complete	Complete		Complete			
Percentage						100 %	100%	13%	
CODE		240	240	241		247	100 %	1376	
MODELS									
						1			
801 - Sharpley		\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
804 - Manning 2 Bed	***	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
804 - Manning 3 Bed		\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
810 - Kemp 3 Bed		\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
810 - Kemp 4 Bed		\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
					•		·		
815 - Hartin		\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
000 D II 0 D I		# 0.00	20.00	Ф0.00	Ф0.00				
826 - Bradley 3 Bed 826 - Bradley 4 Bed		\$0.00 \$0.00							
626 - Brauley 4 Beu		φυ.υυ	φ0.00	φυ.υυ	φυ.υυ	φ0.00	\$0.00	\$0.00	\$0.00
830 - Butler		\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
					·	·	,	·	
870 - Dennison A		\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
870 - Dennison B		\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
				†					
NOTES / INCLUSIONS:		eilings							
	Decor	a Switches &	Plugs						
	"SOHO	O Fixture PAC	CKAGE" incl	uding Dining	Room Fixture				
	Plug fo	or Garage Do	or Opener						
	2" Cor	nduit to Acco	mmodate 20	0 amp servi	ce - 100 amp Se	rvice Include	d		
	Includ	es Split Serv	ice for Hydro	One					
		onal Travel T							
		ludes Finshe		Recreation	Room				
SERVICE :					ervice outside	of contractual	obligations	\$0.00 / 1	Hr. / Man

NOTE: ALL INVOICES MUST INCLUDE THE FOLLOWING ITEMS

- A Contract No. , Lot / Unit No. , Model No. , Project Name, Completion Slip #, P.O.# (if required) Description of work
- B Codes for your operations as per Schedule "C"
- C Invoices which have more than one Contract No. will not be accepted
- D A Purchase Order # must be obtained for all work performed which is not included in this contract such as extras, repairs and service. This work must be submitted on a separate invoice for each Purchase Order #.
- E All invoices, extras, repairs or other must be accompanied by a completion slip, change order or work order from a Valecraft Superintendent and a Purchase Order if applicable.
- F Code 680 is for Extras
- G Invoices received without ALL proper documentation will be returned.

Contrac	or Initials:		
Valecra	t Homes (2019) Initials:	

PROJECT : Shea Village DATE : April 1, 2024

SERIES : **800 Series** CONTRACT #: **S02 - 020**

CONTRACTOR : S & S Bolton Electric Inc. Operating as S & S Electric

CONTRACT PERIOD :

Work Schedule # : A - 7 April 1, 2024 to March 31, 2025

						SUBTOTAL	HST	TOTAL
STAGE	Servi	ces Rough-in	Finishing	SUBTOTAL	Fixtures	COMPLETE		
	Panel /	Mtr. Complete	Complete		Complete			
Doroontogo					100 %	100%	13%	
Percentage CODE	240	240	241		247	100%	13%	
·	240	240	241		241			
MODELS								
801 - Sharpley	\$0.0	00 \$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
oor Gharpicy	Ψ0.0	φο.σσ	ψ0.00	Ψ0.00	ψο.σσ	ψ0.00	Ψ0.00	ψ0.00
304 - Manning 2 Bed	*** \$0.0	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
04 - Manning 3 Bed	*** \$0.0	00 \$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
810 - Kemp 3 Bed	\$0.0		\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
810 - Kemp 4 Bed	\$0.0	90.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
815 - Hartin	\$0.0	00 \$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
0.0	φοιο	φσ.σσ	φοισσ	ψο.σσ	ψο.σσ	40.00	ψ0.00	ψ0.00
826 - Bradley 3 Bed	\$0.0	00 \$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
826 - Bradley 4 Bed	\$0.0	00 \$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
830 - Butler	\$0.0	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
870 - Dennison A	\$0.0	00 \$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
870 - Dennison B	\$0.0		\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
070 - Delillison B	Ψ0.0	φυ.υυ	Ψ0.00	ψ0.00	ψ0.00	Ψ0.00	ψ0.00	Ψ0.00
IOTES / INCLUSIONS:	9'-0" Ceilings							
	Decora Switch							
	"SOHO Fixture	e PACKAGE" inc	luding Dining	g Room Fixture				
	Plug for Garag	ge Door Opener						
	200 amp Servi	ce Included						
SERVICE :	Hourly Date	e for repairs and	outhorized o	onvice cutoide	of contractual	obligations	¢0.00.71	Hr. / Man

NOTE: ALL INVOICES MUST INCLUDE THE FOLLOWING ITEMS

- A Contract No., Lot / Unit No., Model No., Project Name, Completion Slip #, P.O.# (if required) Description of work
- B Codes for your operations as per Schedule "C"
- C Invoices which have more than one Contract No. will not be accepted
- D A Purchase Order # must be obtained for all work performed which is not included in this contract such as extras, repairs and service. This work must be submitted on a separate invoice for each Purchase Order #.
- E All invoices, extras, repairs or other must be accompanied by a completion slip, change order or work order from a Valecraft Superintendent and a Purchase Order if applicable.
- F Code 680 is for Extras
- G Invoices received without ALL proper documentation will be returned.

Contractor Initials:			
Valecraft Homes (2	019) Initial	ls:	

PROJECT : Place St Thomas & Shea Village
SERIES : 800 Series

DATE : April 1, 2024
CONTRACT # : 502 - 020, 067

CONTRACTOR: S & S Bolton Electric Inc. CONTRACT PERIOD:

Operating as S & S Electric April 1, 2024 to March 31, 2025

Work Schedule #: A - 7

	** PO F	REQUIRED **			
Extra			Cost	HST	Total
				\$0.13	
	Optional Basement Recreation Room		\$0.00	\$0.00	\$0.00
	Optional Basement Bedroom		\$0.00	\$0.00	\$0.00
	Optional Basement 3pc Bathroom		\$0.00	\$0.00	\$0.00
801 - Sharpley	Optional Kitchen Layout #1		\$0.00	\$0.00	\$0.00
	Optional Kitchen Layout #2	Hood Fan Not Included	\$0.00	\$0.00	\$0.00
	Optional Kitchen Layout #3	Hood Fan Not Included	\$0.00	\$0.00	\$0.00
	Optional 4pc Ensuite - 2 Sinks		\$0.00	\$0.00	\$0.00
	Optional Basement Bedroom		\$0.00	\$0.00	\$0.00
	Optional Basement 3pc Bathroom		\$0.00	\$0.00	\$0.00
804 - Manning	Optional Kitchen Layout #2	Hood Fan Not Included	\$0.00	\$0.00	\$0.00
	Optional Kitchen Layout #3	Hood Fan Not Included	\$0.00	\$0.00	\$0.00
	Optional 4pc Ensuite - 2 Sinks		\$0.00	\$0.00	\$0.00
	Optional Basement Recreation Room		\$0.00	\$0.00	\$0.00
	Optional Basement 3pc Bathroom		\$0.00	\$0.00	\$0.00
	Optional Kitchen Layout #2	Hood Fan Not Included	\$0.00	\$0.00	\$0.00
040 17	Optional Kitchen Layout #3	Hood Fan Not Included	\$0.00	\$0.00	\$0.00
810 - Kemp	Optional Extended Pantry 1 & 3		\$0.00	\$0.00	\$0.00
	Optional 4pc Main Bathroom		\$0.00	\$0.00	\$0.00
	Optional 4pc Ensuite - 2 Sinks		\$0.00	\$0.00	\$0.00
	Optional 5pc Ensuite		\$0.00	\$0.00	\$0.00
	Optional Basement Recreation Room		\$0.00	\$0.00	\$0.00
	Optional Basement 3pc Bathroom		\$0.00	\$0.00	\$0.00
	Optional Kitchen Layout #1		\$0.00	\$0.00	\$0.00
815 - Hartin	Optional Kitchen Layout #2		\$0.00	\$0.00	\$0.00
	Optional Extended Pantry 1 & 3		\$0.00	\$0.00	\$0.00
	Optional 5pc Ensuite		\$0.00	\$0.00	\$0.00
	Optional Basement Recreation Room		\$0.00	\$0.00	\$0.00
	Optional Basement Bedroom		\$0.00	\$0.00	\$0.00
	Optional Basement 3pc Bathroom		\$0.00	\$0.00	\$0.00
	Optional Kitchen Layout #2	Hood Fan Not Included	\$0.00	\$0.00	\$0.00
826 - Bradley	Optional Kitchen Layout #3	Hood Fan Not Included	\$0.00	\$0.00	\$0.00
	Optional Extended Pantry 1 & 3		\$0.00	\$0.00	\$0.00
	Optional Jack & Jill Bathroom		\$0.00	\$0.00	\$0.00
	Optional 5pc Ensuite		\$0.00	\$0.00	\$0.00
	Optional Basement Recreation Room		\$0.00	\$0.00	\$0.00
	Optional Basement 3pc Bathroom		\$0.00	\$0.00	\$0.00
830 - Butler	Optional Kitchen Layout #1		\$0.00	\$0.00	\$0.00
990 - Dulici	Optional Extended Pantry 1 & 3		\$0.00	\$0.00	\$0.00
	Optional 5pc Ensuite		\$0.00	\$0.00	\$0.00
	<u> </u>				
	Optional Basement Recreation Room		\$0.00	\$0.00	\$0.00
870 - Denninson	Optional Basement 3pc Bathroom		\$0.00	\$0.00	\$0.00
	Optional Extended Pantry 1 & 3		\$0.00	\$0.00	\$0.00
	Optional 5pc Ensuite		\$0.00	\$0.00	\$0.00
0=0\"0=	<u> </u>			45.22.11	
SERVICE:	Hourly Rate for repairs and authorized	i service outside of contractu	ai obligations	\$0.00 / H	Ir. / Man

NOTE: ALL INVOICES MUST INCLUDE THE FOLLOWING ITEMS

- A Contract No. , Lot / Unit No. , Model No. , Project Name, Completion Slip #, P.O.# (if required) Description of work
- B Codes for your operations as per Schedule "C"
- C Invoices which have more than one Contract No. will not be accepted
- D A Purchase Order # must be obtained for all work performed which is not included in this contract such as extras, repairs and service. This work must be submitted on a separate invoice for each Purchase Order #.
- E All invoices, extras, repairs or other must be accompanied by a completion slip, change order or work order from a Valecraft Superintendent and a Purchase Order if applicable.
- F Code 680 is for Extras
- G Invoices received without ALL proper documentation will be returned.

Contractor Initials:

Valecraft Homes (2019) Initials:

TERM OF PAYMENT

30 DAYS

PROJECT : Place St Thomas Phase 7 DATE : April 1, 2024

SERIES : 1000 Series CONTRACT #: S02 - 067

 ${\tt CONTRACTOR: \underline{S \& S Bolton \ Electric \ Inc. \ Operating \ as \ S \& S \ Electric}}$

CONTRACT PERIOD :
April 1, 2024 to March 31, 2025

Work Schedule # : A - 7

	Services Panel / Mtr.	Rough-in Complete	Finishing	SUBTOTAL	Fixtures	COMPLETE		l
P	Panel / Mtr.				I IXIUIGS	COMPLETE		1
Percentage			Complete		Complete			
Percentage								
					100 %	100%	13%	
CODE	240	240	241		247	10070	1070	
MODELS	2.0	210						
					ii i			
1010 - Ferris	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
1015 - Murry	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
1016 - McCabe	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
1016 - McCabe W/Loft	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
1010 11100000 1172011	ψοιου	ψ0.00	φοισσ	ψο.σσ	Ψοισσ	Ψοιου	ψο.σσ	φοισσ
1020 - Morgan	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
1000 11 11 1 0 0	00.00	# 0.00	Ф0.00	Ф0.00	# 0.00		Ф0.00	Ф0.00
1026 - Medley A & B	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
1030 - Nash A	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
1030 - Nash B	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
		-	,	·	-		·	
1035 - Morrow	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
1046 - Hazelwood	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
1046 - nazeiwood	φυ.υυ	φυ.υυ	φυ.υυ	\$0.00	φ0.00	\$0.00	φυ.υυ	φυ.υυ
1050 - McCaslin	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
1086 - Steel	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
					-			
NOTES / INCLUSIONS: 9	9'-0" Ceiling:	S	<u> </u>	·	<u> </u>			<u> </u>
		ches & Plugs						
			" including Di	ning Room Fixt	ure			
		age Door Ope						
				ervice - 100 amp	Service Inclu	ded		
		it Service for		<u> </u>				
	Additional tr							
SERVICE :	Hourly Rate	for repairs a	nd authorized	l service outside	of contractu	al obligations	\$0.00 / H	Hr. / Man

NOTE: ALL INVOICES MUST INCLUDE THE FOLLOWING ITEMS

- A Contract No., Lot / Unit No., Model No., Project Name, Completion Slip #, P.O.# (if required) Description of work
- B Codes for your operations as per Schedule "C"
- C Invoices which have more than one Contract No. will not be accepted
- D A Purchase Order # must be obtained for all work performed which is not included in this contract such as extras, repairs and service. This work must be submitted on a separate invoice for each Purchase Order #.
- E All invoices, extras, repairs or other must be accompanied by a completion slip, change order or work order from a Valecraft Superintendent and a Purchase Order if applicable.
- F Code 680 is for Extras
- G Invoices received without ALL proper documentation will be returned.

Contractor Initia	s:		
Valecraft Homes	. (2010	\ Initiala	

PROJECT : Shea Village DATE : April 1, 2024

SERIES : 1000 Series CONTRACT #: S02 - 020

 ${\tt CONTRACTOR: \underline{S\&S~Bolton~Electric~Inc.~Operating~as~S\&S~Electric}}$

CONTRACT PERIOD :
April 1, 2024 to March 31, 2025

Work Schedule # : A - 7

						SUBTOTAL	HST	TOTAL
STAGE	Services	Rough-in	Finishing	SUBTOTAL	Fixtures	COMPLETE		
	Panel / Mtr.	Complete	Complete		Complete			
Percentage					100 %	100%	13%	
CODE	240	240	241		247			
MODELS								
1010 - Ferris	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
1015 - Murry	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
1016 - McCabe	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
016 - McCabe W/Loft	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
1020 - Morgan	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
1026 - Medley A & B	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
1030 - Nash A	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
1030 - Nash B	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
1035 - Morrow	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
1046 - Hazelwood	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
1050 - McCaslin	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
1086 - Steel	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
NOTES / INCLUSIONS:	9'-0" Ceiling	js	<u> </u>	<u> </u>	<u> </u>			<u> </u>
		ches & Plugs						
				ining Room Fixt	ure			
	_	age Door Ope						
	200 amp Se	rvice Included						
SERVICE :	Hourly Rat	e for repairs a	and authorized	service outside	e of contractu	al obligations	\$0.00 /	Hr. / Man

NOTE: ALL INVOICES MUST INCLUDE THE FOLLOWING ITEMS

- A Contract No. , Lot / Unit No. , Model No. , Project Name, Completion Slip #, P.O.# (if required) Description of work
- B Codes for your operations as per Schedule "C"
- C Invoices which have more than one Contract No. will not be accepted
- D A Purchase Order # must be obtained for all work performed which is not included in this contract such as extras, repairs and service. This work must be submitted on a separate invoice for each Purchase Order #.
- E All invoices, extras, repairs or other must be accompanied by a completion slip, change order or work order from a Valecraft Superintendent and a Purchase Order if applicable.
- F Code 680 is for Extras
- G Invoices received without ALL proper documentation will be returned.

Contractor Initials:
Valecraft Homes (2019) Initials:

PROJECT : Place St Thomas & Shea Village
SERIES : 1000 Series

DATE : April 1, 2024
CONTRACT #: S02 - 020, 067

CONTRACTOR: S & S Bolton Electric Inc.

Operating as S & S Electric CONTRACT PERIOD :

Work Schedule # : A - 7 April 1, 2024 to March 31, 2025

F /			0 (шот	T 4 1
Extra			Cost	HST	Total
	Ontional Decement Decreation Decre		#0.00	\$0.13	<u>фо</u> 00
	Optional Basement Recreation Room		\$0.00	\$0.00	\$0.00
	Optional Basement 3pc Bathroom		\$0.00	\$0.00	\$0.00
4040	Optional Kitchen Layout #2		\$0.00	\$0.00	\$0.00
1010 -Ferris	Optional Kitchen Layout #3	Hood Fan Not Included	\$0.00	\$0.00	\$0.00
	Optional Extended Pantry 1 & 3		\$0.00	\$0.00	\$0.00
	Optional 4pc Ensuite - 2 Sinks		\$0.00	\$0.00	\$0.00
	Optional 5pc Ensuite		\$0.00	\$0.00	\$0.00
	Optional Basement Recreation Room		¢0.00	PO 00	<u></u>
	_ ·		\$0.00	\$0.00	\$0.00
	Optional Basement 3pc Bathroom Optional Kitchen Layout #1		\$0.00	\$0.00	\$0.00
1015 Murry	Optional Kitchen Layout #2	Hood Fan Not Included	\$0.00	\$0.00	\$0.00 \$0.00
1015 - Murry	Optional Kitchen Layout #2 Optional Kitchen Layout #3		\$0.00	\$0.00	
	Optional Kitchen Layout #3 Optional Kitchen Layout #3	Hood Fan Not Included	\$0.00	\$0.00 \$0.00	\$0.00 \$0.00
	Optional 4pc Ensuite - 2 Sinks		\$0.00 \$0.00		\$0.00
	Optional 4pc Erisuite - 2 Siriks		\$0.00	\$0.00	\$0.00
	Optional Basement Recreation Room		\$0.00	\$0.00	\$0.00
	Optional Basement Bedroom		\$0.00	\$0.00	\$0.00
	Optional Basement 3pc Bathroom		\$0.00	\$0.00	\$0.00
1016 - McCabe	Optional Extended Pantry 1 & 3		\$0.00	\$0.00	\$0.00
	Optional 5pc Ensuite		\$0.00	\$0.00	\$0.00
	Optional Bedroom #4 (Loft Only)		\$0.00	\$0.00	\$0.00
	Optional Bedioom #4 (Lon Only)		φυ.υυ	φυ.υυ	φυ.υι
	Optional Basement Recreation Room		\$0.00	\$0.00	\$0.00
	Optional Basement Bedroom		\$0.00	\$0.00	\$0.00
	Optional Basement 3pc Bathroom		\$0.00	\$0.00	\$0.00
1020 - Morgan	Optional Kitchen Layout #2	Hood Fan Not Included	\$0.00	\$0.00	\$0.00
1020 Morgan	Optional Kitchen Layout #3	Hood Fan Not Included	\$0.00	\$0.00	\$0.00
	Optional Extended Pantry 1 & 3		\$0.00	\$0.00	\$0.00
	Optional 5pc Ensuite		\$0.00	\$0.00	\$0.00
	Top mental op a mine and		40.00	Ψ0.00	Ψ0.00
	Optional Basement Recreation Room		\$0.00	\$0.00	\$0.00
	Optional Basement Bedroom		\$0.00	\$0.00	\$0.00
	Optional Basement 3pc Bathroom		\$0.00	\$0.00	\$0.00
1026 - Medley	Optional Sunroom		\$0.00	\$0.00	\$0.00
•	Optional Extended Pantry 1 & 3		\$0.00	\$0.00	\$0.00
	Optional 4pc Ensuite - 2 Sinks		\$0.00	\$0.00	\$0.00
	Optional 5pc Ensuite		\$0.00	\$0.00	\$0.00
	-	:			
	Optional Basement Recreation Room		\$0.00	\$0.00	\$0.00
	Optional Basement 3pc Bathroom		\$0.00	\$0.00	\$0.00
	Optional Kitchen Layout #2	Hood Fan Not Included	\$0.00	\$0.00	\$0.00
1030 - Nash	Optional Kitchen Layout #3	Hood Fan Not Included	\$0.00	\$0.00	\$0.00
	Optional Extended Pantry 1 & 3		\$0.00	\$0.00	\$0.00
	Optional Main Bathroom - 2 Sinks		\$0.00	\$0.00	\$0.00
	Optional 5pc Ensuite		\$0.00	\$0.00	\$0.00
SERVICE :	Hourly Rate for repairs and authorized s	somios sutsido of contractu			Ir. / Man

NOTE: ALL INVOICES MUST INCLUDE THE FOLLOWING ITEMS

- A Contract No., Lot / Unit No., Model No., Project Name, Completion Slip #, P.O.# (if required) Description of work
- B Codes for your operations as per Schedule "C"
- C Invoices which have more than one Contract No. will not be accepted
- D A Purchase Order # must be obtained for all work performed which is not included in this contract such as extras, repairs and service. This work must be submitted on a separate invoice for each Purchase Order #.
- E All invoices, extras, repairs or other must be accompanied by a completion slip, change order or work order from a Valecraft Superintendent and a Purchase Order if applicable.
- F Code 680 is for Extras
- G Invoices received without ALL proper documentation will be returned.

TERM OF PAYMENT	30 DAYS	Valecraft Homes (2019) Initials:

Contractor Initials:

PROJECT : Place St Thomas & Shea Village

SERIES : 1000 Series

DATE : April 1, 2024

CONTRACT #: 502 - 020, 067

CONTRACTOR: **S & S Bolton Electric Inc.**

Operating as S & S Electric CONTRACT PERIOD :

Work Schedule #: A - 7 April 1, 2024 to March 31, 2025

Extra			Cost	HST	Total
				\$0.13	
	Optional Basement Recreation Room		\$772.00	\$100.36	\$872.36
	Optional Basement 3pc Bathroom		\$563.00	\$73.19	\$636.19
	Optional Kitchen Layout #1		-\$75.00	-\$9.75	-\$84.75
1035 - Morrow	Optional Kitchen Layout #2	Hood Fan Not Included	-\$64.00	-\$8.32	-\$72.32
1035 - MOTTOW	Optional Kitchen Layout #3	Hood Fan Not Included	\$280.00	\$36.40	\$316.4
	Optional Main Bathroom - 2 Sinks		\$295.00	\$38.35	\$333.3
	Optional 4pc Ensuite - 2 Sinks		\$295.00	\$38.35	\$333.3
	Optional 5pc Ensuite		\$295.00	\$38.35	\$333.3
	Optional Basement Recreation Room		\$1,180.00	\$153.40	\$1,333.4
	Optional Basement 3pc Bathroom		\$563.00	\$73.19	\$636.1
046 - Hazelwood	Optional Office Main & Laundry		\$417.00	\$54.21	\$471.2
	Optional 4pc Ensuite - 2 Sinks		\$295.00	\$38.35	\$333.3
	Optional 5pc Ensuite		\$295.00	\$38.35	\$333.3
	Optional Basement Recreation Room		\$935.00	\$121.55	\$1,056.5
1050 - McCaslin	Optional Basement Bedroom		No plan	\$0.00	\$0.00
	Optional Basement 3pc Bathroom		\$563.00	\$73.19	\$636.1
	Optional Fireplace in Family Room		\$116.00	\$15.08	\$131.0
	Optional Extended Pantry 1 & 3		\$0.00	\$0.00	\$0.00
	Optional 5pc Ensuite		\$394.00	\$51.22	\$445.2
	Optional Basement Recreation Room		\$1,120.00	\$145.60	\$1,265.6
	Optional Basement Bedroom		\$626.00	\$81.38	\$707.3
	Optional Basement 3pc Bathroom		\$563.00	\$73.19	\$636.1
1086 - Steel	Optional Kitchen Layout #1	Hood Fan Not Included	\$0.00	\$0.00	\$0.00
	Optional Extended Pantry 1 & 3		\$0.00	\$0.00	\$0.00
	Optional 4pc Ensuite - 2 Sinks		\$295.00	\$38.35	\$333.3
	Optional 5pc Ensuite		\$662.00	\$86.06	\$748.0
-					

NOTE: ALL INVOICES MUST INCLUDE THE FOLLOWING ITEMS

- A Contract No. , Lot / Unit No. , Model No. , Project Name, Completion Slip #, P.O.# (if required) Description of work
- B Codes for your operations as per Schedule "C"
- C Invoices which have more than one Contract No. will not be accepted
- D A Purchase Order # must be obtained for all work performed which is not included in this contract such as extras, repairs and service. This work must be submitted on a separate invoice for each Purchase Order #.
- E All invoices, extras, repairs or other must be accompanied by a completion slip, change order or work order from a Valecraft Superintendent and a Purchase Order if applicable.
- F Code 680 is for Extras
- G Invoices received without ALL proper documentation will be returned.

Contract	or Initials:	
Valectaf	Homes (2019) Initials:	
Valeciai	Hornes (2019) Illitials.	

TERM OF PAYMENT

30 DAYS

PROJECT : Place St Thomas, Shea Village
SERIES : Extras

DATE : April 1, 2023
CONTRACT #: 502 - 067, 020

 ${\tt CONTRACTOR:} \ \underline{\textbf{S \& S Bolton Electric Inc.}}$

Operating as S & S Electric
Work Schedule # : A - 7

CONTRACT PERIOD : April 1, 2023 to March 31, 2024

** PO REQUIRED **				
Extra	Credit	Cost	Tax 13%	Total
LABOUR				
SERVICE CALL - ELECTRICIAN		\$0.00	\$0.00	\$0.00
DECORA DEVICES				
Plug 15amp (On Existing Circuit)	\$0.00	\$0.00	\$0.00	\$0.00
15amp Recessed Plug on Existing Circuit	ψ0.00	\$0.00	\$0.00	\$0.00
71W-DS-C RESIDENTIAL 1 GANG FLOOR BOX DUPLEX BRASS		\$0.00	\$0.00	\$0.00
71W-DS-N-C RESIDENTIAL 1 GANG FLOOR BOX DUPLEX NICKEL		\$0.00	\$0.00	\$0.00
Weather proof plug 15amp (on Existing Circuit)		\$0.00	\$0.00	\$0.00
Bathroom Plug Protected by GFI - 15amp (Existing Circuit)	\$0.00	\$0.00	\$0.00	\$0.00
Dedicated Plug - 15amp 120v - Arc Fault	\$0.00	\$0.00	\$0.00	\$0.00
Dedicated Kitchen Plug - 20amp 120v - Non-Arc Fault	\$0.00	\$0.00	\$0.00	\$0.00
20 Amp Kitchen Island Plug - Non-Arc Fault	\$0.00	\$0.00	\$0.00	\$0.00
20 Amp Separate Circuit GFI Kitchen Counter Plug - Non-Arc Fault	\$0.00	\$0.00	\$0.00	\$0.00
Dedicated Weatherproof GFI plug 15amp 120v	\$0.00	\$0.00	\$0.00	\$0.00
Gas Stove Plug (on existing circuit)		\$0.00	\$0.00	\$0.00
HRV Plug on existing circuit) w/low voltage to thermostat (wiring only)		\$0.00	\$0.00	\$0.00
Dedicated soffit Plug w/switch for holiday lights - 15amp 120v		\$0.00	\$0.00	\$0.00
Decora Single Pole Switch		\$0.00	\$0.00	\$0.00
Decora 3 Way Switch	\$0.00	\$0.00	\$0.00	\$0.00
Decora 4 way Switch	\$0.00	\$0.00	\$0.00	\$0.00
Upgrade Switch to Dimmer, Single Pole or 3 Way Switch (300w LED or 600w Incandescent)		\$0.00	\$0.00	\$0.00
Wire for Kitchen Hood Fan		\$0.00	\$0.00	\$0.00
UPGRADED DEVICES				
USB Charger Receptacle on Existing Circuit (15amp plug)		\$0.00	\$0.00	\$0.00
USB Charger Receptacle (20amp plug)		\$0.00	\$0.00	\$0.00
Upgrade Existing Receptacle (15amp or 20amp) with USB Charger Receptacle		\$0.00	\$0.00	\$0.00
Upgrade 15amp or 20amp Plug or Switch to Black		\$0.00	\$0.00	\$0.00
Upgrade GFI or USB 15amp or 20amp Receptacle to Black		\$0.00	\$0.00	\$0.00
RING WI-FI VIDEO DOORBELL VENETIAN BRONZE (8VR1SZ-VFC0) Does not include set up		\$0.00	\$0.00	\$0.00
Lutron Starter Kit – Includes Main Hub (Brain), 5 Smart Dimmers and 1 pico remote		\$0.00	\$0.00	\$0.00
Lutron Smart Dimmer		\$0.00	\$0.00	\$0.00
Lutron Pico Remote		\$0.00	\$0.00	\$0.00
6" POTLIGHT/SPEAKER C/W IC HOUSING [LIT-6SLRD07LM30K90CRIMW/SAN-H600ICAT]		\$0.00	\$0.00	\$0.00
LIGHT OUTLETS				
Standard Light Outlet (Capped if No Fixture is Selected)	\$0.00	\$0.00	\$0.00	\$0.00
Outlet for Future Ceiling Fan c/w 3 Wires	70100	\$0.00	\$0.00	\$0.00
Upgrade Sandard Light Outlet for a Future Ceiling Fan c/w 3 Wires		\$0.00	\$0.00	\$0.00
Reinforce Existing Light Outlet (Suitable for Ceiling Fan - No 3wire) (70lbs Ceiling Fan/ 200lb Fixture)		\$0.00	\$0.00	\$0.00
Capped Soffit Light Outlet (1st Floor Soffit)		\$0.00	\$0.00	\$0.00
Capped Soffit Light Outlet (2nd Floor Soffit)		\$0.00	\$0.00	\$0.00
0		\$0.00	\$0.00	\$0.00
HEAVY CIRCUITS				
Wire for Built-in Microwave 20amp 240v		¢0.00	\$0.00	ድ ስ ስስ
Wire for Wall Oven or Cooktop - 30amp Breaker 120/240v 3 # 10 Wiring	+	\$0.00	\$0.00	\$0.00
Wire for Wall Oven or Cooktop - 30amp Breaker 120/240v 3 # 10 Wiring Wire for Wall Oven or Cooktop - 40amp Breaker 120/240v 3 #8 Wiring		\$0.00	\$0.00	\$0.00
Wire for wall Oven or Cooktop - 40amp Breaker 120/240v 3 #8 Wiring Wire for wall Oven or Cook top - 60amp Breaker 120/240v 3 # 6 wire		\$0.00 \$0.00	\$0.00 \$0.00	\$0.00 \$0.00
Upgrade Existing Stove, Cook Top or Wall Oven Outlet from 40amp to 50amps 3 #8 wire		\$0.00	\$0.00	\$0.00
Connection of Wall Oven or Cooktop		\$0.00	\$0.00	\$0.00
Regular Dryer Outlet (30 amp Breaker, #10 gauge)	\$0.00	\$0.00 \$0.00	\$0.00	\$0.00
Regular Stove Outlet (40amp Breaker, #10 gauge)	\$0.00	\$0.00	\$0.00	\$0.00
Regular Stove Outlet (40amp Breaker, #6 gauge) Add #8 wire for Future EV Charging Unit – c/w 50amp Breaker and Stove Plug (Requires 200A Service		\$0.00	\$0.00	\$0.00
1" conduit for future EV Charger	/	\$0.00	\$0.00	\$0.00
Wire and Connect Whirlpool (Single Circuit)		\$0.00	\$0.00	\$0.00
*Wire for Future Hot Tub 50amp 120/240v -3 #6 Wiring (Requires 200A Service)		\$0.00	\$0.00	\$0.00
*Wire for Future Hot Tub 50amp 120/240v -3 #6 Wiring (Requires 200A Service)		\$0.00	\$0.00	\$0.00
DCC-10 Load Management System 50amp (Used w/ 100amp Services to add EV Charger or Hot Tub)		\$0.00	\$0.00	\$0.00
200 10 2000 management cyclem obtains (obed will robatily dervices to add EV charger of Hot Fub)		φυ.υυ	ψυ.υυ	ψυ.υυ
INSTALLATION Connect Dishwasher Install Purchaser's Light Fixture or Ceiling Fan (Per Hour) After Closing		\$0.00 \$0.00	\$0.00 \$0.00	\$0.00 \$0.00

Valecraft Homes (2019) Initials:	

Contractor Initials:

PROJECT : Place St Thomas, Shea Village
SERIES : Extras

DATE : April 1, 2023
CONTRACT #: 502 - 067, 020

 ${\tt CONTRACTOR: \underline{S\&S\ Bolton\ Electric\ Inc.}}$

Operating as S & S Electric
Work Schedule # : A - 7

CONTRACT PERIOD: April 1, 2023 to March 31, 2024

	** PO REQUIRED **				
	Extra	Credit	Cost	Tax	Total
				13%	
UPGRADES					
Upgrade to 9' Ceilings (per per level)			\$0.00	\$0.00	\$0.00
Wire Fireplace	All 10 (B.1 0 " II 0")	\$0.00	\$0.00	\$0.00	\$0.00
	AU and Current Relay Supplied by Others)	***	\$0.00	\$0.00	\$0.00
Smoke / Strobe & C02 DETECTOR C/\ Smoke / Strobe Detector C/W Wiring &		\$0.00	\$0.00	\$0.00	\$0.00
Smoke / Strobe Detector C/W Willing &	рацегу раскир	\$0.00	\$0.00	\$0.00	\$0.00
BATH FANS					
Timer 30 min. for Bathroom Fan (Wirin	a not Included)		\$0.00	\$0.00	\$0.00
Standard	5		V	V 0.00	V 0.00
Bathroom Exhaust Fan 90 CFM c/w Wi	ring - Non-ES BFQ90 2.5 Sones (Switch not Included)	\$0.00	\$0.00	\$0.00	\$0.00
Bathroom Exhaust Fan 90 CFM c/w Wi	ring - EStar BFQ90 2.5 Sones (Switch not Included)		\$0.00	\$0.00	\$0.00
Upgrade					
	room Exhaust Fan to CBP100 100 CFM 0.8 Sones Energy Star		\$0.00	\$0.00	\$0.00
	room Exhaust Fan to ESCBP150 150 CFM 1.1 Sones Energy Sta		\$0.00	\$0.00	\$0.00
Supply and install CBP100 100 CFM 0.			\$0.00	\$0.00	\$0.00
Supply and install ESCBP150 150 CFM	1 1.1 sones Energy Star		\$0.00	\$0.00	\$0.00
SEDVICE.					
SERVICE	mp B2B 84 circuit panel (Hydro service layout not included)		<u></u>	¢0.00	\$0.00
Upgrade 100amp B2B Service to 200al			\$0.00 \$0.00	\$0.00 \$0.00	\$0.00 \$0.00
Upgrade 100amp Split Service to 200a	·		\$0.00	\$0.00	\$0.00
Upgrade 200amp B2B Service to 200a			\$0.00	\$0.00	\$0.00
opgrade 200amp B2B Service to 200al	TIP OPIN DELVICE 04 CITCUIT I AITEI		φυ.υυ	φυ.υυ	φυ.υυ
UNDER CABINET LIGHTING					
T5LED Strip 9", 14" or 23" (Switch not I	ncluded)		\$0.00	\$0.00	\$0.00
T5LED Strip 35", 47" or 58" (Switch not			\$0.00	\$0.00	\$0.00
PUCK LIGHTING					
1 LED Puck Light c/w Transformer and			\$0.00	\$0.00	\$0.00
2 LED Puck Light c/w Transformer and			\$0.00	\$0.00	\$0.00
3 LED Puck Light c/w Transformer and			\$0.00	\$0.00	\$0.00
4 LED Puck Light c/w Transformer and			\$0.00	\$0.00	\$0.00
5 LED Puck Light c/w Transformer and	Decora Switch		\$0.00	\$0.00	\$0.00
POT LIGHTS					
Interior					
	ot light (AFR4-0930-WH) Switch not Included		\$0.00	\$0.00	\$0.00
	ot light (AFR4-0930-WH) Switch not Included		\$0.00	\$0.00	\$0.00
	ot light (AFR4-0930-WH) Switch not Included		\$0.00	\$0.00	\$0.00
	ot light (AFR4-0930-WH) Switch not Included		\$0.00	\$0.00	\$0.00
Additional Charge for Ceilings Higher th	nan 9ft (Price per Pot Light)		\$0.00	\$0.00	\$0.00
Exterior					
	ot Light (AFR4-0930-WH) Switch not Included		\$0.00	\$0.00	\$0.00
. ,	ot Light (AFR4-0930-WH) Switch not Included		\$0.00	\$0.00	\$0.00
. ,	ot Light (AFR4-0930-WH) Switch not Included		\$0.00	\$0.00	\$0.00
Additional Charge for Pot Lights above	10tt (Price per Pot Light)		\$0.00	\$0.00	\$0.00
UDODADE	IVTLIDE DDICING (with LED builts)				
UPGRADE F	IXTURE PRICING (with LED bulbs)				
STANDARD FIXTURE PRICING (W	ith LED Bulbs) - Soho Collection				
NDR-FM-MS70-0510-4K-WH	Walk-In Closet, Pantry	\$0.00	\$0.00	\$0.00	\$0.00
SAN-A8012-11 (LED)	Hallway / Bedroom / Laundry / Den / Bathroom Ceiling	\$0.00	\$0.00	\$0.00	\$0.00
SAN-A8012-11 (LED)	Foyer / Kitchen / Master Bedroom / Family Room	\$0.00	\$0.00	\$0.00	\$0.00
SAN-A8016P-11 (LED)	Breakfast Room	\$0.00	\$0.00	\$0.00	\$0.00
SAN-A8020P-11 (LED)	Dining Room, Stairwell, High Entry, High Family Room	\$0.00	\$0.00	\$0.00	\$0.00
0.00, 0.50, 0	(Where Applicablel)				
SAN-A59012-7 (LED)	Powder Room 2 Light	\$0.00	\$0.00	\$0.00	\$0.00
SAN-A59013-7 (LED)	Main & Ensuite Bathroom 3 Light	\$0.00	\$0.00	\$0.00	\$0.00
A1101S-BK	Exterior High Coiling (Mhore Applicable)	\$0.00	\$0.00	\$0.00	\$0.00
Keyless	High Ceiling (Where Applicable)		\$0.00	\$0.00	\$0.00

Valecraft Homes (2019) Initials:

Contractor Initials:

PROJECT : Place St Thomas, Shea Village

SERIES : Extras

DATE : **April 1, 2023**CONTRACT #: **S02 - 067, 020**

CONTRACTOR : S & S Bolton Electric Inc.

Operating as S & S Electric

CONTRACT PERIOD :
April 1, 2023 to March 31, 2024

Work Schedule # : A - 7

	** PO REQUIRED **				
	Extra	Credit	Cost	Tax	Total
				13%	
LIDODA	The second of the second				
UPGKA	DE FIXTURE PRICING (with LED bulbs) Continued				
Roma Collection					
	Hallway / Bodroom / Loundry / Don / Bothroom Coiling		¢0.00	¢0.00	¢0.00
SAN-A8012-11 (LED)	Hallway / Bedroom / Laundry / Den / Bathroom Ceiling Kitchen / Master Bedroom		\$0.00 \$0.00	\$0.00 \$0.00	\$0.00 \$0.00
SAN-A8016-11 (LED) SAN-A8016P-11 (LED)	Ritchen / Master Bedroom Breakfast Room		\$0.00 \$0.00	\$0.00	\$0.00
				\$0.00	\$0.00
SAN-A8020P-11 (LED) SAN-A59012-7 (LED)	Dining Room Powder Room / Bathroom 2 Light		\$0.00 \$0.00	\$0.00	\$0.00
\ /			\$0.00	\$0.00	\$0.00
SAN-A59013-7 (LED)	Bathroom 3 Light			\$0.00	\$0.00
A8001-11	Kitchen Island		\$0.00	\$0.00	\$0.00
SAN-WS8012-11 (LED)	Wall Sconce		\$0.00	\$0.00	\$0.00
Black Collection w/LED	bulbs			+	
EGLO 94191A	Dining Room / Stairwell		\$0.00	\$0.00	\$0.00
EGLO 94188A	Breakfast Room		\$0.00	\$0.00	\$0.00
EGLO 203646A - FIXTURE	Hallway / Bedroom / Den / Family Room / Bath Ceiling / Fover		\$0.00	\$0.00	\$0.00
EGLO 203677A - FIXTURE	` ''		\$0.00	\$0.00	\$0.00
DAINOLITE ARY-2419LED			\$0.00	\$0.00	\$0.00
DAINOLITE ARY-3630LED			\$0.00	\$0.00	\$0.00
ML-DVI Lighting-DVP29001			\$0.00	\$0.00	\$0.00
ML-EGLO-94187A	Island Pendant		\$0.00	\$0.00	\$0.00
IVIL-EGEO-94 TOTA	Island Feridant		Ψ 0.00	φυ.υυ	φυ.υυ
	shed Nickel w/LED bulbs				
A51011-11	Wall Sconce		\$0.00	\$0.00	\$0.00
A51012-11	Powder Room / Bathroom 2 Light		\$0.00	\$0.00	\$0.00
A51013-11	Bathroom 3 Light		\$0.00	\$0.00	\$0.00
A51014-11	Bathroom 4 Light		\$0.00	\$0.00	\$0.00
A51032-11	Bath Ceiling		\$0.00	\$0.00	\$0.00
A51033-11	Hallway / Bedroom / Den / Family Room		\$0.00	\$0.00	\$0.00
A51042-11	Foyer (1 Storey) / Kitchen / Master Bedroom / Family Room		\$0.00	\$0.00	\$0.00
A51051-11	Kitchen Island		\$0.00	\$0.00	\$0.00
A51053-11	Foyer (2 Storey) / Stairwell		\$0.00	\$0.00	\$0.00
A51063-11	Breakfast Room		\$0.00	\$0.00	\$0.00
A51065-11	Dining Room		\$0.00	\$0.00	\$0.00
Island Pendants Packag			45.00	***	***
SAN-A8001-11 (LED)	2 x Island fixtures c/w light outlets and 1 switch		\$0.00	\$0.00	\$0.00
SAN-A8001-11 (LED)	3 x Island fixtures c/w light outlets and 1 switch		\$0.00	\$0.00	\$0.00
ML-EGLO-94187A	2 x Island fixtures c/w light outlets and 1 switch		\$0.00	\$0.00	\$0.00
ML-EGLO-94187A	3 x Island fixtures c/w light outlets and 1 switch		\$0.00	\$0.00	\$0.00
SAN-A51051-7 (LED)	2 x Island fixtures c/w light outlets and 1 switch		\$0.00	\$0.00	\$0.00
SAN-A51051-7 (LED)	3 x Island fixtures c/w light outlets and 1 switch		\$0.00	\$0.00	\$0.00
SAN-A8011-11 (LED)	2 x Island fixtures c/w light outlets and 1 switch		\$0.00	\$0.00	\$0.00
SAN-A8011-11 (LED)	3 x Island fixtures c/w light outlets and 1 switch		\$0.00	\$0.00	\$0.00
SAN-A52051-11 (LED)	2 x Island fixtures c/w light outlets and 1 switch		\$0.00	\$0.00	\$0.00
SAN-A52051-11 (LED)	3 x Island fixtures c/w light outlets and 1 switch		\$0.00	\$0.00	\$0.00
SEDVICE :	Hourly Pote for renaire and authorized service outside of conf	ractual obli	cations	\$0.00 /	Hr. / Man
SERVICE: Hourly Rate for repairs and authorized service outside of contractual obligations					nr. / Ivian

NOTE: ALL INVOICES MUST INCLUDE THE FOLLOWING ITEMS

- A Contract No., Lot / Unit No., Model No., Project Name, Completion Slip #, P.O.# (if required) Description of work
- B Codes for your operations as per Schedule "C"
- C Invoices which have more than one Contract No. will not be accepted
- D A Purchase Order # must be obtained for all work performed which is not included in this contract such as extras, repairs and service. This work must be submitted on a separate invoice for each Purchase Order #.
- E All invoices, extras, repairs or other must be accompanied by a completion slip, change order or work order from a Valecraft Superintendent and a Purchase Order if applicable.
- F Code 680 is for Extras
- G Invoices received without ALL proper documentation will be returned.

Contractor	Initials:	
Valecraft F	lomes (2019) Initials:	

TERMS OF PAYMENT: 30 DAYS



2024 Fixtures

4/1/2024

SOHO Package



STAIRWELL / DINING HIGH CEILINGS (where applicable) A8020P-BN 20"D x 23" to 82"H Bulb: 3 x LED Bulb



EXTERIOR FIXTURES A1101S-BK 4-3/8"W x 6-7/8"H x 7-1/8"Ext Bulb: 1 x LED Bulb



BREAKFAST / DINETTE A8016P-11 18"D x 8" to 69"H Bulb: 1 x LED Bulb



A8016-11 16"D x 5"H Bulb: 3 x LED Bulb



KITCHEN & MASTER BEDROOM ENTRY / HALL / LAUNDRY / BEDROOMS / BATH CEILING / KITCHEN SINK & ISLAND / DEN / STUDY / FINISHED BASEMENT / LIVING / FAMILY / GREAT ROOM A8012-11

12"D x 4"H Bulb: 2 x LED Bulb



PANTRY / CLOSET FM-MS70-0510-4K-WH 7" dia. LED C/W motion sensor



BATHROOM VANITY A59013-CH 31-7/8"W x 6-1/2"H x 4-5/8"Ext Bulb: 3 x LED Bulb



POWDER ROOM VANITY A59012-CH 24"W x 6-1/2"H x 4-1/4"Ext Bulb: 2 x LED Bulb



BASEMENT STAIRS & SOFFIT (where applicable) AFR4C-0930-WH LED Recessed Light 5" OD



UNFINISHED BASEMENT / GARAGE HIGH CEILINGS (where applicable) PEK001

Bulb: 1 x LED Bulb



Basement Stairwell (where applicable) WS8012-BN Bulb: 1 x LED Bulb

All LED Bulbs Are Non-Dimmable **S&S Electric**