SCHEDULE "C" PROJECT : Place St Thomas, Shea Village DATE : __ April 1, 2024 SERIES: 100 Series CONTRACT #: C22 - 020, 067 CONTRACTOR: PAUL CUERRIER INSULATION LTD. **CONTRACT PERIOD:** April 1, 2024 to March 31, 2025 Work Schedule #: A - 8 **A5 PACKAGE UNIT COST HST TOTAL** STAGE INSULATION CODE 380 13% **MODELS** 105 END \$0.00 \$0.00 \$0.00 \$0.00 110 LEFT \$0.00 \$0.00 \$0.00 \$0.00 110 MID \$0.00 \$0.00 \$0.00 \$0.00 <u>\$0.00</u> 110 RIGHT \$0.00 \$0.00 \$0.00 120 LEFT \$0.00 \$0.00 \$0.00 \$0.00 120 MID \$0.00 \$0.00 \$0.00 120 RIGHT \$0.00 \$0.00 \$0.00 \$0.00 130 LEFT \$0.00 \$0.00 \$0.00 \$0.00 130 MID \$0.00 \$0.00 \$0.00 \$0.00 **130 RIGHT** \$0.00 \$0.00 \$0.00 \$0.00 **140 LEFT** \$0.00 \$0.00 \$0.00 \$0.00 140 MID \$0.00 \$0.00 \$0.00 \$0.00 **140 RIGHT** \$0.00 \$0.00 \$0.00 \$0.00 160 MID \$0.00 \$0.00 \$0.00 \$0.00 170 END \$0.00 \$0.00 \$0.00 \$0.00 «A5» PACKAGE Includes: **NSULATION** Exterior walls above grade R-20 Fiberglass Batt Party (Common) Wall R-12 Fiberglass Batt Attics R-50 Fiberglass blown Exterior frost wall (basement) R-20 Fiberglass Batt L/A Above Garage and/or Porch R-40 Fiberglass Batt 6 Mil Polyethylene vapour barrier SERVICE: Hourly Rate for repairs and authorized service outside of contractual obligations is = \$0.00 / Hr.

NOTE: ALL INVOICES MUST INCLUDE THE FOLLOWING ITEMS

- A Contract No., Lot / Unit No., Model No., Project Name, Completion Slip #, P.O.# (if required) Description of work
- B Codes for your operations as per Schedule "C"
- C Invoices which have more than one Contract No. will not be accepted
- D A Purchase Order # must be obtained for all work performed which is not included in this contract such as extras, repairs and service. This work must be submitted on a separate invoice for each Purchase Order #.
- E All invoices, extras, repairs or other must be accompanied by a completion slip, change order or work order from a Valecraft Superintendent and a Purchase Order if applicable.
- F Code 680 is for Extras
- G Invoices received without ALL proper documentation will be returned.

TERMS OF PAYMENT

30 DAYS

SCHEDULE "C" PROJECT : Place St Thomas, Shea Village DATE: April 1, 2024 SERIES: 800 Series C22 - 020, 067 CONTRACT #: CONTRACTOR: PAUL CUERRIER INSULATION LTD. **CONTRACT PERIOD:** April 1, 2024 to March 31, 2025 Work Schedule #: A - 8 **A5 PACKAGE UNIT COST HST TOTAL** STAGE INSULATION CODE 380 13% **MODELS 801 A STD GARAGE** \$0.00 \$0.00 \$0.00 \$0.00 **801 B STD GARAGE** \$0.00 \$0.00 \$0.00 \$0.00 **801 A EXT GARAGE** \$0.00 \$0.00 \$0.00 \$0.00 **801 B EXT GARAGE** \$0.00 \$0.00 \$0.00 \$0.00 **804 A STD GARAGE** \$0.00 \$0.00 \$0.00 \$0.00 **804 B STD GARAGE** \$0.00 \$0.00 \$0.00 **804 A EXT GARAGE** \$0.00 \$0.00 \$0.00 \$0.00 **804 B EXT GARAGE** \$0.00 \$0.00 \$0.00 \$0.00 810 A \$0.00 \$0.00 \$0.00 \$0.00 810 B \$0.00 \$0.00 \$0.00 815 A \$0.00 \$0.00 \$0.00 \$0.00 \$0.00 \$0.00 \$0.00 815 B \$0.00 \$0.00 826 A \$0.00 \$0.00 \$0.00 826 B \$0.00 \$0.00 \$0.00 \$0.00 830 A \$0.00 \$0.00 \$0.00 830 B \$0.00 \$0.00 \$0.00 \$0.00 \$0.00 \$0.00 \$0.00 870 A \$0.00 \$0.00 870 B \$0.00 \$0.00 \$0.00 «A5» PACKAGE Includes:

Exterior walls above grade R-20 Fiberglass Batt

Party (Common) Wall R-12 Fiberglass Batt

Attics R-50 Fiberglass blown

Exterior frost wall (basement) R-20 Fiberglass Batt L/A Above Garage and/or Porch R-40 Fiberglass Batt

6 Mil Polyethylene vapour barrier

SERVICE:

Hourly Rate for repairs and authorized service outside of contractual obligations is = \$0.00 / Hr.

NOTE: ALL INVOICES MUST INCLUDE THE FOLLOWING ITEMS

- A Contract No., Lot / Unit No., Model No., Project Name, Completion Slip #, P.O.# (if required) Description of work
- B Codes for your operations as per Schedule "C"
- C Invoices which have more than one Contract No. will not be accepted
- D A Purchase Order # must be obtained for all work performed which is not included in this contract such as extras, repairs and service. This work must be submitted on a separate invoice for each Purchase Order #.
- E All invoices, extras, repairs or other must be accompanied by a completion slip, change order or work order from a Valecraft Superintendent and a Purchase Order if applicable.
- F Code 680 is for Extras
- G Invoices received without ALL proper documentation will be returned.

Contractor Initia	ıls:		
Valecraft Home	s (2019) Initials	:	
CONTRACTO	JB DEB:		

TERMS OF PAYMENT

30 DAYS

SCHEDULE "C"

PROJECT :	Place St Thomas, Shea Vil	lage	DATE :	April 1, 2024
SERIES :	1000 Series		CONTRACT #:	C22 - 020, 067
CONTRACTOR :	PAUL CUERRIER INSULAT	TION LTD.		
			CONTRACT F	PERIOD:
Work Schedule #:	A - 8	_	April 1, 2024 to Ma	arch 31, 2025
	A5 PACKAGE	UNIT COST	HST	TOTAL
STAGE	INSULATION			

	A5 PACKAGE	UNIT COST	HST	TOTAL
STAGE	INSULATION			
CODE	380		13%	
MODELS				
1010 A	\$0.00	\$0.00	\$0.00	\$0.00
1010 B	\$0.00	\$0.00	\$0.00	\$0.00
1015 A	\$0.00	\$0.00	\$0.00	\$0.00
1015 B	\$0.00	\$0.00	\$0.00	\$0.00
1016 A	\$0.00	\$0.00	\$0.00	\$0.00
1016 B	\$0.00	\$0.00	\$0.00	\$0.00
1016 A/B LOFT	\$0.00	\$0.00	\$0.00	\$0.00
		•	·	·
1020 A	\$0.00	\$0.00	\$0.00	\$0.00
1020 B	\$0.00	\$0.00	\$0.00	\$0.00
4000 4	Ф0.00	40.00	Φ0.00	00.00
1026 A	\$0.00	\$0.00	\$0.00	\$0.00
1026 B	\$0.00	\$0.00	\$0.00	\$0.00
1030 A	\$0.00	\$0.00	\$0.00	\$0.00
1030 A	\$0.00	\$0.00	\$0.00	\$0.00
1030 B	ψο.σσ	ψ0:00	ψ0.00	ψ0.00
1035 A	\$0.00	\$0.00	\$0.00	\$0.00
1035 B	\$0.00	\$0.00	\$0.00	\$0.00
1035 A CORNER	\$0.00	\$0.00	\$0.00	\$0.00
1046 A	\$0.00	\$0.00	\$0.00	\$0.00
1046 B	\$0.00	\$0.00	\$0.00	\$0.00
1050 A	\$0.00	\$0.00	\$0.00	\$0.00
1050 A	\$0.00	\$0.00	\$0.00	\$0.00
.000 5	ΨΟΙΟΟ	40.00	ψ0.00	ψ3.00
1086 A	\$0.00	\$0.00	\$0.00	\$0.00
1086 B	\$0.00	\$0.00	\$0.00	\$0.00
7			AGE Includes:	
O H			ade R-20 Fiberglass Batt	
ΑĂ		, ,	Il R-12 Fiberglass Batt	
NSULATION PACKAGE			berglass blown	
INSULATION	Exterior frost wall (basement) R-20 Fiberglass Batt L/A Above Garage and/or Porch R-40 Fiberglass Batt			
=			ne vapour barrier	
		o wiii i oiyeaiyie	no vapour barrier	

NOTE: ALL INVOICES MUST INCLUDE THE FOLLOWING ITEMS

- A Contract No. , Lot / Unit No. , Model No. , Project Name, Completion Slip #, P.O.# (if required) Description of work
- B Codes for your operations as per Schedule "C"
- C Invoices which have more than one Contract No. will not be accepted
- D A Purchase Order # must be obtained for all work performed which is not included in this contract such as extras, repairs and service. This work must be submitted on a separate invoice for each Purchase Order #.
- E All invoices, extras, repairs or other must be accompanied by a completion slip, change order or work order from a Valecraft Superintendent and a Purchase Order if applicable.
- F Code 680 is for Extras

SERVICE :

G - Invoices received without ALL proper documentation will be returned.

s received without ALL proper document	ation will be returne	u.	
		Contractor Initials:	
		Valecraft Homes (2019) Initials:	
TERMS OF PAYMENT	30 DAYS	CONTRACTOR PER:	

Hourly Rate for repairs and authorized service outside of contractual obligations is = \$0.00 / Hr.

SCHEDULE "C"

PROJECT : P	lace St Thomas, She	ea Village	DATE :	April 1, 2024
SERIES :	All Series		CONTRACT #:	C22 - 020, 067
CONTRACTOR : P	AUL CUERRIER INS	SULATION LTD.	001/70107	
			CONTRACT	PERIOD:
Work Schedule #:	A - 8		April 1, 2024 to	March 31, 2025
ITEM		DESCRIPTION		000T

ITEM	DESCRIPTION	COST
1026 A & B	Optional Sunroom	
Generic	DESCRIPTION	COST
1	R-12 Batt Fiberglass Noise Control/Thermal, per sq.ft	
2	R-12 Batt Fiberglass With Poly, per sq.ft	
3	R-20 Batt Fiberglass Noise Control/Thermal, per sq.ft	
4	R-20 Batt Fiberglass With Poly to Exterior Walls and Headers, per sq.ft	
-	R-22 Batt Fiberglass Thermal, per sq.ft	
<u>5</u>	R-22 Batt Fiberglass With Poly to Exterior Walls and Headers, per sq.ft	
0	N-22 Ball Fiberglass With Foly to Exterior Walls and Headers, per sq.it	
7	R-24 Batt Fiberglass Thermal, per sq.ft	
8	R-24 Batt Fiberglass With Poly, per sq.ft	
9	R-28 Batt Fiberglass Thermal, per sq.ft	
10	R-28 Batt Fiberglass With Poly, per sq.ft	
	3,714 4 7	
11	R-31 Batt Fiberglass Thermal, per sq.ft	
12	R-31 Batt Fiberglass With Poly to Exterior Walls and Headers, per sq.ft	
13	R-40 Batt Fiberglass Thermal, per sq.ft	
14	R-40 Batt Fiberglass With Poly to Garage Overhangs, Chases, Drops, per sq.ft	
45	D 22 Playin Lagge Fill payor #	
15 16	R-32 Blown Loose Fill, per sq.ft R-40 Blown Loose Fill, per sq.ft	
17	R-50 Blown Loose Fill, per sq.ft	
18	R-60 Blown Loose Fill, per sq.ft	
19	R-14 Comfort Batt Rockwool Insulation, per sq.ft	
20	R-14 Comfort Batt Rockwool Insulation, per sq.ft R-14 Comfort Batt Rockwool Insulation with Poly, per sq.ft	
21	R-22 Comfort Batt Rockwool Insulation, per sq.ft	
22	R-22 Comfort Batt Rockwool Insulation with Poly, per sq.ft	
23	3" Safe 'n' Sound Batt Rockwool Insulation	

NOTE: ALL INVOICES MUST INCLUDE THE FOLLOWING ITEMS

Hourly Rate for repairs and authorized service outside of contractual obligations is = \$0.00 / Hr.

- A Contract No. , Lot / Unit No. , Model No. , Project Name, Completion Slip #, P.O.# (if required) Description of work
- B Codes for your operations as per Schedule "C"
- C Invoices which have more than one Contract No. will not be accepted
- D A Purchase Order # must be obtained for all work performed which is not included in this contract such as extras, repairs and service. This work must be submitted on a separate invoice for each Purchase Order #.
- E All invoices, extras, repairs or other must be accompanied by a completion slip, change order or work order from a Valecraft Superintendent and a Purchase Order if applicable.
- F Code 680 is for Extras

SERVICE:

G - Invoices received without ALL proper documentation will be returned.

Valecraft Homes (2019) Initials:	

Contractor Initials:

TERMS OF PAYMENT <u>30</u> DAYS CONTRACTOR PER: