

## **SCHEDULE "C"**

PROJECT : SHEA VILLAGE

SERIES : **100 Series**

DATE : April 1, 2024

CONTRACT # : **P05 - 020**

CONTRACTOR : A. POTVIN CONSTRUCTION LTD.

Work Schedule # : **A - 14**

**CONTRACT PERIOD :**

**April 1, 2024 to March 31, 2025**

STAGE	Initial Trim	Backfinish		UNIT COST	HST	TOTAL
	Complete	Complete				
CODE	430	430			13%	
	80 %	20 %				
MODELS						
105 END 3 BED	\$0.00	\$0.00		\$0.00	\$0.00	\$0.00
105 END 2 BED	\$0.00	\$0.00		\$0.00	\$0.00	\$0.00
110 MID	\$0.00	\$0.00		\$0.00	\$0.00	\$0.00
110 END	\$0.00	\$0.00		\$0.00	\$0.00	\$0.00
120 MID	\$0.00	\$0.00		\$0.00	\$0.00	\$0.00
120 END	\$0.00	\$0.00		\$0.00	\$0.00	\$0.00
130 MID	\$0.00	\$0.00		\$0.00	\$0.00	\$0.00
130 END	\$0.00	\$0.00		\$0.00	\$0.00	\$0.00
140 MID	\$0.00	\$0.00		\$0.00	\$0.00	\$0.00
140 END	\$0.00	\$0.00		\$0.00	\$0.00	\$0.00
160-2 MID	\$0.00	\$0.00		\$0.00	\$0.00	\$0.00
170 END 3 BED	\$0.00	\$0.00		\$0.00	\$0.00	\$0.00
170 END 4 BED	\$0.00	\$0.00		\$0.00	\$0.00	\$0.00
SERVICE :	Hourly Rate for repairs and authorized service outside of contractual obligations					\$0.00 / Hour

**NOTE : ALL INVOICES MUST INCLUDE THE FOLLOWING ITEMS**

A - Contract No. , Lot / Unit No. , Model No. , Project Name, **Completion Slip #, P.O.# (if required)** Description of work

B - Codes for your operations as per Schedule "C"

C - Invoices which have more than one Contract No. will not be accepted

**D - A Purchase Order # must be obtained for all work performed which is not included in this contract such as extras, repairs and service. This work must be submitted on a separate invoice for each Purchase Order #.**

E - All invoices, extras, repairs or other must be accompanied by a completion slip, change order or work order from a Valecraft Superintendent and a Purchase Order if applicable.

F - Code 680 is for Extras

**G - Invoices received without ALL proper documentation will be returned.**

**Contractor Initials:**

**Valecraft Homes (2019) Initials:**

## TERMS OF PAYMENT

**30**

DAYS

SCHEDULE "C"

PROJECT : SHEA VILLAGE

SERIES : 100 Series

CONTRACTOR : A. POTVIN CONSTRUCTION LTD.

Work Schedule # : A - 14

DATE : April 1, 2024

CONTRACT # : P05 - 020

CONTRACT PERIOD : April 1, 2024 to March 31, 2025

\*\* PO REQUIRED \*\*

TOWNHOME		UNIT COST	HST	TOTAL
MODEL			13%	
105	3PC Basement Bathroom	\$0.00	\$0.00	\$0.00
	Basement Bedroom	\$0.00	\$0.00	\$0.00
	Optional Kitchen #2 (Credit Corner Pantry)	\$0.00	\$0.00	\$0.00
	Transitional Baseboards and Casings throughout	\$0.00	\$0.00	\$0.00
	Modern Baseboards and Casings throughout	\$0.00	\$0.00	\$0.00
110	3PC Basement Bathroom	\$0.00	\$0.00	\$0.00
	Optional Kitchen #2 (Add Corner Pantry)	\$0.00	\$0.00	\$0.00
	4pc Ensuite	\$0.00	\$0.00	\$0.00
	Transitional Baseboards and Casings throughout	\$0.00	\$0.00	\$0.00
	Modern Baseboards and Casings throughout	\$0.00	\$0.00	\$0.00
120	3PC Basement Bathroom	\$0.00	\$0.00	\$0.00
	Optional Kitchen #1 (credit corner pantry)	\$0.00	\$0.00	\$0.00
	4pc Ensuite (Larger Walk In Closet)	\$0.00	\$0.00	\$0.00
	Transitional Baseboards and Casings throughout	\$0.00	\$0.00	\$0.00
	Modern Baseboards and Casings throughout	\$0.00	\$0.00	\$0.00
130	3PC Basement Bathroom	\$0.00	\$0.00	\$0.00
	Optional Kitchen #1 (credit corner pantry)	\$0.00	\$0.00	\$0.00
	4pc Ensuite w/ 2 Sinks	\$0.00	\$0.00	\$0.00
	4pc Ensuite w/ Tub & Shower	\$0.00	\$0.00	\$0.00
	Transitional Baseboards and Casings throughout	\$0.00	\$0.00	\$0.00
140	3PC Basement Bathroom	\$0.00	\$0.00	\$0.00
	4pc Ensuite	\$0.00	\$0.00	\$0.00
	5pc Ensuite	\$0.00	\$0.00	\$0.00
	Transitional Baseboards and Casings throughout	\$0.00	\$0.00	\$0.00
	Modern Baseboards and Casings throughout	\$0.00	\$0.00	\$0.00
160	3PC Basement Bathroom	\$0.00	\$0.00	\$0.00
	Optional Kitchen #2 (credit corner pantry)	\$0.00	\$0.00	\$0.00
	5pc Ensuite	\$0.00	\$0.00	\$0.00
	Transitional Baseboards and Casings throughout	\$0.00	\$0.00	\$0.00
	Modern Baseboards and Casings throughout	\$0.00	\$0.00	\$0.00
170	3PC Basement Bathroom	\$0.00	\$0.00	\$0.00
	Optional Kitchen #1 (credit corner pantry)	\$0.00	\$0.00	\$0.00
	4pc Ensuite	\$0.00	\$0.00	\$0.00
	Transitional Baseboards and Casings throughout	\$0.00	\$0.00	\$0.00
	Modern Baseboards and Casings throughout	\$0.00	\$0.00	\$0.00
SERVICE :	Hourly Rate for repairs and authorized service outside of contractual obligations			\$0.00 / Hour
<div>NOTE : ALL INVOICES MUST INCLUDE THE FOLLOWING ITEMS</div> <div>A - Contract No. , Lot / Unit No. , Model No. , Project Name, Completion Slip #, P.O.# (if required) Description of work</div> <div>B - Codes for your operations as per Schedule "C"</div> <div>C - Invoices which have more than one Contract No. will not be accepted</div> <div>D - A Purchase Order # must be obtained for all work performed which is not included in this contract such as extras, repairs and service. This work must be submitted on a separate invoice for each Purchase Order #.</div> <div>E - All invoices, extras, repairs or other must be accompanied by a completion slip, change order or work order from a Valecraft Superintendent and a Purchase Order if applicable.</div> <div>F - Code 680 is for Extras</div> <div>G - Invoices received without ALL proper documentation will be returned.</div> <div>Contractor Initials: _____</div> <div>Valecraft Homes (2019) Initials: _____</div> <div>TERMS OF PAYMENT30DAYS</div>				

## **SCHEDULE "C"**

PROJECT : **SHEA VILLAGE**

**SERIES : 800 Series**

DATE : **April 1, 2024**

CONTRACT # : **P05 - 020**

**CONTRACTOR : A. POTVIN CONSTRUCTION LTD.**

Work Schedule # : **A - 14**

**CONTRACT PERIOD :**

**April 1, 2024 to March 31, 2025**

STAGE	Initial Trim	Backfinish		UNIT COST	HST	TOTAL
	Complete	Complete				
CODE	430	430			13%	
	80 %	20 %				
MODELS						
801	\$0.00	\$0.00		\$0.00	\$0.00	\$0.00
804 - 3 BED	\$0.00	\$0.00		\$0.00	\$0.00	\$0.00
804 - 2 BED	\$0.00	\$0.00		\$0.00	\$0.00	\$0.00
810 - 3 BED	\$0.00	\$0.00		\$0.00	\$0.00	\$0.00
810 - 4 BED	\$0.00	\$0.00		\$0.00	\$0.00	\$0.00
815	\$0.00	\$0.00		\$0.00	\$0.00	\$0.00
826 - 3 BED	\$0.00	\$0.00		\$0.00	\$0.00	\$0.00
826 - 4 BED	\$0.00	\$0.00		\$0.00	\$0.00	\$0.00
830	\$0.00	\$0.00		\$0.00	\$0.00	\$0.00
870	\$0.00	\$0.00		\$0.00	\$0.00	\$0.00
SERVICE :	Hourly Rate for repairs and authorized service outside of contractual obligations					\$0.00 / Hour

**NOTE : ALL INVOICES MUST INCLUDE THE FOLLOWING ITEMS**

A - Contract No. , Lot / Unit No. , Model No. , Project Name, **Completion Slip #, P.O.# (if required)** Description of work

**B - Codes for your operations as per Schedule "C"**

C - Invoices which have more than one Contract No. will not be accepted

**D - A Purchase Order # must be obtained for all work performed which is not included in this contract such as extras, repairs and service. This work must be submitted on a separate invoice for each Purchase Order #.**

E - All invoices, extras, repairs or other must be accompanied by a completion slip, change order or work order from a Valecraft Superintendent and a Purchase Order if applicable.

F - Code 680 is for Extras

**G - Invoices received without ALL proper documentation will be returned.**

**Contractor Initials:**

**Valecraft Homes (2019) Initials:**

## TERMS OF PAYMENT

30

DAYS

SCHEDULE "C"

PROJECT : SHEA VILLAGE

SERIES : 800 Series

DATE : April 1, 2024

CONTRACT # : P05 - 020

CONTRACTOR : A. POTVIN CONSTRUCTION LTD.

Work Schedule # : A - 14

CONTRACT PERIOD :

April 1, 2024 to March 31, 2025

\*\* PO REQUIRED \*\*

SINGLES		UNIT COST	HST	TOTAL
MODEL			13%	
801	3PC Basement Bathroom	\$0.00	\$0.00	\$0.00
	Recreation Room	\$0.00	\$0.00	\$0.00
	Basement Bedroom	\$0.00	\$0.00	\$0.00
	Optional Kitchen #3 (Credit Corner Pantry)	\$0.00	\$0.00	\$0.00
	4PC Ensuite	\$0.00	\$0.00	\$0.00
	Transitional Baseboards and Casings throughout	\$0.00	\$0.00	\$0.00
	Modern Baseboards and Casings throughout	\$0.00	\$0.00	\$0.00
804	3PC Basement Bathroom	\$0.00	\$0.00	\$0.00
	Basement Bedroom	\$0.00	\$0.00	\$0.00
	Optional Kitchen #3 (Credit Corner Pantry)	\$0.00	\$0.00	\$0.00
	Transitional Baseboards and Casings throughout	\$0.00	\$0.00	\$0.00
	Modern Baseboards and Casings throughout	\$0.00	\$0.00	\$0.00
810	3PC Basement Bathroom	\$0.00	\$0.00	\$0.00
	Recreation Room	\$0.00	\$0.00	\$0.00
	Optional Kitchen #3 (Credit Corner Pantry)	\$0.00	\$0.00	\$0.00
	5PC Ensuite (Credit Linen Closet)	\$0.00	\$0.00	\$0.00
	Transitional Baseboards and Casings throughout	\$0.00	\$0.00	\$0.00
	Modern Baseboards and Casings throughout	\$0.00	\$0.00	\$0.00
815	3PC Basement Bathroom	\$0.00	\$0.00	\$0.00
	Recreation Room	\$0.00	\$0.00	\$0.00
	Optional Kitchen #1 & 2 (Credit Corner Pantry)	\$0.00	\$0.00	\$0.00
	5PC Ensuite (Smaller Walk In Closet)	\$0.00	\$0.00	\$0.00
	Transitional Baseboards and Casings throughout	\$0.00	\$0.00	\$0.00
	Modern Baseboards and Casings throughout	\$0.00	\$0.00	\$0.00
826	3PC Basement Bathroom	\$0.00	\$0.00	\$0.00
	Recreation Room	\$0.00	\$0.00	\$0.00
	Basement Bedroom	\$0.00	\$0.00	\$0.00
	Open Staircase to basement with landing	\$0.00	\$0.00	\$0.00
	Optional Kitchen #1 & 2 (Credit Corner Pantry)	\$0.00	\$0.00	\$0.00
	Jack & Jill Bathroom	\$0.00	\$0.00	\$0.00
	5pc Ensuite (Credit Linen Closet)	\$0.00	\$0.00	\$0.00
	Transitional Baseboards and Casings throughout	\$0.00	\$0.00	\$0.00
	Modern Baseboards and Casings throughout	\$0.00	\$0.00	\$0.00
SERVICE :	Hourly Rate for repairs and authorized service outside of contractual obligations			0.00

NOTE : ALL INVOICES MUST INCLUDE THE FOLLOWING ITEMS

A - Contract No. , Lot / Unit No. , Model No. , Project Name, Completion Slip #, P.O.# (if required) Description of work

B - Codes for your operations as per Schedule "C"

C - Invoices which have more than one Contract No. will not be accepted

D - A Purchase Order # must be obtained for all work performed which is not included in this contract such as extras, repairs and service. This work must be submitted on a separate invoice for each Purchase Order #.

E - All invoices, extras, repairs or other must be accompanied by a completion slip, change order or work order from a Valecraft Superintendent and a Purchase Order if applicable.

F - Code 680 is for Extras

G - Invoices received without ALL proper documentation will be returned.

Contractor Initials:

Valecraft Homes (2019) Initials:

TERMS OF PAYMENT

30

DAYS

## **SCHEDULE "C"**

PROJECT : **SHEA VILLAGE**

SERIES : **800 Series**

DATE : **April 1, 2024**

CONTRACT # : **P05 - 020**

CONTRACTOR : **A. POTVIN CONSTRUCTION LTD.**

Work Schedule # : **A - 14**

**CONTRACT PERIOD :**

**April 1, 2024 to March 31, 2025**

**\*\* PO REQUIRED \*\***

[illegible]

**NOTE : ALL INVOICES MUST INCLUDE THE FOLLOWING ITEMS**

A - Contract No. , Lot / Unit No. , Model No. , Project Name, **Completion Slip #, P.O.# (if required)** Description of work

B - Codes for your operations as per Schedule "C"

C - Invoices which have more than one Contract No. will not be accepted

**D - A Purchase Order # must be obtained for all work performed which is not included in this contract such as extras, repairs and service. This work must be submitted on a separate invoice for each Purchase Order #.**

E - All invoices, extras, repairs or other must be accompanied by a completion slip, change order or work order from a Valecraft Superintendent and a Purchase Order if applicable.

F - Code 680 is for Extras

**G - Invoices received without ALL proper documentation will be returned.**

Contractor Initials: \_\_\_\_\_

Valecraft Homes (2019) Initials:

## TERMS OF PAYMENT

30

## DAYS

## **SCHEDULE "C"**

PROJECT : SHEA VILLAGE  
 SERIES : **1000 Series**

DATE : April 1, 2024  
CONTRACT # : P05 - 020

CONTRACTOR : **A. POTVIN CONSTRUCTION LTD.**  
Work Schedule # : **A - 14**

**CONTRACT PERIOD :**  
**April 1, 2024 to March 31, 2025**

STAGE	Initial Trim	Backfinish		UNIT COST	HST	TOTAL
	Complete	Complete				
CODE	430	430			13%	
	80 %	20 %				
MODELS						
1010 - A & B	\$0.00	\$0.00		\$0.00	\$0.00	\$0.00
1015 - A & B	\$0.00	\$0.00		\$0.00	\$0.00	\$0.00
1016 - A & B	\$0.00	\$0.00		\$0.00	\$0.00	\$0.00
1016 A w/ Loft 3 BED	\$0.00	\$0.00		\$0.00	\$0.00	\$0.00
1016 A w/ Loft 4 BED	\$0.00	\$0.00		\$0.00	\$0.00	\$0.00
1020 - A & B	\$0.00	\$0.00		\$0.00	\$0.00	\$0.00
1026 - A & B	\$0.00	\$0.00		\$0.00	\$0.00	\$0.00
1030 A & B	\$0.00	\$0.00		\$0.00	\$0.00	\$0.00
1035 - A & B	\$0.00	\$0.00		\$0.00	\$0.00	\$0.00
1035 A Corner	\$0.00	\$0.00		\$0.00	\$0.00	\$0.00
1046 - A & B	\$0.00	\$0.00		\$0.00	\$0.00	\$0.00
1050 - A & B	\$0.00	\$0.00		\$0.00	\$0.00	\$0.00
1086 - A & B	\$0.00	\$0.00		\$0.00	\$0.00	\$0.00
SERVICE :	Hourly Rate for repairs and authorized service outside of contractual obligations					\$0.00 / Hour

**NOTE : ALL INVOICES MUST INCLUDE THE FOLLOWING ITEMS**

A - Contract No. , Lot / Unit No. , Model No. , Project Name, **Completion Slip #, P.O.# (if required) Description of work**

B - Codes for your operations as per Schedule "C"

C - Invoices which have more than one Contract No. will not be accepted

**D - A Purchase Order # must be obtained for all work performed which is not included in this contract such as extras, repairs and service. This work must be submitted on a separate invoice for each Purchase Order #.**

E - All invoices, extras, repairs or other must be accompanied by a completion slip, change order or work order from a Valecraft Superintendent and a Purchase Order if applicable.

F - Code 680 is for Extras

**G - Invoices received without ALL proper documentation will be returned.**

**Contractor Initials:**

**Valecraft Homes (2019) Initials:**

TERMS OF PAYMENT                    **30**                    DAYS

<div>SCHEDULE "C"</div>				
PROJECT : SHEA VILLAGE		DATE : April 1, 2024		
SERIES : 1000 Series		CONTRACT # : P05 - 020		
CONTRACTOR : A. POTVIN CONSTRUCTION LTD.		CONTRACT PERIOD :		
Work Schedule # : A - 14		April 1, 2024 to March 31, 2025		
** PO REQUIRED **				
SINGLES		UNIT COST	HST	TOTAL
MODEL			13%	
1010	3PC Basement Bathroom	\$0.00	\$0.00	\$0.00
	Recreation Room	\$0.00	\$0.00	\$0.00
	5pc Ensuite (Credit Linen Closet & Add Door to Toilet Area)	\$0.00	\$0.00	\$0.00
	Optional Kitchen #2 & 3 (Credit Corner Pantry)	\$0.00	\$0.00	\$0.00
	Transitional Baseboards and Casings throughout	\$0.00	\$0.00	\$0.00
	Modern Baseboards and Casings throughout	\$0.00	\$0.00	\$0.00
1015	3PC Basement Bathroom	\$0.00	\$0.00	\$0.00
	Recreation Room	\$0.00	\$0.00	\$0.00
	Optional Kitchen #1 (Credit Std Pantry & Add Corner Pantry)	\$0.00	\$0.00	\$0.00
	Optional Kitchen #2 & 3 (Credit Corner Pantry)	\$0.00	\$0.00	\$0.00
	Transitional Baseboards and Casings throughout	\$0.00	\$0.00	\$0.00
	Modern Baseboards and Casings throughout	\$0.00	\$0.00	\$0.00
1016	3PC Basement Bathroom	\$0.00	\$0.00	\$0.00
	Recreation Room	\$0.00	\$0.00	\$0.00
	Basement Bedroom	\$0.00	\$0.00	\$0.00
	5pc Ensuite (Smaller Walk In Closet)	\$0.00	\$0.00	\$0.00
	Transitional Baseboards and Casings throughout	\$0.00	\$0.00	\$0.00
	Modern Baseboards and Casings throughout	\$0.00	\$0.00	\$0.00
1020	3PC Basement Bathroom	\$0.00	\$0.00	\$0.00
	Recreation Room	\$0.00	\$0.00	\$0.00
	Basement Bedroom	\$0.00	\$0.00	\$0.00
	Optional Kitchen #2 & 3 (Credit Corner Pantry)	\$0.00	\$0.00	\$0.00
	5pc Ensuite	\$0.00	\$0.00	\$0.00
	Transitional Baseboards and Casings throughout	\$0.00	\$0.00	\$0.00
	Transitional Baseboards and Casings throughout standard area	\$0.00	\$0.00	\$0.00
1026	3PC Basement Bathroom	\$0.00	\$0.00	\$0.00
	Recreation Room	\$0.00	\$0.00	\$0.00
	Basement Bedroom	\$0.00	\$0.00	\$0.00
	Sunroom	\$0.00	\$0.00	\$0.00
	Bedroom #3 (Add Closet)	\$0.00	\$0.00	\$0.00
	5pc Ensuite (Smaller Walk In Closet)	\$0.00	\$0.00	\$0.00
	Transitional Baseboards and Casings throughout	\$0.00	\$0.00	\$0.00
	Modern Baseboards and Casings throughout	\$0.00	\$0.00	\$0.00
1030	3PC Basement Bathroom	\$0.00	\$0.00	\$0.00
	Recreation Room	\$0.00	\$0.00	\$0.00
	5pc Ensuite (Revised Bed 4 Closet & Extra Towel Bar)	\$0.00	\$0.00	\$0.00
	Transitional Baseboards and Casings throughout	\$0.00	\$0.00	\$0.00
	Modern Baseboards and Casings throughout	\$0.00	\$0.00	\$0.00
1035	3PC Basement Bathroom	\$0.00	\$0.00	\$0.00
	Recreation Room	\$0.00	\$0.00	\$0.00
	Optional Kitchen #1, 2 & 3 (Credit Corner Pantry)	\$0.00	\$0.00	\$0.00
	5pc Ensuite (Credit Closet)	\$0.00	\$0.00	\$0.00
	Transitional Baseboards and Casings throughout	\$0.00	\$0.00	\$0.00
	Modern Baseboards and Casings throughout	\$0.00	\$0.00	\$0.00
1046	3PC Basement Bathroom	\$0.00	\$0.00	\$0.00
	Recreation Room	\$0.00	\$0.00	\$0.00
	Ground Floor Office/2nd Floor Laundry	\$0.00	\$0.00	\$0.00
	5pc Ensuite (Credit Linen Closet)	\$0.00	\$0.00	\$0.00
	Transitional Baseboards and Casings throughout	\$0.00	\$0.00	\$0.00
	Modern Baseboards and Casings throughout	\$0.00	\$0.00	\$0.00
Contractor Initials:				
Valecraft Homes (2019) Initials:				

## **SCHEDULE "C"**

PROJECT : **SHEA VILLAGE**  
 SERIES : **1000 Series**

DATE : April 1, 2024  
CONTRACT # : P05 - 020

CONTRACTOR : A. POTVIN CONSTRUCTION LTD.  
Work Schedule # : A - 14

**CONTRACT PERIOD :**  
**April 1, 2024 to March 31, 2025**

**\*\* PO REQUIRED \*\***

[illegible]

**NOTE : ALL INVOICES MUST INCLUDE THE FOLLOWING ITEMS**

A - Contract No. , Lot / Unit No. , Model No. , Project Name, **Completion Slip #, P.O.# (if required) Description of work**  
 B - Codes for your operations as per Schedule "C"  
 C - Invoices which have more than one Contract No. will not be accepted  
**D - A Purchase Order # must be obtained for all work performed which is not included in this contract such as extras, repairs and service. This work must be submitted on a separate invoice for each Purchase Order #.**  
 E - All invoices, extras, repairs or other must be accompanied by a completion slip, change order or work order from a Valecraft Superintendent and a Purchase Order if applicable.  
 F - Code 680 is for Extras  
**G - Invoices received without ALL proper documentation will be returned.**

Contractor Initials:

Valecraft Homes (2019) Initials:

## TERMS OF PAYMENT

30

## DAYS



<div>SCHEDULE "C"</div>				
PROJECT : <u>SHEA VILLAGE</u>		DATE : <u>April 1, 2024</u>		
SERIES : <u>ALL SERIES</u>		CONTRACT # : <u>P05 - 020</u>		
CONTRACTOR : <u>A. POTVIN CONSTRUCTION LTD.</u>		CONTRACT PERIOD : <u>April 1, 2024 to March 31, 2025</u>		
Work Schedule # : <u>A - 14</u>				
** PO REQUIRED **				
	ALL PRICING IS IN FULL SO UPGRADES WOULD BE DIFFERENCES			
	CREDITS FOR STANDARDS			
	Customer Extras	Net Cost	HST	Total Cost
			13%	
Item	DESCRIPTION			
	Hourly Rate	\$0.00	\$0.00	\$0.00
	Colonial (Bostonian) Doors & French Doors			
	PH door HC 1-3/8" Colonial (Bostonian) (Bostonian), Camden Textured,Avalon Textured, Continental Smooth			
	c/w Jamb MDF regular 4 1/2x9/16", standard casing and hardware			
	Single Door 12" TO 36"	\$0.00	\$0.00	\$0.00
	Double Door 24" to 72"	\$0.00	\$0.00	\$0.00
	Upgrade Standard Doors to:	Prices per door		
	Colonist Textured (6 panel square top)	\$0.00	\$0.00	\$0.00
	Camden Textured (2 Panel Arch Top)	\$0.00	\$0.00	\$0.00
	Monroe Smooth (2 panel Square Top)	\$0.00	\$0.00	\$0.00
	Craftsman III (Smooth 3 panel)	\$0.00	\$0.00	\$0.00
	Rockport Smooth(5 panel)	\$0.00	\$0.00	\$0.00
	Conmore Smooth doors 5 Panel, per door	\$0.00	\$0.00	\$0.00
	Madison Smooth (1 square panel)	\$0.00	\$0.00	\$0.00
	Birkdale (Is this door available ??)	\$0.00	\$0.00	\$0.00
	Upgrade standard door to 96" (includes extra casing & labor)	\$0.00	\$0.00	\$0.00
	FRENCH DOORS	Full Price to Add Door		
	Stain - Solid Door, jamb & Casing	Std casing, hardware & install	\$0.00	\$0.00
	Stain - Glass Door, jamb, casing	Std casing, hardware & install	\$0.00	\$0.00
	Stain - Glass Door only		\$0.00	\$0.00
	Single Lite (1000)			
	Paint grade	\$0.00	\$0.00	\$0.00
	Single Lite Frosted Glass Painted white	\$0.00	\$0.00	\$0.00
	Clear glass, wood mullions, 5 or 10 lite, Traditional door, 22", 24" or 26"			
	Paint grade	\$0.00	\$0.00	\$0.00
	Clear glass, wood mullions, 3, 4 or 5 lite, Shaker, 22", 24" or 26"			
	Paint grade	\$0.00	\$0.00	\$0.00
	Clear glass, wood mullions, 5 or 10 lite, Traditional, 28", 30" or 32"			
	Paint grade	\$0.00	\$0.00	\$0.00
	Clear glass, wood mullions, 3, 4, or 5 lite, Shaker, 28", 30" or 32"			
	Paint grade	\$0.00	\$0.00	\$0.00
	Special Glass (see glass colour samples for availabilitly)	Quote		
	Sliding Doors Wood & Frameless Glass & Bi-Fold			
	Slider white board 0-47" x 80-1/2" 2 Panels WHITE	\$0.00	\$0.00	\$0.00
	Slider white board 48"-59" x 80-1/2" 2 Panels WHITE	\$0.00	\$0.00	\$0.00
	Slider white board 60"-71" x 80-1/2" 2 Panels WHITE	\$0.00	\$0.00	\$0.00
	Slider white board 72"-83" x 80-1/2" 2 Panels WHITE	\$380.00	\$49.40	\$429.40
	Mirrored Slider white frame 0-47" x 80-1/2" 2 Panels	\$0.00	\$0.00	\$0.00
	Mirrored Slider white frame 48"-59" x 80-1/2" 2 Panels WHITE	\$0.00	\$0.00	\$0.00
	Mirrored Slider white frame 60"-71" x 80-1/2" 2 Panels WHITE	\$0.00	\$0.00	\$0.00
	Mirrored Slider white frame 72"-83" x 80-1/2" 2 Panels WHITE	\$0.00	\$0.00	\$0.00
Contractor Initials: _____				
Valecraft Homes (2019) Initials: _____				



PROJECT : SHEA VILLAGE  
SERIES : ALL SERIES

DATE : **April 1, 2024**  
CONTRACT # : **P05 - 020**

CONTRACTOR : **A. POTVIN CONSTRUCTION LTD.**  
Work Schedule #: **A - 14**

**CONTRACT PERIOD :**  
**April 1, 2024 to March 31, 2025**

**\*\* PO REQUIRED \*\***

**ALL PRICING IS IN FULL SO UPGRADES WOULD BE DIFFERENCES**

## CREDITS FOR STANDARDS

[illegible]

Contractor Initials:

**Valecraft Homes (2019) Initials:**

## SCHEDULE "C"

PROJECT : SHEA VILLAGE  
SERIES : ALL SERIES

DATE : April 1, 2024  
CONTRACT # : P05 - 020

CONTRACTOR : A. POTVIN CONSTRUCTION LTD.  
Work Schedule # : A - 14

**CONTRACT PERIOD :**  
**April 1, 2024 to March 31, 2025**

**\*\* PO REQUIRED \*\***

**ALL PRICING IS IN FULL SO UPGRADES WOULD BE DIFFERENCES**

## CREDITS FOR STANDARDS

[illegible]

**NOTE : ALL INVOICES MUST INCLUDE THE FOLLOWING ITEMS**

A - Contract No. , Lot / Unit No. , Model No. , Project Name, **Completion Slip #, P.O.# (if required)** Description of work  
B - Codes for your operations as per Schedule "C"  
C - Invoices which have more than one Contract No. will not be accepted  
**D - A Purchase Order # must be obtained for all work performed which is not included in this contract such as extras, repairs and service. This work must be submitted on a separate invoice for each Purchase Order #.**  
E - All invoices, extras, repairs or other must be accompanied by a completion slip, change order or work order from a Valecraft Superintendent and a Purchase Order if applicable.  
F - Code 680 is for Extras  
**G - Invoices received without ALL proper documentation will be returned.**

Contractor Initials:

Valecraft Homes (2019) Initials:

## TERMS OF PAYMENT

30

## DAYS