

<div>SCHEDULE "C"</div>							
PROJECT : _____					DATE : <u>April 1, 2024</u>		
SERIES : _____					CONTRACT # : _____		
CONTRACTOR : <u>Scott Berwick Stairs</u>					CONTRACT PERIOD : _____		
Work Schedule # : <u>A - 15</u>					<u>April 1, 2024 to March 31, 2025</u>		
MODELS					COST	HST	TOTAL
STAGE	Interior	Garage	Interior	Custom			
	Stairs	Stairs	Railings	Oak Nosing			
CODE	202	575	531	531		13%	
	100 %	100 %	100 %	100 %			
105 Mann	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
110 Thomas	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
120 Huntley	\$0.00	\$0.00	\$0.00		\$0.00	\$0.00	\$0.00
130 Lewis	\$0.00	\$0.00	\$0.00		\$0.00	\$0.00	\$0.00
140 Green	\$0.00	\$0.00	\$0.00		\$0.00	\$0.00	\$0.00
160 Stanley	\$0.00	\$0.00	\$0.00		\$0.00	\$0.00	\$0.00
170 Bassett	\$0.00	\$0.00	\$0.00		\$0.00	\$0.00	\$0.00
801 Sharpley	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
804 Manning	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
810 Kemp	\$0.00	\$0.00	\$0.00		\$0.00	\$0.00	\$0.00
815 Hartin	\$0.00	\$0.00	\$0.00		\$0.00	\$0.00	\$0.00
826 Bradley 3 BED	\$0.00	\$0.00	\$0.00		\$0.00	\$0.00	\$0.00
826 Bradley 4 BED	\$0.00	\$0.00	\$0.00		\$0.00	\$0.00	\$0.00
830 Butler	\$0.00	\$0.00	\$0.00		\$0.00	\$0.00	\$0.00
870 Dennison	\$0.00	\$0.00	\$0.00		\$0.00	\$0.00	\$0.00
1010 Ferris	\$0.00	\$0.00	\$0.00		\$0.00	\$0.00	\$0.00
1015 Murry	\$0.00	\$0.00	\$0.00		\$0.00	\$0.00	\$0.00
1016 McCabe	\$0.00	\$0.00	\$0.00		\$0.00	\$0.00	\$0.00
1016 w/Loft	\$0.00	\$0.00	\$0.00		\$0.00	\$0.00	\$0.00
1020 Morgan	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
1026 Medley	\$0.00	\$0.00	\$0.00		\$0.00	\$0.00	\$0.00
1030 Nash	\$0.00	\$0.00	\$0.00		\$0.00	\$0.00	\$0.00
1035 Morrow	\$0.00	\$0.00	\$0.00		\$0.00	\$0.00	\$0.00
1046 Hazelwood	\$0.00	\$0.00	\$0.00		\$0.00	\$0.00	\$0.00
1050 McCaslin	\$0.00	\$0.00	\$0.00		\$0.00	\$0.00	\$0.00
1086 Steel	\$0.00	\$0.00	\$0.00		\$0.00	\$0.00	\$0.00
	Red Oak Nosing is included under all Railings, at the transition of any Sunken Foyer to Ground Floor and at the top of the main staircase Custom Oak Nosing at ledge at rear stairs down to basement as per plan						
SERVICE :	Hourly Rate for repairs and authorized service outside of contractual obligations						\$0.00 /hr
<div>NOTE : ALL INVOICES MUST INCLUDE THE FOLLOWING ITEMS</div> <div>A - Contract No. , Lot / Unit No. , Model No. , Project Name, Completion Slip #, P.O.# (if required) Description of work</div> <div>B - Codes for your operations as per Schedule "C"</div> <div>C - Invoices which have more than one Contract No. will not be accepted</div> <div>D - A Purchase Order # must be obtained for all work performed which is not included in this contract such as extras, repairs and service. This work must be submitted on a separate invoice for each Purchase Order #.</div> <div>E - All invoices, extras, repairs or other must be accompanied by a completion slip, change order or work order from a Valecraft Superintendent and a Purchase Order if applicable.</div> <div>F - Code 680 is for Extras</div> <div>G - Invoices received without ALL proper documentation will be returned.</div> <div>Contractor Initials: _____</div> <div>Valecraft Homes (2019) Initials: _____</div> <div>TERMS OF PAYMENT 30 DAYS</div>							

SCHEDULE "C"

PROJECT : 0.00

SERIES : 0.00

CONTRACTOR : Scott Berwick Stairs

Work Schedule # : A - 15

DATE : April 1, 2024

CONTRACT # : January 0, 1900

CONTRACT PERIOD : April 1, 2024 to March 31, 2025

\*\*\* OAK STAIRS PO REQUIRED \*\*\*

MODELS	DESCRIPTION		Cost	13%	Total
105	Oak Basement Staircase		\$0.00	\$0.00	\$0.00
110	Oak Basement Staircase		\$0.00	\$0.00	\$0.00
	Oak Main Staircase		\$0.00	\$0.00	\$0.00
120	Oak Basement Staircase		\$0.00	\$0.00	\$0.00
	Oak Main Staircase		\$0.00	\$0.00	\$0.00
130	Oak Basement Staircase		\$0.00	\$0.00	\$0.00
	Oak Main Staircase		\$0.00	\$0.00	\$0.00
140	Oak Basement Staircase		\$0.00	\$0.00	\$0.00
	Oak Main Staircase		\$0.00	\$0.00	\$0.00
160-2	Oak Basement Staircase		\$0.00	\$0.00	\$0.00
	Oak Main Staircase		\$0.00	\$0.00	\$0.00
170	Oak Basement Staircase		\$0.00	\$0.00	\$0.00
	Oak Main Staircase		\$0.00	\$0.00	\$0.00
801	Oak Basement Staircase		\$0.00	\$0.00	\$0.00
804	Oak Basement Staircase		\$0.00	\$0.00	\$0.00
810	Oak Basement Staircase		\$0.00	\$0.00	\$0.00
	Oak Main Staircase		\$0.00	\$0.00	\$0.00
815	Oak Basement Staircase		\$0.00	\$0.00	\$0.00
	Oak Main Staircase		\$0.00	\$0.00	\$0.00
826	Oak Basement Staircase		\$0.00	\$0.00	\$0.00
	Oak Main Staircase		\$0.00	\$0.00	\$0.00
1010	Oak Basement Staircase		\$0.00	\$0.00	\$0.00
	Oak Main Staircase		\$0.00	\$0.00	\$0.00
1015	Oak Basement Staircase		\$0.00	\$0.00	\$0.00
1016	Oak Basement Staircase		\$0.00	\$0.00	\$0.00
1016 L	Oak Basement Staircase		\$0.00	\$0.00	\$0.00
	Oak Main Staircase		\$0.00	\$0.00	\$0.00
1020	Oak Basement Staircase		\$0.00	\$0.00	\$0.00
1026	Oak Basement Staircase		\$0.00	\$0.00	\$0.00
1030	Oak Basement Staircase		\$0.00	\$0.00	\$0.00
	Oak Main Staircase		\$0.00	\$0.00	\$0.00
1035	Oak Basement Staircase		\$0.00	\$0.00	\$0.00
	Oak Main Staircase		\$0.00	\$0.00	\$0.00
1046	Oak Basement Staircase		\$0.00	\$0.00	\$0.00
	Oak Main Staircase		\$0.00	\$0.00	\$0.00
1050	Oak Basement Staircase		\$0.00	\$0.00	\$0.00
	Oak Main Staircase		\$0.00	\$0.00	\$0.00
1086	Oak Basement Staircase		\$0.00	\$0.00	\$0.00
	Oak Main Staircase		\$0.00	\$0.00	\$0.00

SERVICE :	Hourly Rate for repairs and authorized service outside of contractual obligations	\$0.00 /hr
-----------	-----------------------------------------------------------------------------------	------------

NOTE : ALL INVOICES MUST INCLUDE THE FOLLOWING ITEMS

A - Contract No. , Lot / Unit No. , Model No. , Project Name, Completion Slip #, P.O.# (if required) Description of work

B - Codes for your operations as per Schedule "C"

C - Invoices which have more than one Contract No. will not be accepted

D - A Purchase Order # must be obtained for all work performed which is not included in this contract such as extras, repairs and service. This work must be submitted on a separate invoice for each Purchase Order #.

E - All invoices, extras, repairs or other must be accompanied by a completion slip, change order or work order from a Valecraft Superintendent and a Purchase Order if applicable.

F - Code 680 is for Extras

G - Invoices received without ALL proper documentation will be returned.

Contractor Initials:

Valecraft Homes (2019) Initials:

TERMS OF PAYMENT

30

DAYS

<div>SCHEDULE "C"</div> <div><div>PROJECT :0.00</div><div>SERIES :0.00</div><div>CONTRACTOR : Scott Berwick Stairs</div><div>Work Schedule # : A - 15</div></div> <div><div>DATE : April 1, 2024</div><div>CONTRACT # : January 0, 1900</div><div>CONTRACT PERIOD : April 1, 2024 to March 31, 2025</div></div>							
*** MODEL SPECIFIC OPTIONS PO REQUIRED ***							
MODELS	DESCRIPTION			Cost	13%	TOTAL	
110 Option	Open to Great Room	Rail	8	\$0.00	\$0.00	\$0.00	\$0.00
		Nosing	8	\$0.00	\$0.00	\$0.00	\$0.00
		Open Stringer	4	\$0.00	\$0.00	\$0.00	\$0.00
	Half Wall Delete on 2nd Floor	Rail	8.5	\$0.00	\$0.00	\$0.00	\$0.00
		Nosing	8.5	\$0.00	\$0.00	\$0.00	\$0.00
120 Option	Open to Great Room	Rail	7	\$0.00	\$0.00	\$0.00	\$0.00
		Nosing	7	\$0.00	\$0.00	\$0.00	\$0.00
		Open Stringer	3	\$0.00	\$0.00	\$0.00	\$0.00
	Half Wall Delete on 2nd Floor	Rail	10.5	\$0.00	\$0.00	\$0.00	\$0.00
		Nosing	10.5	\$0.00	\$0.00	\$0.00	\$0.00
130 Option	Open to Great Room	Rail	7	\$0.00	\$0.00	\$0.00	\$0.00
		Nosing	7	\$0.00	\$0.00	\$0.00	\$0.00
		Open Stringer	3	\$0.00	\$0.00	\$0.00	\$0.00
	Half Wall Delete on 2nd Floor	Rail	10	\$0.00	\$0.00	\$0.00	\$0.00
		Nosing	10	\$0.00	\$0.00	\$0.00	\$0.00
140 Option	Half Wall Delete on 2nd Floor	Rail	5.5	\$0.00	\$0.00	\$0.00	\$0.00
		Nosing	5.5	\$0.00	\$0.00	\$0.00	\$0.00
	Half Wall Delete on 2nd Floor	Rail	2	\$0.00	\$0.00	\$0.00	\$0.00
		Nosing	2	\$0.00	\$0.00	\$0.00	\$0.00
160 Option	Open to Great Room	Rail	7	\$0.00	\$0.00	\$0.00	\$0.00
		Nosing	7	\$0.00	\$0.00	\$0.00	\$0.00
		Open Stringer	3	\$0.00	\$0.00	\$0.00	\$0.00
	Half Wall Delete on 2nd Floor	Rail	10	\$0.00	\$0.00	\$0.00	\$0.00
		Nosing	10	\$0.00	\$0.00	\$0.00	\$0.00
170 Option	Halfwall delete on Main Floor	Rail	6	\$0.00	\$0.00	\$0.00	\$0.00
		Nosing	6	\$0.00	\$0.00	\$0.00	\$0.00
	Halfwall delete on 2nd Floor	Rail	8	\$0.00	\$0.00	\$0.00	\$0.00
		Nosing	8	\$0.00	\$0.00	\$0.00	\$0.00
	Halfwall delete in Loft	Rail	10	\$0.00	\$0.00	\$0.00	\$0.00
		Nosing	11	\$0.00	\$0.00	\$0.00	\$0.00
826 Stairs	Open Wall to Bsmt in Great Room	Rail	4	\$0.00	\$0.00	\$0.00	\$0.00
		Nosing	4	\$0.00	\$0.00	\$0.00	\$0.00
		Self Supporting	8	\$0.00	\$0.00	\$0.00	\$0.00
		Wall Rail	11	\$0.00	\$0.00	\$0.00	\$0.00
SERVICE :	Hourly Rate for repairs and authorized service outside of contractual obligations						\$0.00 /hr
<div>NOTE : ALL INVOICES MUST INCLUDE THE FOLLOWING ITEMS</div> <div>A - Contract No. , Lot / Unit No. , Model No. , Project Name, Completion Slip #, P.O.# (if required) Description of work</div> <div>B - Codes for your operations as per Schedule "C"</div> <div>C - Invoices which have more than one Contract No. will not be accepted</div> <div>D - A Purchase Order # must be obtained for all work performed which is not included in this contract such as extras, repairs and service. This work must be submitted on a separate invoice for each Purchase Order #.</div> <div>E - All invoices, extras, repairs or other must be accompanied by a completion slip, change order or work order from a Valecraft Superintendent and a Purchase Order if applicable.</div> <div>F - Code 680 is for Extras</div> <div>G - Invoices received without ALL proper documentation will be returned.</div> <div>Contractor Initials:</div> <div>Valecraft Homes (2019) Initials:</div> <div>TERMS OF PAYMENT30DAYS</div>							

SCHEDULE "C"

PROJECT : 0.00

DATE : April 1, 2024

SERIES : 0.00

CONTRACT # : January 0, 1900

CONTRACTOR : Scott Berwick Stairs

CONTRACT PERIOD : April 1, 2024 to March 31, 2025

Work Schedule # : A - 15

\*\*\* BEVELLED OR ROUTED POSTS \*\*\*

\*\*\* PO REQUIRED \*\*\*

MODELS	DESCRIPTION		Cost	13%	Total				
105 Mann	Bevelled or Routed Posts		\$0.00	\$0.00	\$0.00				
110 Thomas	Bevelled or Routed Posts		\$0.00	\$0.00	\$0.00				
120 Huntley	Bevelled or Routed Posts		\$0.00	\$0.00	\$0.00				
130 Lewis	Bevelled or Routed Posts		\$0.00	\$0.00	\$0.00				
140 Green	Bevelled or Routed Posts		\$0.00	\$0.00	\$0.00				
160 Stanley	Bevelled or Routed Posts		\$0.00	\$0.00	\$0.00				
170 Bassett	Bevelled or Routed Posts		\$0.00	\$0.00	\$0.00				
801 Sharpley	Bevelled or Routed Posts		\$0.00	\$0.00	\$0.00				
804 Manning	Bevelled or Routed Posts		\$0.00	\$0.00	\$0.00				
810 Kemp	Bevelled or Routed Posts		\$0.00	\$0.00	\$0.00				
815 Hartin	Bevelled or Routed Posts		\$0.00	\$0.00	\$0.00				
826 Bradley 3 BED	Bevelled or Routed Posts		\$0.00	\$0.00	\$0.00				
826 Bradley 4 BED	Bevelled or Routed Posts		\$0.00	\$0.00	\$0.00				
1010 Ferris	Bevelled or Routed Posts		\$0.00	\$0.00	\$0.00				
1015 Murry	Bevelled or Routed Posts		\$0.00	\$0.00	\$0.00				
1016 McCabe	Bevelled or Routed Posts		\$0.00	\$0.00	\$0.00				
1016 w/Loft	Bevelled or Routed Posts		\$0.00	\$0.00	\$0.00				
1020 Morgan	Bevelled or Routed Posts		\$0.00	\$0.00	\$0.00				
1026 Medley	Bevelled or Routed Posts		\$0.00	\$0.00	\$0.00				
1030 Nash	Bevelled or Routed Posts		\$0.00	\$0.00	\$0.00				
1035 Morrow	Bevelled or Routed Posts		\$0.00	\$0.00	\$0.00				
1046 Hazelwood	Bevelled or Routed Posts		\$0.00	\$0.00	\$0.00				
1050 McCaslin	Bevelled or Routed Posts		\$0.00	\$0.00	\$0.00				
1086 Steel	Bevelled or Routed Posts		\$0.00	\$0.00	\$0.00				
SERVICE :	Hourly Rate for repairs and authorized service outside of contractual obligations				\$0.00 /hr				
NOTE : ALL INVOICES MUST INCLUDE THE FOLLOWING ITEMS									
A - Contract No. , Lot / Unit No. , Model No. , Project Name, Completion Slip #, P.O.# (if required) Description of work									
B - Codes for your operations as per Schedule "C"									
C - Invoices which have more than one Contract No. will not be accepted									
D - A Purchase Order # must be obtained for all work performed which is not included in this contract such as extras, repairs and service. This work must be submitted on a separate invoice for each Purchase Order #.									
E - All invoices, extras, repairs or other must be accompanied by a completion slip, change order or work order from a Valecraft Superintendent and a Purchase Order if applicable.									
F - Code 680 is for Extras									
G - Invoices received without ALL proper documentation will be returned.									
Contractor Initials:									
Valecraft Homes (2019) Initials:									
TERMS OF PAYMENT 30 DAYS									

<div>SCHEDULE "C"</div>					
PROJECT : 0.00			DATE : April 1, 2024		
SERIES : 0.00			CONTRACT: January 0, 1900		
CONTRACTOR : Scott Berwick Stairs			CONTRACT PERIOD :		
Work Schedule # : A - 15			April 1, 2024 to March 31, 2025		
*** EXTRAS PO REQUIRED ***					
	DESCRIPTION	Cost		13%	Total
	Garage Stairs				
	Additional Rise for Garage Stair (due to grade)	\$0.00	/rise	\$0.00	\$0.00
	Garage Pine Railing, Spindles One Side (3 rise stair)	\$0.00	each	\$0.00	\$0.00
	Additional Garage Rail (due to grade or landing)	\$0.00	/lnft	\$0.00	\$0.00
				\$0.00	\$0.00
	Main Stairs				
	Open Stringers	\$0.00	/rise	\$0.00	\$0.00
	Railings & Nosings				
	Oak Nosing Straight, Finishing Included	\$0.00	/ft	\$0.00	\$0.00
	Oak Nosing Curved, Finishing Included	\$0.00	/ft	\$0.00	\$0.00
	Oak Railing & Std Spindles Straight, Finishing Included (no nosing)	\$0.00	/ft	\$0.00	\$0.00
	Oak Railing & Std Spindles Curved Finishing Included (no nosing)	\$0.00	/ft	\$0.00	\$0.00
	Oak Wall Railing straight on Std Brackets, Finishing Included	\$0.00	/ft	\$0.00	\$0.00
	Custom Oak Nosing for Ledges/Frostwalls, Finishing Include	\$0.00	/ft	\$0.00	\$0.00
	Railing Upgrades				
	Upgrade Std Oak Colonial Rail to Contemporary Rail	0%	/unit		
	Upgrade Std Oak Spindles to White Spindles	0%	/unit		
	Upgrade Std Oak Spindles to 1/2" Square Metal Spindles In Satin Black	0%	/unit		
	Upgrade Std Oak Spindles to 1/2" Square Metal Spindles In Wrinkled Black	0%	/unit		
	Upgrade Std Oak Spindles to 1/2" Square Metal Spindles In Gun Metal Grey	0%	/unit		
	Upgrade Std Oak Spindles to 1/2" Square Metal Spindles In Stainless Steel	0%	/unit		
	Upgrade Std Oak Spindles to 5/8" Round Metal Spindles In Colour Specified	0%	/unit		
	Stain Upgrades				
	Custom Stain ( per Color Match )	\$0.00	each	\$0.00	\$0.00
	Staining / Finishing of Oak Fireplace Mantel (need to be brought to Aleika for prefinishing)	\$0.00	each	\$0.00	\$0.00
	Stain / Finishing Oak Caps Half Walls (need to be brought to Aleika for prefinishing)	\$0.00	/lnft	\$0.00	\$0.00
	Railings & Posts				
	Upgrade Red Oak Stairs to Maple	0%	/unit		
	Upgrade Red Oak Railings to Maple	0%	/unit		
	Add Bevelled, Routed or Cap to top of Std Square 3" Oak Post	\$0.00	each	\$0.00	\$0.00
SERVICE :		Hourly Rate for repairs and authorized service outside of contractual obligations			\$0.00 /hr
<div>NOTE : ALL INVOICES MUST INCLUDE THE FOLLOWING ITEMS</div> <div>A - Contract No. , Lot / Unit No. , Model No. , Project Name, Completion Slip #, P.O.# (if required) Description of work</div> <div>B - Codes for your operations as per Schedule "C"</div> <div>C - Invoices which have more than one Contract No. will not be accepted</div> <div>D - A Purchase Order # must be obtained for all work performed which is not included in this contract such as extras, repairs and service. This work must be submitted on a separate invoice for each Purchase Order #.</div> <div>E - All invoices, extras, repairs or other must be accompanied by a completion slip, change order or work order from a Valecraft Superintendent and a Purchase Order if applicable.</div> <div>F - Code 680 is for Extras</div> <div>G - Invoices received without ALL proper documentation will be returned.</div> <div>Contractor Initials:</div> <div>Valecraft Homes (2019) Initials:</div> <div>TERMS OF PAYMENT30DAYS</div>					

SCHEDULE "C"

PROJECT : 0.00  
SERIES : 0.00  
CONTRACTOR : Scott Berwick Stairs  
Work Schedule # : A - 15

DATE : April 1, 2024  
CONTRACT # : January 0, 1900  
CONTRACT PERIOD :  
April 1, 2024 to March 31, 2025

\*\*\* CUSTOM WIDE NOSING \*\*\*

MODELS	DESCRIPTION	ft		Cost	13%	TOTAL
105	Cusatom Nosing at Basement Stair	15	\$0.00	\$0.00	\$0.00	\$0.00
110	Cusatom Nosing at Basement Stair	16	\$0.00	\$0.00	\$0.00	\$0.00
801	Cusatom Nosing at Basement Stair	16	\$0.00	\$0.00	\$0.00	\$0.00
804	Cusatom Nosing at Basement Stair	18	\$0.00	\$0.00	\$0.00	\$0.00
1020	Cusatom Nosing at Basement Stair	18	\$0.00	\$0.00	\$0.00	\$0.00