

SCHEDULE "C"

PROJECT : _____

DATE : April 1, 2024

SERIES : **100 Series**

CONTRACT # _____

CONTRACTOR : **Deslauriers Cabinetry**

CONTRACT PERIOD :

Work Schedule # : **A - 17**

April 1, 2024 to March 31, 2025

				UNIT COST	HST	TOTAL
STAGE	CABINETRY	COUNTERTOP				
	Level "A"					
CODE	500	500				
	100%	100%		TOTAL	13%	
MODELS						
105 2 BED	\$0.00	\$0.00		\$0.00	\$0.00	\$0.00
105 3 BED	\$0.00	\$0.00		\$0.00	\$0.00	\$0.00
110	\$0.00	\$0.00		\$0.00	\$0.00	\$0.00
120	\$0.00	\$0.00		\$0.00	\$0.00	\$0.00
130	\$0.00	\$0.00		\$0.00	\$0.00	\$0.00
140	\$0.00	\$0.00		\$0.00	\$0.00	\$0.00
160	\$0.00	\$0.00		\$0.00	\$0.00	\$0.00
170	\$0.00	\$0.00		\$0.00	\$0.00	\$0.00
SERVICE :	Hourly Rate for repairs and authorized service outside of contractual obligations					\$0.00

NOTE : ALL INVOICES MUST INCLUDE THE FOLLOWING ITEMS

A - Contract No. , Lot / Unit No. , Model No. , Project Name, **Completion Slip #, P.O.# (if required)** Description of work

B - Codes for your operations as per Schedule "C"

C - Invoices which have more than one Contract No. will not be accepted

D - A Purchase Order # must be obtained for all work performed which is not included in this contract such as extras, repairs and service. This work must be submitted on a separate invoice for each Purchase Order #.

E - All invoices, extras, repairs or other must be accompanied by a completion slip, change order or work order from a Valecraft Superintendent and a Purchase Order if applicable.

F - Code 680 is for Extras

G - Invoices received without ALL proper documentation will be returned.

Contractor Initials:

Valecraft Homes (2019) Initials:

TERMS OF PAYMENT

30

DAYS

SCHEDULE "C"

PROJECT : 0

SERIES : 100 Series Extras

DATE : April 1, 2024

CONTRACT # **0**

CONTRACTOR : **Deslauriers Cabinetry**

Work Schedule #: **A - 17**

CONTRACT PERIOD :

April 1, 2024 to March 31, 2025

**** PO REQUIRED ****

[illegible]

Contractor Initials:

Valecraft Homes (2019) Initials:

SCHEDULE "C"

PROJECT : 0

SERIES : 100 Series Extras

DATE : April 1, 2024

CONTRACT # **0**

CONTRACTOR: **Deslauriers Cabinetry**

CONTRACT PERIOD :

Work Schedule # : **A - 17**

April 1, 2024 to March 31, 2025

**** PO REQUIRED ****

[illegible]

Contractor Initials:

Valecraft Homes (2019) Initials:

SCHEDULE "C"

PROJECT : 0

SERIES: **100 Series Extras**

DATE : April 1, 2024

CONTRACT # 0

CONTRACTOR : **Deslauriers Cabinetry**

Work Schedule # : **A - 17**

CONTRACT PERIOD :

April 1, 2024 to March 31, 2025

**** PO REQUIRED ****

STAGE		STANDARD		From STD to	From STD to
		NO	WITH	Level 1 - 25%	Level 2 - 40%
CODE		COUNTERTOP	COUNTERTOP	680	680
		100%		100%	100%
MODELS					
170	Kitchen	\$0.00	\$0.00	\$0.00	\$0.00
	Kitchen Island Flush Breakfast Bar	\$0.00	\$0.00	\$0.00	\$0.00
	Opt 1 Kitchen	\$0.00	\$0.00	\$0.00	\$0.00
	Opt 1 Flush Breakfast Bar	\$0.00	\$0.00	\$0.00	\$0.00
	Opt 2 Kitchen	\$0.00	\$0.00	\$0.00	\$0.00
	Opt 2 Flush Breakfast Bar	\$0.00	\$0.00	\$0.00	\$0.00
	Extended Pantry #1	\$0.00	\$0.00	\$0.00	\$0.00
	Extended Pantry #2	\$0.00	\$0.00	\$0.00	\$0.00
	Extended Pantry #3	\$0.00	\$0.00	\$0.00	\$0.00
	Powder Room	\$0.00	\$0.00	\$0.00	\$0.00
	Main Bathroom	\$0.00	\$0.00	\$0.00	\$0.00
	Ensuite Bathroom	\$0.00	\$0.00	\$0.00	\$0.00
	4pc Ensuite	\$0.00	\$0.00	\$0.00	\$0.00
	Basement Bathroom - Tub & Shower	\$0.00	\$0.00	\$0.00	\$0.00
SERVICE :	Hourly Rate for repairs and authorized service outside of contractual obligations				\$0.00

NOTE : ALL INVOICES MUST INCLUDE THE FOLLOWING ITEMS

A - Contract No. , Lot / Unit No. , Model No. , Project Name, **Completion Slip #, P.O.# (if required)** Description of work

B - Codes for your operations as per Schedule "C"

C - Invoices which have more than one Contract No. will not be accepted

D - A Purchase Order # must be obtained for all work performed which is not included in this contract such as extras, repairs and service. This work must be submitted on a separate invoice for each Purchase Order #.

E - All invoices, extras, repairs or other must be accompanied by a completion slip, change order or work order from a Valecraft Superintendent and a Purchase Order if applicable.

F - Code 680 is for Extras

G - Invoices received without ALL proper documentation will be returned.

Contractor Initials:

Valecraft Homes (2019) Initials:

TERMS OF PAYMENT

30

DAYS

SCHEDULE "C"

PROJECT : 0

SERIES : **800 Series**

DATE : **April 1, 2024**

CONTRACT # P05 - 020, 067

CONTRACTOR : **Deslauriers Cabinetry**

Work Schedule # : **A - 17**

CONTRACT PERIOD :

April 1, 2024 to March 31, 2025

				UNIT COST	HST	TOTAL
STAGE	CABINETRY Level "A"	COUNTERTOP				
CODE	500	500				
	100%	100%		TOTAL	13%	
MODELS						
801	\$0.00	\$0.00		\$0.00	\$0.00	\$0.00
804 - 2 Bed	\$0.00	\$0.00		\$0.00	\$0.00	\$0.00
804 - 3 Bed	\$0.00	\$0.00		\$0.00	\$0.00	\$0.00
810 - 3 Bed	\$0.00	\$0.00		\$0.00	\$0.00	\$0.00
810 - 4 Bed	\$0.00	\$0.00		\$0.00	\$0.00	\$0.00
815	\$0.00	\$0.00		\$0.00	\$0.00	\$0.00
826	\$0.00	\$0.00		\$0.00	\$0.00	\$0.00
830	\$0.00	\$0.00		\$0.00	\$0.00	\$0.00
870	\$0.00	\$0.00		\$0.00	\$0.00	\$0.00
SERVICE :	Hourly Rate for repairs and authorized service outside of contractual obligations					\$0.00

NOTE : ALL INVOICES MUST INCLUDE THE FOLLOWING ITEMS

A - Contract No. , Lot / Unit No. , Model No. , Project Name, **Completion Slip #, P.O.# (if required)** Description of work

B - Codes for your operations as per Schedule "C"

C - Invoices which have more than one Contract No. will not be accepted

D - A Purchase Order # must be obtained for all work performed which is not included in this contract such as extras, repairs and service. This work must be submitted on a separate invoice for each Purchase Order #.

E - All invoices, extras, repairs or other must be accompanied by a completion slip, change order or work order from a Valecraft Superintendent and a Purchase Order if applicable.

F - Code 680 is for Extras

G - Invoices received without ALL proper documentation will be returned.

Contractor Initials:

Valecraft Homes (2019) Initials:

TERMS OF PAYMENT

30

DAYS

SCHEDULE "C"

PROJECT : 0
SERIES : 800 Series Extras

DATE : April 1, 2024
CONTRACT # P05 - 020, 067

CONTRACTOR : Deslauriers Cabinetry
Work Schedule # : A - 17

CONTRACT PERIOD :
April 1, 2024 to March 31, 2025

** PO REQUIRED **					
STAGE		STANDARD		From STD to	From STD to
		NO	WITH	Level 1 - 25%	Level 2 - 40%
CODE		COUNTERTOP	COUNTERTOP	680	680
		100%		100%	100%
MODELS					
801	Kitchen	\$0.00	\$0.00	\$0.00	\$0.00
	Kitchen Peninsula Flush Breakfast Bar	\$0.00	\$0.00	\$0.00	\$0.00
	Optional Kitchen #1	\$0.00	\$0.00	\$0.00	\$0.00
	Opt 1 Flush Breakfast Bar	\$0.00	\$0.00	\$0.00	\$0.00
	Optional Kitchen #2	\$0.00	\$0.00	\$0.00	\$0.00
	Opt 2 Flush Breakfast Bar	\$0.00	\$0.00	\$0.00	\$0.00
	Optional Kitchen #3	\$0.00	\$0.00	\$0.00	\$0.00
	Opt 3 Flush Breakfast Bar	\$0.00	\$0.00	\$0.00	\$0.00
	Main Bathroom	\$0.00	\$0.00	\$0.00	\$0.00
	Ensuite Bathroom - Standard	\$0.00	\$0.00	\$0.00	\$0.00
	4pc Ensuite - Double Sinks	\$0.00	\$0.00	\$0.00	\$0.00
	Basement Bathroom	\$0.00	\$0.00	\$0.00	\$0.00
804	Kitchen	\$0.00	\$0.00	\$0.00	\$0.00
	Kitchen Island Flush Breakfast Bar	\$0.00	\$0.00	\$0.00	\$0.00
	Optional Kitchen #1	\$0.00	\$0.00	\$0.00	\$0.00
	Opt 1 Flush Breakfast Bar	\$0.00	\$0.00	\$0.00	\$0.00
	Optional Kitchen #2	\$0.00	\$0.00	\$0.00	\$0.00
	Opt 2 Flush Breakfast Bar	\$0.00	\$0.00	\$0.00	\$0.00
	Optional Kitchen #3	\$0.00	\$0.00	\$0.00	\$0.00
	Opt 3 Flush Breakfast Bar	\$0.00	\$0.00	\$0.00	\$0.00
	Main Bathroom	\$0.00	\$0.00	\$0.00	\$0.00
	Ensuite Bathroom - 2 BED	\$0.00	\$0.00	\$0.00	\$0.00
	Ensuite Bathroom - 3 BED	\$0.00	\$0.00	\$0.00	\$0.00
	Basement Bathroom	\$0.00	\$0.00	\$0.00	\$0.00
810	Kitchen	\$0.00	\$0.00	\$0.00	\$0.00
	Kitchen Island Flush Breakfast Bar	\$0.00	\$0.00	\$0.00	\$0.00
	Optional Kitchen #1	\$0.00	\$0.00	\$0.00	\$0.00
	Optional Kitchen #2	\$0.00	\$0.00	\$0.00	\$0.00
	Optional Kitchen #3	\$0.00	\$0.00	\$0.00	\$0.00
	Opt Kitchen Flush Breakfast Bar	\$0.00	\$0.00	\$0.00	\$0.00
	Extended Pantry Option #1	\$0.00	\$0.00	\$0.00	\$0.00
	Extended Pantry Option #2	\$0.00	\$0.00	\$0.00	\$0.00
	Extended Pantry Option #3	\$0.00	\$0.00	\$0.00	\$0.00
	Powder Room	\$0.00	\$0.00	\$0.00	\$0.00
	Main Bathroom - 3 BED	\$0.00	\$0.00	\$0.00	\$0.00
	Main Bathroom - 4 BED	\$0.00	\$0.00	\$0.00	\$0.00
	Ensuite Bathroom - Standard	\$0.00	\$0.00	\$0.00	\$0.00
	4pc Ensuite - Double Sinks	\$0.00	\$0.00	\$0.00	\$0.00
	5 pc Ensuite	\$0.00	\$0.00	\$0.00	\$0.00
	Basement Bathroom	\$0.00	\$0.00	\$0.00	\$0.00

Contractor Initials:

Valecraft Homes (2019) Initials:

SCHEDULE "C"

PROJECT : 0
SERIES : 800 Series Extras

DATE : April 1, 2024
CONTRACT # January 0, 1900

CONTRACTOR : Deslauriers Cabinetry
Work Schedule # : A - 17

CONTRACT PERIOD :
April 1, 2024 to March 31, 2025

** PO REQUIRED **					
STAGE		STANDARD		From STD to	From STD to
		NO	WITH	Level 1 - 25%	Level 2 - 40%
CODE		COUNTERTOP	COUNTERTOP	680	680
		100%		100%	100%
MODELS					
815	Kitchen	\$0.00	\$0.00	\$0.00	\$0.00
	Kitchen Island Flush Breakfast Bar	\$0.00	\$0.00	\$0.00	\$0.00
	Optional Kitchen #1	\$0.00	\$0.00	\$0.00	\$0.00
	Optional Kitchen #2	\$0.00	\$0.00	\$0.00	\$0.00
	Extended Pantry Option #1	\$0.00	\$0.00	\$0.00	\$0.00
	Extended Pantry Option #2	\$0.00	\$0.00	\$0.00	\$0.00
	Extended Pantry Option #3	\$0.00	\$0.00	\$0.00	\$0.00
	Powder Room	\$0.00	\$0.00	\$0.00	\$0.00
	Main Bathroom	\$0.00	\$0.00	\$0.00	\$0.00
	Ensuite Bathroom - Standard	\$0.00	\$0.00	\$0.00	\$0.00
	4pc Ensuite - Double Sinks	\$0.00	\$0.00	\$0.00	\$0.00
	5 pc Ensuite	\$0.00	\$0.00	\$0.00	\$0.00
	Basement Bathroom	\$0.00	\$0.00	\$0.00	\$0.00
826	Kitchen	\$0.00	\$0.00	\$0.00	\$0.00
	Kitchen Island Flush Breakfast Bar	\$0.00	\$0.00	\$0.00	\$0.00
	Optional Kitchen #1	\$0.00	\$0.00	\$0.00	\$0.00
	Optional Kitchen #2	\$0.00	\$0.00	\$0.00	\$0.00
	Extended Pantry Option #1	\$0.00	\$0.00	\$0.00	\$0.00
	Extended Pantry Option #2	\$0.00	\$0.00	\$0.00	\$0.00
	Extended Pantry Option #3	\$0.00	\$0.00	\$0.00	\$0.00
	Powder Room	\$0.00	\$0.00	\$0.00	\$0.00
	Main Bathroom	\$0.00	\$0.00	\$0.00	\$0.00
	Ensuite Bathroom - Standard	\$0.00	\$0.00	\$0.00	\$0.00
	Jack & Jill Washroom	\$0.00	\$0.00	\$0.00	\$0.00
	4pc Ensuite - Double Sinks	\$0.00	\$0.00	\$0.00	\$0.00
	5 pc Ensuite	\$0.00	\$0.00	\$0.00	\$0.00
	Basement Bathroom	\$0.00	\$0.00	\$0.00	\$0.00
830	Kitchen	\$0.00	\$0.00	\$0.00	\$0.00
	Kitchen Island Flush Breakfast Bar	\$0.00	\$0.00	\$0.00	\$0.00
	Optional Kitchen #1	\$0.00	\$0.00	\$0.00	\$0.00
	Optional Kitchen #2	\$0.00	\$0.00	\$0.00	\$0.00
	Extended Pantry Option #1	\$0.00	\$0.00	\$0.00	\$0.00
	Extended Pantry Option #2	\$0.00	\$0.00	\$0.00	\$0.00
	Extended Pantry Option #3	\$0.00	\$0.00	\$0.00	\$0.00
	Powder Room	\$0.00	\$0.00	\$0.00	\$0.00
	Main Bathroom	\$0.00	\$0.00	\$0.00	\$0.00
	Ensuite Bathroom - Standard	\$0.00	\$0.00	\$0.00	\$0.00
	4pc Ensuite - Double Sinks	\$0.00	\$0.00	\$0.00	\$0.00
	Basement Bathroom	\$0.00	\$0.00	\$0.00	\$0.00

Contractor Initials:

Valecraft Homes (2019) Initials:

SCHEDULE "C"

PROJECT : **0**
SERIES : **800 Series Extras**

DATE : April 1, 2024
CONTRACT # P05 - 020, 067

CONTRACTOR : **Deslauriers Cabinetry**
Work Schedule # : **A - 17**

CONTRACT PERIOD :
April 1, 2024 to March 31, 2025

**** PO REQUIRED ****

STAGE		STANDARD NO	WITH COUNTERTOP	From STD to Level 1 - 25%	From STD to Level 2 - 40%
CODE		COUNTERTOP 100%	COUNTERTOP	680 100%	680 100%
MODELS					
870	Kitchen	\$0.00	\$0.00	\$0.00	\$0.00
	Kitchen Island Flush Breakfast Bar	\$0.00	\$0.00	\$0.00	\$0.00
	Optional Kitchen #1	\$0.00	\$0.00	\$0.00	\$0.00
	Optional Kitchen #2	\$0.00	\$0.00	\$0.00	\$0.00
	Extended Pantry Option #1	\$0.00	\$0.00	\$0.00	\$0.00
	Extended Pantry Option #2	\$0.00	\$0.00	\$0.00	\$0.00
	Extended Pantry Option #3	\$0.00	\$0.00	\$0.00	\$0.00
	Powder Room	\$0.00	\$0.00	\$0.00	\$0.00
	Main Bathroom	\$0.00	\$0.00	\$0.00	\$0.00
	Ensuite Bathroom - Standard	\$0.00	\$0.00	\$0.00	\$0.00
	5 pc Ensuite	\$0.00	\$0.00	\$0.00	\$0.00
	Basement Bathroom	\$0.00	\$0.00	\$0.00	\$0.00
SERVICE :	Hourly Rate for repairs and authorized service outside of contractual obligations				\$0.00

NOTE : ALL INVOICES MUST INCLUDE THE FOLLOWING ITEMS

A - Contract No. , Lot / Unit No. , Model No. , Project Name, **Completion Slip #, P.O.# (if required) Description of work**

B - Codes for your operations as per Schedule "C"

C - Invoices which have more than one Contract No. will not be accepted

D - A Purchase Order # must be obtained for all work performed which is not included in this contract such as extras, repairs and service. This work must be submitted on a separate invoice for each Purchase Order #.

E - All invoices, extras, repairs or other must be accompanied by a completion slip, change order or work order from a Valecraft Superintendent and a Purchase Order if applicable.

F - Code 680 is for Extras

G - Invoices received without ALL proper documentation will be returned.

Contractor Initials:

Valecraft Homes (2019) Initials:

TERMS OF PAYMENT

30

DAYS

SCHEDULE "C"

PROJECT : **Place St Thomas, Shea Village**

SERIES : **1000 Series**

DATE : **April 1, 2024**

CONTRACT # January 0, 1900

CONTRACTOR : **A. POTVIN CONSTRUCTION LTD.**

Work Schedule # : **A - 17**

CONTRACT PERIOD :

April 1, 2024 to March 31, 2025

				UNIT COST	HST	TOTAL
STAGE	CABINETRY	COUNTERTOP				
	Level "A"					
CODE	500	500				
	100%	100%		TOTAL	13%	
MODELS						
1010	\$0.00	\$0.00		\$0.00	\$0.00	\$0.00
1015	\$0.00	\$0.00		\$0.00	\$0.00	\$0.00
1016	\$0.00	\$0.00		\$0.00	\$0.00	\$0.00
1016 LOFT	\$0.00	\$0.00		\$0.00	\$0.00	\$0.00
1020	\$0.00	\$0.00		\$0.00	\$0.00	\$0.00
1026	\$0.00	\$0.00		\$0.00	\$0.00	\$0.00
1030	\$0.00	\$0.00		\$0.00	\$0.00	\$0.00
1035	\$0.00	\$0.00		\$0.00	\$0.00	\$0.00
1046	\$0.00	\$0.00		\$0.00	\$0.00	\$0.00
1050	\$0.00	\$0.00		\$0.00	\$0.00	\$0.00
1086	\$0.00	\$0.00		\$0.00	\$0.00	\$0.00
SERVICE :	Hourly Rate for repairs and authorized service outside of contractual obligations					\$0.00

NOTE : ALL INVOICES MUST INCLUDE THE FOLLOWING ITEMS

A - Contract No. , Lot / Unit No. , Model No. , Project Name, **Completion Slip #, P.O.# (if required)** Description of work

B - Codes for your operations as per Schedule "C"

C - Invoices which have more than one Contract No. will not be accepted

D - A Purchase Order # must be obtained for all work performed which is not included in this contract such as extras, repairs and service. This work must be submitted on a separate invoice for each Purchase Order #.

E - All invoices, extras, repairs or other must be accompanied by a completion slip, change order or work order from a Valecraft Superintendent and a Purchase Order if applicable.

F - Code 680 is for Extras

G - Invoices received without ALL proper documentation will be returned.

Contractor Initials:

Valecraft Homes (2019) Initials:

TERMS OF PAYMENT

30

DAYS

SCHEDULE "C"

PROJECT :0

DATE :April 1, 2024

SERIES :1000 Series Extras

CONTRACT #P05 - 020, 067

CONTRACTOR :Deslauriers Cabinetry

CONTRACT PERIOD :April 1, 2024 to March 31, 2025

Work Schedule # :A - 17

** PO REQUIRED **

STAGE		STANDARD		From STD to	From STD to
		NO	WITH	Level 1 - 25%	Level 2 - 40%
CODE		COUNTERTOP	COUNTERTOP	680	680
		100%		100%	100%
MODELS					
1010	Kitchen	\$0.00	\$0.00	\$0.00	\$0.00
	Kitchen Island Flush Breakfast Bar	\$0.00	\$0.00	\$0.00	\$0.00
	Optional Kitchen #1	\$0.00	\$0.00	\$0.00	\$0.00
	Opt 1 Flush Breakfast Bar	\$0.00	\$0.00	\$0.00	\$0.00
	Optional Kitchen #2	\$0.00	\$0.00	\$0.00	\$0.00
	Opt 2 or 3 Flush Breakfast Bar	\$0.00	\$0.00	\$0.00	\$0.00
	Optional Kitchen #3	\$0.00	\$0.00	\$0.00	\$0.00
	Extended Pantry Option #1	\$0.00	\$0.00	\$0.00	\$0.00
	Extended Pantry Option #2	\$0.00	\$0.00	\$0.00	\$0.00
	Extended Pantry Option #3	\$0.00	\$0.00	\$0.00	\$0.00
	Powder Room	\$0.00	\$0.00	\$0.00	\$0.00
	Main Bathroom	\$0.00	\$0.00	\$0.00	\$0.00
	Ensuite Bathroom - Standard	\$0.00	\$0.00	\$0.00	\$0.00
	4pc Ensuite - Double Sinks	\$0.00	\$0.00	\$0.00	\$0.00
	5 pc Ensuite	\$0.00	\$0.00	\$0.00	\$0.00
	Basement Bathroom	\$0.00	\$0.00	\$0.00	\$0.00
	Opt Mudroom Uppers	\$0.00	\$0.00	\$0.00	\$0.00
1015	Kitchen	\$0.00	\$0.00	\$0.00	\$0.00
	Kitchen Island Flush Breakfast Bar	\$0.00	\$0.00	\$0.00	\$0.00
	Optional Kitchen #1	\$0.00	\$0.00	\$0.00	\$0.00
	Opt 1 Flush Breakfast Bar	\$0.00	\$0.00	\$0.00	\$0.00
	Optional Kitchen #2	\$0.00	\$0.00	\$0.00	\$0.00
	Opt 2 Flush Breakfast Bar	\$0.00	\$0.00	\$0.00	\$0.00
	Optional Kitchen #3	\$0.00	\$0.00	\$0.00	\$0.00
	Opt 3 Flush Breakfast Bar	\$0.00	\$0.00	\$0.00	\$0.00
	Extended Pantry Option #1	\$0.00	\$0.00	\$0.00	\$0.00
	Extended Pantry Option #2	\$0.00	\$0.00	\$0.00	\$0.00
	Extended Pantry Option #3	\$0.00	\$0.00	\$0.00	\$0.00
	Main Bathroom	\$0.00	\$0.00	\$0.00	\$0.00
	Ensuite Bathroom - Standard	\$0.00	\$0.00	\$0.00	\$0.00
	4pc Ensuite - Double Sinks	\$0.00	\$0.00	\$0.00	\$0.00
	Basement Bathroom	\$0.00	\$0.00	\$0.00	\$0.00
1016	Kitchen	\$0.00	\$0.00	\$0.00	\$0.00
	Kitchen Island Flush Breakfast Bar	\$0.00	\$0.00	\$0.00	\$0.00
	Extended Pantry Option #1	\$0.00	\$0.00	\$0.00	\$0.00
	Extended Pantry Option #2	\$0.00	\$0.00	\$0.00	\$0.00
	Extended Pantry Option #3	\$0.00	\$0.00	\$0.00	\$0.00
	Main Bathroom	\$0.00	\$0.00	\$0.00	\$0.00
	Ensuite Bathroom - Standard	\$0.00	\$0.00	\$0.00	\$0.00
	5 pc Ensuite	\$0.00	\$0.00	\$0.00	\$0.00
	Ensuite Bathroom - Loft	\$0.00	\$0.00	\$0.00	\$0.00
	Basement Bathroom	\$0.00	\$0.00	\$0.00	\$0.00

Contractor Initials:

Valecraft Homes (2019) Initials:

SCHEDULE "C"

PROJECT :0

DATE :April 1, 2024

SERIES :1000 Series Extras

CONTRACT #P05 - 020, 067

CONTRACTOR :Deslauriers Cabinetry

CONTRACT PERIOD :April 1, 2024 to March 31, 2025

Work Schedule # :A - 17

** PO REQUIRED **

STAGE		STANDARD		From STD to	From STD to
		NO	WITH	Level 1 - 25%	Level 2 - 40%
CODE		COUNTERTOP	COUNTERTOP	680	680
		100%		100%	100%
MODELS					
1020	Kitchen	\$0.00	\$0.00	\$0.00	\$0.00
	Kitchen Island Flush Breakfast Bar	\$0.00	\$0.00	\$0.00	\$0.00
	Optional Kitchen #1	\$0.00	\$0.00	\$0.00	\$0.00
	Optional Kitchen #2	\$0.00	\$0.00	\$0.00	\$0.00
	Optional Kitchen #3	\$0.00	\$0.00	\$0.00	\$0.00
	Extended Pantry Option #1	\$0.00	\$0.00	\$0.00	\$0.00
	Extended Pantry Option #2	\$0.00	\$0.00	\$0.00	\$0.00
	Extended Pantry Option #3	\$0.00	\$0.00	\$0.00	\$0.00
	Main Bathroom	\$0.00	\$0.00	\$0.00	\$0.00
	Ensuite Bathroom - Standard	\$0.00	\$0.00	\$0.00	\$0.00
	5 pc Ensuite	\$0.00	\$0.00	\$0.00	\$0.00
	Basement Bathroom	\$0.00	\$0.00	\$0.00	\$0.00
	Opt Mudroom Uppers	\$0.00	\$0.00	\$0.00	\$0.00
1026	Kitchen	\$0.00	\$0.00	\$0.00	\$0.00
	Kitchen Island Flush Breakfast Bar	\$0.00	\$0.00	\$0.00	\$0.00
	Optional Kitchen	\$0.00	\$0.00	\$0.00	\$0.00
	Opt Flush Breakfast Bar	\$0.00	\$0.00	\$0.00	\$0.00
	Extended Pantry Option #1	\$0.00	\$0.00	\$0.00	\$0.00
	Extended Pantry Option #2	\$0.00	\$0.00	\$0.00	\$0.00
	Extended Pantry Option #3	\$0.00	\$0.00	\$0.00	\$0.00
	Main Bathroom	\$0.00	\$0.00	\$0.00	\$0.00
	Ensuite Bathroom - Standard	\$0.00	\$0.00	\$0.00	\$0.00
	4pc Ensuite - Double Sinks	\$0.00	\$0.00	\$0.00	\$0.00
	5 pc Ensuite	\$0.00	\$0.00	\$0.00	\$0.00
	Basement Bathroom	\$0.00	\$0.00	\$0.00	\$0.00
1030	Kitchen	\$0.00	\$0.00	\$0.00	\$0.00
	Kitchen Island Flush Breakfast Bar	\$0.00	\$0.00	\$0.00	\$0.00
	Optional Kitchen #1	\$0.00	\$0.00	\$0.00	\$0.00
	Opt 1 Flush Breakfast Bar	\$0.00	\$0.00	\$0.00	\$0.00
	Optional Kitchen #2	\$0.00	\$0.00	\$0.00	\$0.00
	Optional Kitchen #3	\$0.00	\$0.00	\$0.00	\$0.00
	Extended Pantry Option #1	\$0.00	\$0.00	\$0.00	\$0.00
	Extended Pantry Option #2	\$0.00	\$0.00	\$0.00	\$0.00
	Extended Pantry Option #3	\$0.00	\$0.00	\$0.00	\$0.00
	Powder Room	\$0.00	\$0.00	\$0.00	\$0.00
	Main Bathroom - Standard	\$0.00	\$0.00	\$0.00	\$0.00
	Main Bathroom - Double Sinks	\$0.00	\$0.00	\$0.00	\$0.00
	Ensuite Bathroom - Standard	\$0.00	\$0.00	\$0.00	\$0.00
	5 pc Ensuite	\$0.00	\$0.00	\$0.00	\$0.00
	Basement Bathroom	\$0.00	\$0.00	\$0.00	\$0.00

Contractor Initials:

Valecraft Homes (2019) Initials:

SCHEDULE "C"

PROJECT : 0

SERIES : 1000 Series Extras

DATE : **April 1, 2024**

CONTRACT # **P05 - 020, 067**

CONTRACTOR : **Deslauriers Cabinetry**

Work Schedule # : **A - 17**

CONTRACT PERIOD :

April 1, 2024 to March 31, 2025

**** PO REQUIRED ****

[illegible]

Contractor Initials:

Valecraft Homes (2019) Initials:

SCHEDULE "C"

PROJECT : 0
SERIES : **1000 Series Extras**

DATE : **April 1, 2024**
CONTRACT # **P05 - 020, 067**

CONTRACTOR : **Deslauriers Cabinetry**

Work Schedule # : **A - 17**

CONTRACT PERIOD :
April 1, 2024 to March 31, 2025

**** PO REQUIRED ****

STAGE		STANDARD		From STD to	From STD to
		NO	WITH	Level 1 - 25%	Level 2 - 40%
CODE		COUNTERTOP	COUNTERTOP	680	680
		100%		100%	100%
MODELS					
1086	Kitchen	\$0.00	\$0.00	\$0.00	\$0.00
	Kitchen Island Flush Breakfast Bar	\$0.00	\$0.00	\$0.00	\$0.00
	Kitchen Island Raised Breakfast Bar	\$0.00	\$0.00	\$0.00	\$0.00
	Optional Kitchen	\$0.00	\$0.00	\$0.00	\$0.00
	Opt Flush Breakfast Bar	\$0.00	\$0.00	\$0.00	\$0.00
	Opt Raised Breakfast Bar	\$0.00	\$0.00	\$0.00	\$0.00
	Extended Pantry Option #1	\$0.00	\$0.00	\$0.00	\$0.00
	Extended Pantry Option #2	\$0.00	\$0.00	\$0.00	\$0.00
	Extended Pantry Option #3	\$0.00	\$0.00	\$0.00	\$0.00
	Powder Room	\$0.00	\$0.00	\$0.00	\$0.00
	Main Bathroom	\$0.00	\$0.00	\$0.00	\$0.00
	Ensuite Bathroom - Standard	\$0.00	\$0.00	\$0.00	\$0.00
	4pc Ensuite - Double Sinks	\$0.00	\$0.00	\$0.00	\$0.00
	5 pc Ensuite	\$0.00	\$0.00	\$0.00	\$0.00
	Ensuite Bathroom #2	\$0.00	\$0.00	\$0.00	\$0.00
	Basement Bathroom	\$0.00	\$0.00	\$0.00	\$0.00
SERVICE :	Hourly Rate for repairs and authorized service outside of contractual obligations				\$0.00

NOTE : ALL INVOICES MUST INCLUDE THE FOLLOWING ITEMS

A - Contract No. , Lot / Unit No. , Model No. , Project Name, **Completion Slip #, P.O.# (if required) Description of work**

B - Codes for your operations as per Schedule "C"

C - Invoices which have more than one Contract No. will not be accepted

D - A Purchase Order # must be obtained for all work performed which is not included in this contract such as extras, repairs and service. This work must be submitted on a separate invoice for each Purchase Order #.

E - All invoices, extras, repairs or other must be accompanied by a completion slip, change order or work order from a Valecraft Superintendent and a Purchase Order if applicable.

F - Code 680 is for Extras

G - Invoices received without ALL proper documentation will be returned.

Contractor Initials:

Valecraft Homes (2019) Initials:

TERMS OF PAYMENT

30

DAYS

SCHEDULE "C"

PROJECT : 0

DATE : **April 1, 2024**

SERIES : Extras All Sites

CONTRACT # 0

CONTRACTOR : **Deslauriers Cabinetry**

CONTRACT PERIOD :

Work Schedule # : **A - 17**

April 1, 2024 to March 31, 2025

**** PO REQUIRED ****

STAGE			Standard	Level 1	Level 2
			Level "A"	Level "B"	Level "C"
CODE			680	680	680
			100%	100%	100%
LOWER CABINETS					
Lazy Susan	Each		\$0.00	\$0.00	\$0.00
Blind Corner Tray	Each		\$0.00	\$0.00	\$0.00
Pots & Pans (6-12-12)			\$0.00	\$0.00	\$0.00
Pots and Pans (10-10-10)			\$0.00	\$0.00	\$0.00
LC Bank Of Drawers Kitchen			\$0.00	\$0.00	\$0.00
LC Top Drawer (Each)			\$0.00	\$0.00	\$0.00
LC Bank of Drawers under sink (Special configuration)			\$0.00	\$0.00	\$0.00
LC Cook Top - false top with two doors underneath			\$0.00	\$0.00	\$0.00
LC Cook Top - false top with two drawers below			\$0.00	\$0.00	\$0.00
LC Microwave Shelf Cabinet with drawer underneath			\$0.00	\$0.00	\$0.00
Lower And Counter Top	Per LF		\$0.00	\$0.00	\$0.00
Lower NO Counter Top	Per LF		\$0.00	\$0.00	\$0.00
Dummy Doors (Each)			\$0.00	\$0.00	\$0.00
Waste Basket (15 Litres)	Each		\$0.00	\$0.00	\$0.00
Recycle bin (300mm - 600mm)	Each		\$0.00	\$0.00	\$0.00
Cutlery Divider			\$0.00	\$0.00	\$0.00
Tray Divider			\$0.00	\$0.00	\$0.00
Spice Rack (2 baskets)			\$0.00	\$0.00	\$0.00
Extra Baskets for Spice Rack	Each		\$0.00	\$0.00	\$0.00
Bar Top Bracket			\$0.00	\$0.00	\$0.00
Prefinish			\$0.00	\$0.00	\$0.00
Fluted Legs 4'			\$0.00	\$0.00	\$0.00
Cabinet Base Moulding (Furniture toe kick)	/Box		\$0.00	\$0.00	\$0.00
UPPER CABINETS					
30.5" Upper Cabinets	Per LF		\$0.00	\$0.00	\$0.00
36" Upper Cabinets	Per LF		\$0.00	\$0.00	\$0.00
40" or 42" Upper Cabinets	Per LF		\$0.00	\$0.00	\$0.00
48" Upper Cabinets	Per LF		\$0.00	\$0.00	\$0.00
12" - 16" Upper Cabinets (2nd row above cabinets)	Per LF		\$0.00	\$0.00	\$0.00
Transition Moulding	Per LF		\$0.00	\$0.00	\$0.00
Upgrade 30" to 36"			\$0.00	\$0.00	\$0.00
Upgrade 30" to 40"			\$0.00	\$0.00	\$0.00
Upgrade 36" to 40" Uppers			\$0.00	\$0.00	\$0.00
Upgrade 36" to 42" Uppers			\$0.00	\$0.00	\$0.00
Flip Up Door	/Box		\$0.00	\$0.00	\$0.00
UC Fridge 23" in lieu of 12"			\$0.00	\$0.00	\$0.00
UC Microwave Shelf Cabinet			\$0.00	\$0.00	\$0.00
UC Remove Microwave Shelf, Install Standard UC			\$0.00	\$0.00	\$0.00
UC Delete Cabinet for Chimney Hoodfan & finish sides of adjacent cabinets			\$0.00	\$0.00	\$0.00
3" Light Valance	Per LF		\$0.00	\$0.00	\$0.00
Pucklights with False bottom in Cabinet	/Door		\$0.00	\$0.00	\$0.00
Filler	Per LF		\$0.00	\$0.00	\$0.00
Crown - 1pc	Per LF		\$0.00	\$0.00	\$0.00
Crown - 2pc	Per LF		\$0.00	\$0.00	\$0.00
Crown - 3pc	Each		\$0.00	\$0.00	\$0.00
FLUSH CROWN	Per LF		\$0.00	\$0.00	\$0.00
Floating Shelf - 12" x 2" x 48" max			\$0.00	\$0.00	\$0.00
PANTRY 12" DEEP					
Upgrade to Pantry	LF		\$0.00	\$0.00	\$0.00
Pantry 84-3/4" High	LF		\$0.00	\$0.00	\$0.00
Pantry 90-1/4" High	LF		\$0.00	\$0.00	\$0.00
Pantry 96" High	LF		\$0.00	\$0.00	\$0.00
Pantry 102" High	LF		\$0.00	\$0.00	\$0.00
Pull Out Shelf	Each		\$0.00	\$0.00	\$0.00

Contractor Initials:

Valecraft Homes (2019) Initials:

SCHEDULE "C"

PROJECT : 0

SERIES : **Extras All Sites**

DATE : **April 1, 2024**

CONTRACT #	0
------------	---

CONTRACTOR : **Deslauriers Cabinetry**

CONTRACT PERIOD :

Work Schedule # : **A - 17**

April 1, 2024 to March 31, 2025

**** PO REQUIRED ****

[illegible]

Contractor Initials:

Valecraft Homes (2019) Initials:

SCHEDULE "C"

PROJECT : 0

SERIES : Extras All Sites

DATE : **April 1, 2024**

CONTRACT # 0

CONTRACTOR : **Deslauriers Cabinetry**

CONTRACT PERIOD :

Work Schedule # : **A - 17**

April 1, 2024 to March 31, 2025

**** PO REQUIRED ****

STAGE			Standard	Level 1	Level 2
			Level "A"	Level "B"	Level "C"
CODE			680	680	680
			100%	100%	100%

MISCELLANEOUS

Redesign Fee (per Item)		\$0.00	\$0.00	\$0.00
2 colour kitchen		\$0.00	\$0.00	\$0.00
Glass Door 1 Lite	/Door	\$0.00	\$0.00	\$0.00
Glass Door 4, 6 or 8 Lite	/Door	\$0.00	\$0.00	\$0.00
Glass door clear aluminium frame	/Door	\$0.00	\$0.00	\$0.00
Glass Door Screen 1 Lite	/Door	\$0.00	\$0.00	\$0.00
Glass Door Screen 4, 6 or 8 Lite	/Door	\$0.00	\$0.00	\$0.00
Glass door Screen aluminium frame	/Door	\$0.00	\$0.00	\$0.00
Glass Door Mirror 1 Lite	/Door	\$0.00	\$0.00	\$0.00
Glass Door Mirror 4, 6 or 8 Lite	/Door	\$0.00	\$0.00	\$0.00
Glass door Mirror aluminium frame	/Door	\$0.00	\$0.00	\$0.00
Glass Shelves (2) For Upper Angle Corner	/Box	\$0.00	\$0.00	\$0.00
Glass Shelves (2) For Standard Upper	/Box	\$0.00	\$0.00	\$0.00
Finished Matching Interior	/Box	\$0.00	\$0.00	\$0.00
Finished Interior Upper 45	/Box	\$0.00	\$0.00	\$0.00
Wine Rack Half Round Bottom	/Box	\$0.00	\$0.00	\$0.00
Wine Rack Cross	/Box	\$0.00	\$0.00	\$0.00
DW Plug gable		\$0.00	\$0.00	\$0.00
Upper Cabinet Gable - 5/8"	Each	\$0.00	\$0.00	\$0.00
Lower Cabinet Gable - 5/8"	Each	\$0.00	\$0.00	\$0.00
12" Fridge Gable - 5/8"	Each	\$0.00	\$0.00	\$0.00
23" Fridge Gable - 5/8"	Each	\$0.00	\$0.00	\$0.00
Upper Cabinet Gable - 1-1/4"	Each	\$0.00	\$0.00	\$0.00
Lower Cabinet Gable - 1-1/4"	Each	\$0.00	\$0.00	\$0.00
12" Fridge Gable - 1-1/4"	Each	\$0.00	\$0.00	\$0.00
23" Fridge Gable - 1-1/4"	Each	\$0.00	\$0.00	\$0.00
Redesign For Bigger Fridge Opening		\$0.00	\$0.00	\$0.00
Dummy Doors (Each)		\$0.00	\$0.00	\$0.00
Hardware - Push to Open - Doors	Each	\$0.00	\$0.00	\$0.00
Hardware - Push to Open - Drawers	Each	\$0.00	\$0.00	\$0.00
Hardware - Horizontal Install - Design Fee		\$0.00	\$0.00	\$0.00

UPGRADED COUNTER TOPS

Presto Lam (min. 8sq ft)	Per	\$0.00	\$0.00	\$0.00
	SQFT			
(comes in 4, 6, 8, 10 and 12' lengths)	Per LF	\$0.00	\$0.00	\$0.00

SERVICE :	Hourly Rate for repairs and authorized service outside of contractual obligations	\$0.00
------------------	---	---------------

NOTE : ALL INVOICES MUST INCLUDE THE FOLLOWING ITEMS

A - Contract No. , Lot / Unit No. , Model No. , Project Name, **Completion Slip #, P.O.# (if required)** Description of work

B - Codes for your operations as per Schedule "C"

C - Invoices which have more than one Contract No. will not be accepted

D - A Purchase Order # must be obtained for all work performed which is not included in this contract such as extras, repairs and service. This work must be submitted on a separate invoice for each Purchase Order #.

E - All invoices, extras, repairs or other must be accompanied by a completion slip, change order or work order from a Valecraft Superintendent and a Purchase Order if applicable.

F - Code 680 is for Extras

G - Invoices received without ALL proper documentation will be returned.

Contractor Initials:

Valecraft Homes (2019) Initials:

TERMS OF PAYMENT

30

DAYS

<div>SCHEDULE "C"</div>				
PROJECT : 0			DATE : April 1, 2024	
SERIES : Hardware			CONTRACT # January 0, 1900	
CONTRACTOR : Deslauriers Cabinetry			CONTRACT PERIOD :	
Work Schedule # : A - 17			April 1, 2024 to March 31, 2025	
STAGE				
SUPPLIER	SIZE	CODE	COLOUR	PRICE
	MM	680		
STANDARD				
Richelieu	Knob	81091-195	Brushed Nickel	STD
Richelieu	Knob	81091-180	Polished Nickel	STD
Richelieu	Knob	81091-BORB	Brushed Oil-Rubbed Bronze	STD
Richelieu	Knob	81091-142	Pewter	STD
Richelieu	Knob	81091-AE	Antique English	STD
Richelieu	Knob	5923-195	Brushed Nickel	STD
Richelieu	Knob	5923-91	Black Nickel	STD
Richelieu	Knob	5921-140	Chrome	STD
Richelieu	Knob	5923-900	Matte Black	STD
Richelieu	Knob	5923-BORB	Brushed Oil-Rubbed Bronze	STD
Richelieu	Knob	5923-142	Pewter	STD
Richelieu	Knob	5923-AE	Antique English	STD
Richelieu	96	7814-195	Brushed Nickel	STD
Richelieu	96	7814-140	Chrome	STD
Richelieu	96	7814-91	Black Nickel	STD
Richelieu	96	7814-142	Pewter	STD
Richelieu	96	7814-AE	Antique English	STD
Richelieu	96	7814-900	Matte Black	STD
Richelieu	96	7814-BORB	Brushed Oil-Rubbed Bronze	STD
Richelieu	96	205-96-195	Brushed Nickel	STD
Richelieu	96	81092-195	Brushed Nickel	STD
Richelieu	96	81092-180	Polished Nickel	STD
Richelieu	96	81092-AE	Antique English	STD
Richelieu	96	81092-142	Pewter	STD
Richelieu	96	81092-BORB	Brushed Oil-Rubbed Bronze	STD
*** UPGRADES - LEVEL 1 PO REQUIRED ***				
Richelieu	96	305-96-160	Satin Brass	\$0.00
Richelieu	96	305-96-195	Brushed Nickel	\$0.00
Rocheleau	96	POI-R7040-96-PC	Chrome	\$0.00
Rocheleau	96	POI-R7040-96-LP11	Grey Metal Flake	\$0.00
Rocheleau	96	POI-R7040-96-BSAE	Brushed Brass	\$0.00
Rocheleau	96	POI-R7040-96-BNL	Brushed Nickel	\$0.00
Rocheleau	96	POI-R7040-96-VB	Venitian Bronze	\$0.00
Rocheleau	96	POI-R7040-96-ABN	Antique Brushed Nickel	\$0.00
Rocheleau	32	POI-V0117-032-LM1	Matte White	\$0.00
Rocheleau	32	POI-V0117-032-L24	Stainless Steel	\$0.00
Rocheleau	32	POI-V0117-032-L04	Anodized	\$0.00
Rocheleau	32	POI-V0117-032-LM2	Matte Black	\$0.00
Contractor Initials:				
Valecraft Homes (2019) Initials:				

<div>SCHEDULE "C"</div>				
PROJECT : 0			DATE : April 1, 2024	
SERIES : Hardware			CONTRACT # January 0, 1900	
CONTRACTOR : Deslauriers Cabinetry			CONTRACT PERIOD :	
Work Schedule # : A - 17			April 1, 2024 to March 31, 2025	
STAGE				
SUPPLIER	SIZE	CODE	COLOUR	PRICE
	MM	680		
*** UPGRADES - LEVEL 2 PO REQUIRED ***				
Richelieu	192	305-192-160	Satin Brass	\$0.00
Richelieu	192	305-192-195	Brushed Nickel	\$0.00
Rocheleau	128	POI-R7040-128-PC	Chrome	\$0.00
Rocheleau	128	POI-R7040-128-LP11	Grey Metal Flake	\$0.00
Rocheleau	128	POI-R7040-128-BSAE	Brushed Brass	\$0.00
Rocheleau	128	POI-R7040-128-BNL	Brushed Nickel	\$0.00
Rocheleau	128	POI-R7040-128-VB	Venitian Bronze	\$0.00
Rocheleau	128	POI-R7040-128-ABN	Antique Brushed Nickel	\$0.00
Rocheleau	160	POI-R7040-160-PC	Chrome	\$0.00
Rocheleau	160	POI-R7040-160-LP11	Grey Metal Flake	\$0.00
Rocheleau	160	POI-R7040-160-BSAE	Brushed Brass	\$0.00
Rocheleau	160	POI-R7040-160-BNL	Brushed Nickel	\$0.00
Rocheleau	160	POI-R7040-160-VB	Venitian Bronze	\$0.00
Rocheleau	160	POI-R7040-160-ABN	Antique Brushed Nickel	\$0.00
Rocheleau	192	POI-R7040-192-PC	Chrome	\$0.00
Rocheleau	192	POI-R7040-192-LP11	Grey Metal Flake	\$0.00
Rocheleau	192	POI-R7040-192-BSAE	Brushed Brass	\$0.00
Rocheleau	192	POI-R7040-192-BNL	Brushed Nickel	\$0.00
Rocheleau	192	POI-R7040-192-VB	Venitian Bronze	\$0.00
Rocheleau	192	POI-R7040-192-ABN	Antique Brushed Nickel	\$0.00
Rocheleau	96	POI-V53-096-Z01	Chrome	\$0.00
Rocheleau	96	POI-V53-096-ZM1	Matte White	\$0.00
Rocheleau	96	POI-V53-096-LP11	Grey Metal Flake	\$0.00
Rocheleau	96	POI-V53-096-Z23	Brushed Nickel	\$0.00
Rocheleau	96	POI-V53-096-ZM2	Matte Black	\$0.00
Rocheleau	192	POI-V53-192-Z01	Chrome	\$0.00
Rocheleau	192	POI-V53-192-ZM1	Matte White	\$0.00
Rocheleau	192	POI-V53-192-ZM2	Matte Black	\$0.00
Rocheleau	128	POI-V0117-128-LM1	Matte White	\$0.00
Rocheleau	128	POI-V0117-128-L24	Stainless Steel	\$0.00
Rocheleau	128	POI-V0117-128-L04	Anodized	\$0.00
Rocheleau	128	POI-V0117-128-LM2	Matte Black	\$0.00
Rocheleau	192	POI-V0117-192-LM1	Matte White	\$0.00
Rocheleau	192	POI-V0117-192-L24	Stainless Steel	\$0.00
Rocheleau	192	POI-V0117-192-L04	Anodized	\$0.00
Rocheleau	192	POI-V0117-192-LM2	Matte Black	\$0.00
Rocheleau	160	POI-R20004-160-PC-BSN	Chrome/Satin Nickel	\$0.00
Rocheleau	160	POI-R20004-160-PC-NM	Chrome/Matte Black	\$0.00
Rocheleau	160	POI-R20004-160-NM	Matte Black	\$0.00
Rocheleau	192	POI-R20004-192-PC-BSN	Chrome/Satin Nickel	\$0.00
Rocheleau	192	POI-R20004-192-PC-NM	Chrome/Matte Black	\$0.00
Rocheleau	192	POI-R20004-192-NM	Matte Black	\$0.00
Rocheleau	256	POI-R20004-256-PC-BSN	Chrome/Satin Nickel	\$0.00
Rocheleau	256	POI-R20004-256-PC-NM	Chrome/Matte Black	\$0.00
Rocheleau	256	POI-R20004-256-NM	Matte Black	\$0.00
<div>Contractor Initials:</div>				
<div>Valecraft Homes (2019) Initials:</div>				

SCHEDULE "C"

PROJECT : 0

SERIES : Hardware

DATE :	April 1, 2024
CONTRACT #	January 0, 1900

CONTRACTOR : Deslauriers Cabinetry	CONTRACT PERIOD :
Work Schedule # : <u>A - 17</u>	<u>April 1, 2024 to March 31, 2025</u>

STAGE				
SUPPLIER	SIZE	CODE	COLOUR	PRICE
	MM	680		
*** UPGRADES - LEVEL 3 PO REQUIRED ***				
Rocheleau	256	POI-R7040-256-PC	Chrome	\$0.00
Rocheleau	256	POI-R7040-256-LP11	Grey Metal Flake	\$0.00
Rocheleau	256	POI-R7040-256-BNL	Brushed Nickel	\$0.00
Rocheleau	256	POI-R7040-256-VB	Venitian Bronze	\$0.00
Rocheleau	256	POI-R7040-256-ABN	Antique Brushed Nickel	\$0.00
Rocheleau	192	POI-V53-192-LP11	Grey Metal Flake	\$0.00
Rocheleau	192	POI-V53-192-Z23	Brushed Nickel	\$0.00
SERVICE :	Hourly Rate for repairs and authorized service outside of contractual obligations			\$0.00

NOTE : ALL INVOICES MUST INCLUDE THE FOLLOWING ITEMS

A - Contract No. , Lot / Unit No. , Model No. , Project Name, **Completion Slip #, P.O.# (if required) Description of work**
 B - Codes for your operations as per Schedule "C"
 C - Invoices which have more than one Contract No. will not be accepted
D - A Purchase Order # must be obtained for all work performed which is not included in this contract such as extras, repairs and service. This work must be submitted on a separate invoice for each Purchase Order #.
 E - All invoices, extras, repairs or other must be accompanied by a completion slip, change order or work order from a Valecraft Superintendent and a Purchase Order if applicable.
 F - Code 680 is for Extras
G - Invoices received without ALL proper documentation will be returned.

Contractor Initials: _____

Valecraft Homes (2019) Initials: _____