

<u>SCHEDULE "C"</u>	
PROJECT : <u>Merkley Oaks</u>	DATE : <u>April 1, 2025</u>
SERIES : <u>100 Series</u>	CONTRACT # : <u>XXX - XXX</u>
CONTRACTOR : <u>S & S Bolton Electric Inc.</u>	
<u>Operating as S & S Electric</u>	
Work Schedule # : <u>A - 7</u>	<u>CONTRACT PERIOD :</u>
	<u>April 1, 2025 to March 31, 2026</u>

DATE : **April 1, 2025**
CONTRACT #: **XXX - XXX**

CONTRACT PERIOD :
April 1, 2025 to March 31, 2026

								SUBTOTAL	HST	TOTAL
STAGE	Underground	Services	Rough-in	Finishing	SUBTOTAL	3/4" Conduit for Bell & Cable c/w 24 x 24 Box	Fixtures Complete	COMPLETE		
		Panel / Mtr.	Complete	Complete						
Percentage CODE						100%	100 %	100%	13%	
	240	240	240	241		243	247			
MODELS										
105 - Mann 2 BED	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	Included	\$0.00	\$0.00	\$0.00	\$0.00
105 - Mann 3 BED	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	Included	\$0.00	\$0.00	\$0.00	\$0.00
110 - Thomas	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	Included	\$0.00	\$0.00	\$0.00	\$0.00
120 - Huntley	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	Included	\$0.00	\$0.00	\$0.00	\$0.00
130 - Lewis	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	Included	\$0.00	\$0.00	\$0.00	\$0.00
140 - Green	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	Included	\$0.00	\$0.00	\$0.00	\$0.00
160-2 - Stanley 2	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	Included	\$0.00	\$0.00	\$0.00	\$0.00
170 - Bassett	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	Included	\$0.00	\$0.00	\$0.00	\$0.00
NOTES / INCLUSIONS:	9'-0" Ceilings									
	Decora Switches & Plugs									
	2x USB Outlets in Kitchen (location to be determined at SS-Orbital appointment									
	"SOHO Fixture PACKAGE" including Dining Room Fixture									
	Plug for Garage Door Opener									
	100amp Service and gang meter base up to 6 units									
	Additional Travel Time									
SERVICE :	Hourly Rate for Repairs and Authorized Service Outside of Contractual Obligations								\$0.00 / Hr. / Man	

NOTE : ALL INVOICES MUST INCLUDE THE FOLLOWING ITEMS

A - Contract No. , Lot / Unit No. , Model No. , Project Name, Completion Slip #, P.O.# (if required) Description of work
B - Codes for your operations as per Schedule "C"
C - Invoices which have more than one Contract No. will not be accepted
D - A Purchase Order # must be obtained for all work performed which is not included in this contract such as extras, repairs and service. This work must be submitted on a separate invoice for each Purchase Order #.
E - All invoices, extras, repairs or other must be accompanied by a completion slip, change order or work order from a Valecraft Superintendent and a Purchase Order if applicable.
F - Code 680 is for Extras
G - Invoices received without ALL proper documentation will be returned.

Contractor Initials: _____

Valecraft Homes (2019) Initials: _____

TERMS OF PAYMENT: 30 DAYS

Valecraft Homes (2019) Initials:

TERMS OF PAYMENT: 30 DAYS

SCHEDULE "C"

PROJECT : Merkley Oaks
SERIES : 100 Series

DATE : April 1, 2025
CONTRACT # : XXX - XXX

CONTRACTOR : S & S Bolton Electric Inc.
Operating as S & S Electric

CONTRACT PERIOD :
April 1, 2025 to March 31, 2026

Work Schedule # : A - 7

** PO REQUIRED **				
Extra		Cost	HST	Total
			\$0.13	
105 - Mann 2 or 3 BEDROOM OPTION	Optional Basement 3pc Bathroom	\$0.00	\$0.00	\$0.00
	Optional Gas Fireplace	\$0.00	\$0.00	\$0.00
	Optional Basement Bedroom	\$0.00	\$0.00	\$0.00
	Optional Kitchen Layout 1	\$0.00	\$0.00	\$0.00
	Optional Kitchen Layout 2	\$0.00	\$0.00	\$0.00
	Optional 4pc Ens. - 2 Sinks	N/A	\$0.00	\$0.00
110 - Thomas	Optional Basement 3pc Bathroom	\$0.00	\$0.00	\$0.00
	Optional Gas Fireplace	\$0.00	\$0.00	\$0.00
	Optional Kitchen 2	\$0.00	\$0.00	\$0.00
	Optional Extended Pantry 1 & 3	\$0.00	\$0.00	\$0.00
	Optional 4pc Ensuite	\$0.00	\$0.00	\$0.00
120 - Huntley	Optional Basement 3pc Bathroom	\$0.00	\$0.00	\$0.00
	Optional Gas Fireplace	\$0.00	\$0.00	\$0.00
	Optional Kitchen Layout 1	\$0.00	\$0.00	\$0.00
	Optional Extended Pantry 1 & 3	\$0.00	\$0.00	\$0.00
	Optional 4pc Ensuite - Tub & Shower	\$0.00	\$0.00	\$0.00
130 - Lewis	Optional Basement 3pc Bathroom	\$0.00	\$0.00	\$0.00
	Optional Gas Fireplace	\$0.00	\$0.00	\$0.00
	Optional Kitchen Layout 1	\$0.00	\$0.00	\$0.00
	Optional Kitchen Layout 2	\$0.00	\$0.00	\$0.00
	Optional 4pc Ens. - 2 Sinks	\$0.00	\$0.00	\$0.00
	Optional 4pc Ensuite - Tub & Shower	\$0.00	\$0.00	\$0.00
140 - Green	Optional Basement 3pc Bathroom	\$0.00	\$0.00	\$0.00
	Optional Gas Fireplace (Basement)	\$0.00	\$0.00	\$0.00
	Optional 2-Sided Fireplace	\$0.00	\$0.00	\$0.00
	Optional Kitchen Layout 1	\$0.00	\$0.00	\$0.00
	Optional Kitchen Layout 2	\$0.00	\$0.00	\$0.00
	Optional Extended Pantry 1 & 3	\$0.00	\$0.00	\$0.00
	Optional 4pc Ensuite w/ 2 sinks	\$0.00	\$0.00	\$0.00
	Optional 5pc Ensuite	\$0.00	\$0.00	\$0.00
160-2 - Stanley 2	Optional Basement 3pc Bathroom	\$0.00	\$0.00	\$0.00
	Optional Gas Fireplace	\$0.00	\$0.00	\$0.00
	Optional Kitchen Layout 2	\$0.00	\$0.00	\$0.00
	Optional 5pc Ensuite	\$0.00	\$0.00	\$0.00
170 - Bassett	Optional Basement 3pc Bathroom	\$0.00	\$0.00	\$0.00
	Optional Kitchen Layout 1	\$0.00	\$0.00	\$0.00
	Optional Kitchen Layout 2	\$0.00	\$0.00	\$0.00
	Optional Extended Pantry 1 & 3	\$0.00	\$0.00	\$0.00
	Optional Bedroom #4	\$0.00	\$0.00	\$0.00
	Optional 4pc Ensuite	\$0.00	\$0.00	\$0.00
SERVICE :	Hourly Rate for Repairs and Authorized Service Outside of Contractual Obligations		\$0.00 / Hr. / Man	

NOTE : ALL INVOICES MUST INCLUDE THE FOLLOWING ITEMS

- A - Contract No. , Lot / Unit No. , Model No. , Project Name, Completion Slip #, P.O.# (if required) Description of work
- B - Codes for your operations as per Schedule "C"
- C - Invoices which have more than one Contract No. will not be accepted
- D - A Purchase Order # must be obtained for all work performed which is not included in this contract such as extras, repairs and service. This work must be submitted on a separate invoice for each Purchase Order #.
- E - All invoices, extras, repairs or other must be accompanied by a completion slip, change order or work order from a Valecraft Superintendent and a Purchase Order if applicable.
- F - Code 680 is for Extras
- G - Invoices received without ALL proper documentation will be returned.

Contractor Initials:

Valecraft Homes (2019) Initials:

TERM OF PAYMENT 30 DAYS

SCHEDULE "C"

PROJECT : Merkley Oaks
SERIES : 100 Series

DATE : April 1, 2025
CONTRACT # : XXX - XXX

CONTRACTOR : S & S Bolton Electric Inc.
Operating as S & S Electric

CONTRACT PERIOD :
April 1, 2025 to March 31, 2026

Work Schedule # : A - 7

** PO REQUIRED **				
Extra		Cost	HST	Total
			\$0.13	

SCHEDULE "C"

PROJECT : Merkley Oaks
 SERIES : 200 Series

DATE : **April 1, 2025**
CONTRACT #: **XXX - XXX**

CONTRACTOR : **S & S Bolton Electric Inc.**
Operating as S & S Electric

Work Schedule #: A - 7

CONTRACT PERIOD :
April 1, 2025 to March 31, 2026

[illegible]

NOTE : ALL INVOICES MUST INCLUDE THE FOLLOWING ITEMS

A - Contract No. , Lot / Unit No. , Model No. , Project Name, Completion Slip #, P.O.# (if required) Description of work
B - Codes for your operations as per Schedule "C"
C - Invoices which have more than one Contract No. will not be accepted
D - A Purchase Order # must be obtained for all work performed which is not included in this contract such as extras, repairs and service. This work must be submitted on a separate invoice for each Purchase Order #.
E - All invoices, extras, repairs or other must be accompanied by a completion slip, change order or work order from a Valecraft Superintendent and a Purchase Order if applicable.
F - Code 680 is for Extras
G - Invoices received without ALL proper documentation will be returned.

Contractor Initials: _____

Valecraft Homes (2019) Initials:

TERMS OF PAYMENT: 30 DAYS

SCHEDULE "C"

PROJECT : Merkley Oaks

SERIES : **800 Series**

DATE : April 1, 2025

CONTRACT # : XXX - XXX

CONTRACTOR : **S & S Bolton Electric Inc.**
Operating as S & S Electric

CONTRACT PERIOD :

April 1, 2025 to March 31, 2026

Work Schedule # : **A - 7**

**** PO REQUIRED ****

[illegible]

NOTE : ALL INVOICES MUST INCLUDE THE FOLLOWING ITEMS

A - Contract No. , Lot / Unit No. , Model No. , Project Name, Completion Slip #, P.O.# (if required) Description of work

B - Codes for your operations as per Schedule "C"

C - Invoices which have more than one Contract No. will not be accepted

D - A Purchase Order # must be obtained for all work performed which is not included in this contract such as extras, repairs and service. This work must be submitted on a separate invoice for each Purchase Order #.

E - All invoices, extras, repairs or other must be accompanied by a completion slip, change order or work order from a Valecraft Superintendent and a Purchase Order if applicable.

F - Code 680 is for Extras

G - Invoices received without ALL proper documentation will be returned.

Contractor Initials:

Valecraft Homes (2019) Initials:

TERM OF PAYMENT

30

DAYS

SCHEDULE "C"

PROJECT : Merkley Oaks
 SERIES : 800 Series

DATE : **April 1, 2025**
CONTRACT #: **XXX - XXX**

CONTRACTOR : **S & S Bolton Electric Inc.**
Operating as S & S Electric

Work Schedule # : **A - 7**

CONTRACT PERIOD :
April 1, 2025 to March 31, 2026

[illegible]

NOTE : ALL INVOICES MUST INCLUDE THE FOLLOWING ITEMS

A - Contract No. , Lot / Unit No. , Model No. , Project Name, Completion Slip #, P.O.# (if required) Description of work
B - Codes for your operations as per Schedule "C"
C - Invoices which have more than one Contract No. will not be accepted
D - A Purchase Order # must be obtained for all work performed which is not included in this contract such as extras, repairs and service. This work must be submitted on a separate invoice for each Purchase Order #.
E - All invoices, extras, repairs or other must be accompanied by a completion slip, change order or work order from a Valecraft Superintendent and a Purchase Order if applicable.
F - Code 680 is for Extras
G - Invoices received without ALL proper documentation will be returned.

Contractor Initials: _____

Valecraft Homes (2019) Initials:

TERMS OF PAYMENT: 30 DAYS

<div>SCHEDULE "C"</div> <div><div><div>PROJECT : Merkley Oaks</div><div>SERIES : 800 Series</div><div>CONTRACTOR : S & S Bolton Electric Inc.</div><div>Operating as S & S Electric</div><div>Work Schedule # : A - 7</div></div><div><div>DATE : April 1, 2025</div><div>CONTRACT # : XXX - XXX</div><div>CONTRACT PERIOD : April 1, 2025 to March 31, 2026</div></div></div>					
** PO REQUIRED **					
Extra			Cost	HST	Total
				\$0.13	
801 - Sharpley	Optional Basement Recreation Room		\$0.00	\$0.00	\$0.00
	Optional Basement Bedroom		\$0.00	\$0.00	\$0.00
	Optional Basement 3pc Bathroom		\$0.00	\$0.00	\$0.00
	Optional Kitchen Layout #1		\$0.00	\$0.00	\$0.00
	Optional Kitchen Layout #2	Hood Fan Not Included	\$0.00	\$0.00	\$0.00
	Optional Kitchen Layout #3	Hood Fan Not Included	\$0.00	\$0.00	\$0.00
	Optional 4pc Ensuite - 2 Sinks		\$0.00	\$0.00	\$0.00
804 - Manning	Optional Basement Bedroom		\$0.00	\$0.00	\$0.00
	Optional Basement 3pc Bathroom		\$0.00	\$0.00	\$0.00
	Optional Kitchen Layout #2	Hood Fan Not Included	\$0.00	\$0.00	\$0.00
	Optional Kitchen Layout #3	Hood Fan Not Included	\$0.00	\$0.00	\$0.00
	Optional 4pc Ensuite - 2 Sinks		\$0.00	\$0.00	\$0.00
810 - Kemp	Optional Basement Recreation Room		\$0.00	\$0.00	\$0.00
	Optional Basement 3pc Bathroom		\$0.00	\$0.00	\$0.00
	Optional Kitchen Layout #2	Hood Fan Not Included	\$0.00	\$0.00	\$0.00
	Optional Kitchen Layout #3	Hood Fan Not Included	\$0.00	\$0.00	\$0.00
	Optional Extended Pantry 1 & 3		\$0.00	\$0.00	\$0.00
	Optional 4pc Main Bathroom		\$0.00	\$0.00	\$0.00
	Optional 4pc Ensuite - 2 Sinks		\$0.00	\$0.00	\$0.00
	Optional 5pc Ensuite		\$0.00	\$0.00	\$0.00
815 - Hartin	Optional Basement Recreation Room		\$0.00	\$0.00	\$0.00
	Optional Basement 3pc Bathroom		\$0.00	\$0.00	\$0.00
	Optional Kitchen Layout #1		\$0.00	\$0.00	\$0.00
	Optional Kitchen Layout #2		\$0.00	\$0.00	\$0.00
	Optional Extended Pantry 1 & 3		\$0.00	\$0.00	\$0.00
	Optional 5pc Ensuite		\$0.00	\$0.00	\$0.00
826 - Bradley	Optional Basement Recreation Room		\$0.00	\$0.00	\$0.00
	Optional Basement Bedroom		\$0.00	\$0.00	\$0.00
	Optional Basement 3pc Bathroom		\$0.00	\$0.00	\$0.00
	Optional Kitchen Layout #2	Hood Fan Not Included	\$0.00	\$0.00	\$0.00
	Optional Kitchen Layout #3	Hood Fan Not Included	\$0.00	\$0.00	\$0.00
	Optional Extended Pantry 1 & 3		\$0.00	\$0.00	\$0.00
	Optional Jack & Jill Bathroom		\$0.00	\$0.00	\$0.00
	Optional 5pc Ensuite		\$0.00	\$0.00	\$0.00
830 - Butler	Optional Basement Recreation Room		\$0.00	\$0.00	\$0.00
	Optional Basement 3pc Bathroom		\$0.00	\$0.00	\$0.00
	Optional 4pc Ensuite - 2 Sinks		\$0.00	\$0.00	\$0.00
	Optional 5pc Ensuite		\$0.00	\$0.00	\$0.00
870 - Denninson	Optional Basement Recreation Room		\$0.00	\$0.00	\$0.00
	Optional Basement 3pc Bathroom		\$0.00	\$0.00	\$0.00
	Optional Gas Fireplace (Great / Dining Room)		\$0.00	\$0.00	\$0.00
	Optional 4pc Ensuite Tub & Shower		\$0.00	\$0.00	\$0.00
SERVICE :		Hourly Rate for Repairs and Authorized Service Outside of Contractual Obligations		\$0.00 / Hr. / Man	
<div>NOTE : ALL INVOICES MUST INCLUDE THE FOLLOWING ITEMS</div> <div>A - Contract No. , Lot / Unit No. , Model No. , Project Name, Completion Slip #, P.O.# (if required) Description of work</div> <div>B - Codes for your operations as per Schedule "C"</div> <div>C - Invoices which have more than one Contract No. will not be accepted</div> <div>D - A Purchase Order # must be obtained for all work performed which is not included in this contract such as extras, repairs and service. This work must be submitted on a separate invoice for each Purchase Order #.</div> <div>E - All invoices, extras, repairs or other must be accompanied by a completion slip, change order or work order from a Valecraft Superintendent and a Purchase Order if applicable.</div> <div>F - Code 680 is for Extras</div> <div>G - Invoices received without ALL proper documentation will be returned.</div> <div>Contractor Initials:</div> <div>Valecraft Homes (2019) Initials:</div> <div>TERM OF PAYMENT30DAYS</div>					

<div>SCHEDULE "C"</div> <div><div>PROJECT : SERIES :</div><div>Merkley Oaks 1000 Series</div></div> <div><div>DATE : CONTRACT #:</div><div>April 1, 2025 XXX - XXX</div></div> <div><div>CONTRACTOR : Work Schedule # :</div><div>S & S Bolton Electric Inc. Operating as S & S Electric A - 7</div></div> <div><div>CONTRACT PERIOD : April 1, 2025 to March 31, 2026</div></div>								
						SUBTOTAL	HST	TOTAL
STAGE	Services Panel / Mtr.	Rough-in Complete	Finishing Complete	SUBTOTAL	Fixtures Complete	COMPLETE		
Percentage					100 %	100%	13%	
CODE	240	240	241		247			
MODELS								
1010 - Ferris A & B	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
1015 - Murry A & B	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
1016 - McCabe A & B	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
1016 - McCabe W/Loft	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
1020 - Morgan A	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
1020 - Morgan B	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
1026 - Medley A	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
1026 - Medley B	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
1030 - Nash A	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
1030 - Nash B	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
1035 - Morrow A & B	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
1035 - Morrow Corner Lot	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
1046 - Hazelwood A	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
1046 - Hazelwood B	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
1050 - McCaslin A & B	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
1086 - Steel A	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
1086 - Steel B	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
NOTES / INCLUSIONS:	9'-0" Ceilings							
	Decora Switches & Plugs							
	"SOHO Fixture PACKAGE" including Dining Room Fixture							
	Plug for Garage Door Opener							
	2" Conduit to Accommodate 200 amp service - 100 amp Service Included							
	Includes Split Service for Hydro One							
	Additional travel time							
SERVICE :	Hourly Rate for Repairs and Authorized Service Outside of Contractual Obligation:						\$0.00 / Hr. / Man	
<div>NOTE : ALL INVOICES MUST INCLUDE THE FOLLOWING ITEMS</div> <div>A - Contract No. , Lot / Unit No. , Model No. , Project Name, Completion Slip #, P.O.# (if required) Description of work</div> <div>B - Codes for your operations as per Schedule "C"</div> <div>C - Invoices which have more than one Contract No. will not be accepted</div> <div>D - A Purchase Order # must be obtained for all work performed which is not included in this contract such as extras, repairs and service. This work must be submitted on a separate invoice for each Purchase Order #.</div> <div>E - All invoices, extras, repairs or other must be accompanied by a completion slip, change order or work order from a Valecraft Superintendent and a Purchase Order if applicable.</div> <div>F - Code 680 is for Extras</div> <div>G - Invoices received without ALL proper documentation will be returned.</div> <div>Contractor Initials:</div> <div>Valecraft Homes (2019) Initials:</div> <div>TERMS OF PAYMENT:30DAYS</div>								

<div>SCHEDULE "C"</div>					
PROJECT : <u>Merkley Oaks</u>			DATE : <u>April 1, 2025</u>		
SERIES : <u>1000 Series</u>			CONTRACT # : <u>XXX - XXX</u>		
CONTRACTOR : <u>S & S Bolton Electric Inc.</u>			CONTRACT PERIOD :		
<u>Operating as S & S Electric</u>			<u>April 1, 2025 to March 31, 2026</u>		
Work Schedule # : <u>A - 7</u>					
** PO REQUIRED **					
Extra			Cost	HST	Total
				\$0.13	
1010 -Ferris	Optional Basement Recreation Room		\$0.00	\$0.00	\$0.00
	Optional Basement 3pc Bathroom		\$0.00	\$0.00	\$0.00
	Optional Kitchen Layout #2		\$0.00	\$0.00	\$0.00
	Optional Kitchen Layout #3	Hood Fan Not Included	\$0.00	\$0.00	\$0.00
	Optional Extended Pantry 1 & 3		\$0.00	\$0.00	\$0.00
	Optional 4pc Ensuite - 2 Sinks		\$0.00	\$0.00	\$0.00
	Optional 5pc Ensuite		\$0.00	\$0.00	\$0.00
1015 - Murry	Optional Basement Recreation Room		\$0.00	\$0.00	\$0.00
	Optional Basement 3pc Bathroom		\$0.00	\$0.00	\$0.00
	Optional Kitchen Layout #1		\$0.00	\$0.00	\$0.00
	Optional Kitchen Layout #2	Hood Fan Not Included	\$0.00	\$0.00	\$0.00
	Optional Kitchen Layout #3	Hood Fan Not Included	\$0.00	\$0.00	\$0.00
	Optional Kitchen Layout #3		\$0.00	\$0.00	\$0.00
	Optional 4pc Ensuite - 2 Sinks		\$0.00	\$0.00	\$0.00
1016 - McCabe	Optional Basement Recreation Room		\$0.00	\$0.00	\$0.00
	Optional Basement Bedroom		\$0.00	\$0.00	\$0.00
	Optional Basement 3pc Bathroom		\$0.00	\$0.00	\$0.00
	Optional Extended Pantry 1 & 3		\$0.00	\$0.00	\$0.00
	Optional 5pc Ensuite		\$0.00	\$0.00	\$0.00
	Optional Bedroom #4 (Loft Only)		\$0.00	\$0.00	\$0.00
1020 - Morgan	Optional Basement Recreation Room		\$0.00	\$0.00	\$0.00
	Optional Basement Bedroom		\$0.00	\$0.00	\$0.00
	Optional Basement 3pc Bathroom		\$0.00	\$0.00	\$0.00
	Optional Kitchen Layout #2	Hood Fan Not Included	\$0.00	\$0.00	\$0.00
	Optional Kitchen Layout #3	Hood Fan Not Included	\$0.00	\$0.00	\$0.00
	Optional Extended Pantry 1 & 3		\$0.00	\$0.00	\$0.00
	Optional 5pc Ensuite		\$0.00	\$0.00	\$0.00
1026 - Medley	Optional Basement Recreation Room		\$0.00	\$0.00	\$0.00
	Optional Basement Bedroom		\$0.00	\$0.00	\$0.00
	Optional Basement 3pc Bathroom		\$0.00	\$0.00	\$0.00
	Optional Sunroom		\$0.00	\$0.00	\$0.00
	Optional Extended Pantry 1 & 3		\$0.00	\$0.00	\$0.00
	Optional 4pc Ensuite - 2 Sinks		\$0.00	\$0.00	\$0.00
	Optional 5pc Ensuite		\$0.00	\$0.00	\$0.00
1030 - Nash	Optional Basement Recreation Room		\$0.00	\$0.00	\$0.00
	Optional Basement 3pc Bathroom		\$0.00	\$0.00	\$0.00
	Optional Kitchen Layout #2	Hood Fan Not Included	\$0.00	\$0.00	\$0.00
	Optional Kitchen Layout #3	Hood Fan Not Included	\$0.00	\$0.00	\$0.00
	Optional Extended Pantry 1 & 3		\$0.00	\$0.00	\$0.00
	Optional Main Bathroom - 2 Sinks		\$0.00	\$0.00	\$0.00
	Optional 5pc Ensuite		\$0.00	\$0.00	\$0.00
SERVICE :	Hourly Rate for Repairs and Authorized Service Outside of Contractual Obligations			\$95.00 / Hr. / Man	
NOTE : ALL INVOICES MUST INCLUDE THE FOLLOWING ITEMS					
A - Contract No. , Lot / Unit No. , Model No. , Project Name, Completion Slip #, P.O.# (if required) Description of work					
B - Codes for your operations as per Schedule "C"					
C - Invoices which have more than one Contract No. will not be accepted					
D - A Purchase Order # must be obtained for all work performed which is not included in this contract such as extras, repairs and service. This work must be submitted on a separate invoice for each Purchase Order #.					
E - All invoices, extras, repairs or other must be accompanied by a completion slip, change order or work order from a Valecraft Superintendent and a Purchase Order if applicable.					
F - Code 680 is for Extras					
G - Invoices received without ALL proper documentation will be returned.					
Contractor Initials:					
TERM OF PAYMENT		30 DAYS		Valecraft Homes (2019) Initials:	

SCHEDULE "C"

PROJECT : **Merkley Oaks**

SERIES : #REF!

DATE : **April 1, 2025**

CONTRACT #: XXX - XXX

CONTRACTOR : **S & S Bolton Electric Inc.**

Operating as S & S Electric

CONTRACT PERIOD :

Work Schedule # : **A - 7**

April 1, 2025 to March 31, 2026

**** PO REQUIRED ****

Extra			Cost	HST	Total
				\$0.13	
1035 - Morrow	Optional Basement Recreation Room		\$0.00	\$0.00	\$0.00
	Optional Basement 3pc Bathroom		\$0.00	\$0.00	\$0.00
	Optional Kitchen Layout #1		\$0.00	\$0.00	\$0.00
	Optional Kitchen Layout #2	Hood Fan Not Included	\$0.00	\$0.00	\$0.00
	Optional Kitchen Layout #3	Hood Fan Not Included	\$0.00	\$0.00	\$0.00
	Optional Main Bathroom - 2 Sinks		\$0.00	\$0.00	\$0.00
	Optional 4pc Ensuite - 2 Sinks		\$0.00	\$0.00	\$0.00
	Optional 5pc Ensuite		\$0.00	\$0.00	\$0.00
1046 - Hazelwood	Optional Basement Recreation Room		\$0.00	\$0.00	\$0.00
	Optional Basement 3pc Bathroom		\$0.00	\$0.00	\$0.00
	Optional Office Main & Laundry		\$0.00	\$0.00	\$0.00
	Optional 4pc Ensuite - 2 Sinks		\$0.00	\$0.00	\$0.00
	Optional 5pc Ensuite		\$0.00	\$0.00	\$0.00
1050 - McCaslin	Optional Basement Recreation Room		\$0.00	\$0.00	\$0.00
	Optional Basement Bedroom		No Plan	\$0.00	\$0.00
	Optional Basement 3pc Bathroom		\$0.00	\$0.00	\$0.00
	Optional Fireplace in Family Room		\$0.00	\$0.00	\$0.00
	Optional Extended Pantry 1 & 3		\$0.00	\$0.00	\$0.00
	Optional 5pc Ensuite		\$0.00	\$0.00	\$0.00
1086 - Steel	Optional Basement Recreation Room		\$0.00	\$0.00	\$0.00
	Optional Basement Bedroom		\$0.00	\$0.00	\$0.00
	Optional Basement 3pc Bathroom		\$0.00	\$0.00	\$0.00
	Optional Kitchen Layout #1	Hood Fan Not Included	\$0.00	\$0.00	\$0.00
	Optional Extended Pantry 1 & 3		\$0.00	\$0.00	\$0.00
	Optional 4pc Ensuite - 2 Sinks		\$0.00	\$0.00	\$0.00
	Optional 5pc Ensuite		\$0.00	\$0.00	\$0.00
SERVICE :	Hourly Rate for Repairs and Authorized Service Outside of Contractual Obligations		\$0.00 / Hr. / Man		

NOTE : ALL INVOICES MUST INCLUDE THE FOLLOWING ITEMS

A - Contract No. , Lot / Unit No. , Model No. , Project Name, Completion Slip #, P.O.# (if required) Description of work

B - Codes for your operations as per Schedule "C"

C - Invoices which have more than one Contract No. will not be accepted

D - A Purchase Order # must be obtained for all work performed which is not included in this contract such as extras, repairs and service. This work must be submitted on a separate invoice for each Purchase Order #

E - All invoices, extras, repairs or other must be accompanied by a completion slip, change order or work order from a Valecraft Superintendent and a Purchase Order if applicable.

F - Code 680 is for Extras

G - Invoices received without ALL proper documentation will be returned.

Contractor Initials:

Valecraft Homes (2019) Initials:

TERM OF PAYMENT

30 DAYS

